| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/21/02
PAGE : 141 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 338, 856.91 RQUTE : 75
CALL ORDER : 141 CONTRACT I D : R -25805-A COUNTI ES : BOONE
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . CRAWFCORDSVI LLE DI STRI CT
CONTRACT TI ME : 09/20/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 3306011
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW B D

1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 276, 790. 00 100. 0000%

2 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 289, 694. 00 104. 6620%

3 35-1212938 ATLAS EXCAVATI NG | NC. $  313,849.44 113. 3890%

4 35-0999231 HUNT PAVI NG COVPANY, | NC. $  327,025.78 118. 1494%

5  35-1364963 ERBER & M LLI GAN CONSTR  CQ $  333,144.94 120. 3601%

6 351315965 FOX CONTRACTCRS CORP. $  382,392.74 138. 1526%

7 35-1991044 JOHNSON COMPANY | NC. $  493,802.76 178. 4033%

| (1) 35-1917625 | (2) 35-0918397 | (3) 35-1212938

| M LESTONE CONTRACTORS, L.P. |RIETH RILEY OONSTRUCTION | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
SECTION 0001  SMALL STRUCTURE REPLACEMENT

[ I |
0001 105-06845 LUMP| 5000. 00000 5000. 00| 4500. 00000 4500. 00| 4500. 00000 4500. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105-07038 4.000 MS | 2250. 00000 9000. 00| 2500. 00000 10000. 00| 1200. 00000 4800. 00
FIELD OFFICE, A | | [

0003 110-01001 LUMP|  13800. 00000 13800. 00|  14750. 00000 14750.00]  15000. 00000 15000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP| 5200. 00000 5200. 00| 9456. 62000 9456. 62| 5500. 00000 5500. 00
CLEARI NG RI GHT OF WAY | |

0005 202-02241 150.000 m | 8. 20000 1230. 00| 8. 00000 1200. 00| 7. 20000 1080. 00
GUARDRAI L, REMOVE | |

0006 202-02286 1.000 EACH  20000. 00000 20000.00|  10000. 00000 10000. 00|  13000. 00000 13000. 00
PRESENT STRUCTURE, REMOVE | |

0007 202-60820 230.000 n2 | 10. 00000 2300. 00| 9. 00000 2070. 00| 7. 20000 1656. 00
SURFACE M LLING ASPHALT | | |

0008 203-02020 100.000 n8 | 38. 00000 3800. 00| 33. 25000 3325. 00| 16. 00000 1600. 00
EXCAVATI ON, UNCLASSI FI ED | |

0009 203-02055 494.000 n8 | 15. 00000 7410. 00| 20. 00000 9880. 00| 21. 00000 10374. 00
EMBANKVENT | | |

0010 211-02060 132.000 n8 | 21. 00000 2772. 00| 29. 00000 3828. 00| 28. 00000 3696. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0011 303-52308 478.000 My | 22. 00000 10516. 00| 17. 00000 8126. 00| 18. 50000 8843. 00
COVPACTED AGGREGATE, O, 53 | | |

0012 305-05204 11.000 My | 295. 00000 3245. 00| 260. 00000 2860. 00| 130. 00000 1430. 00

HVA FOR PATCHI NG | | |



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 06/21/02
PAGE : 141 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 338, 856. 91 ROUTE : 75
CALL ORDER : 141 CONTRACT ID : R -25805- A COUNTI ES : BOONE
LETTING DATE : 06/18/02 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET-ASI DE :
| (1) 35-1917625 | (2) 35-0918397 | (3) 35-1212938

| M LESTONE CONTRACTORS, L.P. | RIETH R LEY CONSTRUCTI ON | ATLAS EXCAVATING | NC.
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ ST

0013 305-05206 181.000 My | 46. 50000 8416. 50| 80. 00000 14480. 00| 63. 00000 11403. 00
W DENI NG W TH HVA | | |

0014 402-05477 228.000 My | 51. 00000 11628. 00| 55. 00000 12540. 00| 52. 00000 11856. 00
HVA SURFACE 9.5 mm MAI NLI NE | | [

0015 402-05490 91.000 My | 54. 00000 4914. 00| 55. 00000 5005. 00| 65. 00000 5915. 00
HVA SURFACE 9.5 mm SHOULDER | |

0016 402-05495 397.000 My | 48. 00000 19056. 00| 45, 00000 17865. 00| 48. 00000 19056. 00
HVA WEDGE AND LEVEL | |

0017 406-05520 0.700 My | 225. 00000 157. 50| 200. 00000 140. 00| 340. 00000 238.00
ASPHALT FOR TACK COAT | | [

0018 601-01848 3.000 EACH| 1480. 00000 4440. 00| 1435. 00000 4305. 00| 1650. 00000 4950. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | [
CURVED, 5 | | |

0019 601-02636 60.960 m | 47. 00000 2865. 12| 45. 00000 2743. 20| 56. 00000 3413. 76
GUARDRAI L, W BEAM NESTED | | [

0020 601-05999 3.000 EACH| 23. 50000 70. 50| 23. 00000 69. 00| 43. 00000 129. 00
CURVED TERM NAL END | [ |

0021 601-94689 1.000 EACH 1950. 00000 1950. 00| 1885. 00000 1885. 00| 2300. 00000 2300. 00
GUARDRAI L END TREATMENT, OS | | |

0022 601-99105 169.540 m | 36. 00000 6103. 44| 35. 00000 5933. 90| 32. 00000 5425, 28
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |

0023 610- 05527 38.000 My | 121. 00000 4598. 00| 87. 00000 3306. 00| 95. 00000 3610. 00
HVA FOR APPROACHES | | [

0024 611-06497 3.000 EACH 118. 00000 354. 00| 115. 00000 345. 00| 185. 00000 555. 00
MAI LBOX ASSEMBLY, SI NGLE | | |

0025 615- 06520 1.000 EACH 400. 00000 400. 00| 200. 00000 200. 00| 350. 00000 350. 00
MONUVENT, RE- ESTABLI SH | | |

0026 616- 02320 264.000 n2 | 3. 00000 792. 00| 3. 00000 792. 00| 4. 20000 1108. 80
GEOTEXTI LES | | |

0027 616- 06405 165.000 My | 45. 00000 7425. 00| 20. 00000 3300. 00| 22.00000 3630. 00
R PRAP, REVETMVENT | | |

0028 621- 01004 1.000 EACH 475. 00000 475. 00| 450. 00000 450. 00| 480. 00000 480. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ | |
SEEDI NG | | |

0029 621- 06559 2028.000 n2 | 0. 85000 1723. 80| 0. 80000 1622. 40| 0. 90000 1825. 20
MULCHED SEEDI NG R | | |

0030 621- 06567 50.000 kL | 0. 60000 30. 00| 0. 55000 27. 50| 0. 70000 35. 00
WATER | | |

0031 621- 06575 1662.000 n2 | 4.10000 6814. 20| 3.90000 6481. 80| 4. 30000 7146. 60
SCDDI NG, NURSERY | | |

0032 714- 07209 23.000 m | 4000. 00000 92000. 00| 5300. 00000 121900. 00| 6500. 00000 149500. 00

CULVERT, PRECAST BOX, REI NFORCED | [ |
CONCRETE, 5490 nm X 2740 mm | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PACGE : 141 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 338, 856. 91 ROQUTE : 75
CALL ORDER o 141 CONTRACT ID : R -25805-A COUNTI ES : BOONE
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 | (3) 35-1212938
| M LESTONE CONTRACTORS, L.P. | RIETH R LEY CONSTRUCTI ON | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 801- 03290 1.000 EACH 225. 24000 225. 24| 95. 00000 95. 00| 215. 00000 215. 00
CONSTRUCTION SIGN, C | | [
0034 801-04308 5.000 EACH 150. 00000 750. 00| 80. 00000 400. 00| 160. 00000 800. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0035 801- 06605 6. 000 EACH| 55. 00000 330. 00| 40. 00000 240. 00| 65. 00000 390. 00
BARRI CADE, |11A | | [
0036 801- 06606 4.000 EACH 65. 00000 260. 00| 45. 00000 180. 00| 75. 00000 300. 00
BARRI CADE, 111B | | [
0037 801- 06625 17.000 EACH 75. 00000 1275. 00| 85. 00000 1445, 00| 110. 00000 1870. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0038 801- 06640 11.000 EACH 75. 00000 825. 00| 42. 50000 467. 50| 120. 00000 1320. 00
CONSTRUCTI ON SI GN, A | | [
0039 801-06775 LUMP| 13000. 00000 13000. 00| 1400. 00000 1400. 00| 2700. 00000 2700. 00
MAI NTAI NI NG TRAFFI C | | [
0040 802-05701 15.000 m | 32. 00000 480. 00| 31. 00000 465. 00| 36. 00000 540. 00
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | |
0041 808-06712 60.000 m | 0. 70000 42. 00| 0. 90000 54. 00| 0. 80000 48. 00
LINE, PAINT, BROKEN, YELLON 100 mm | [ [
0042 808-06713 704.000 m | 0. 70000 492. 80| 0. 48000 337.92| 0. 80000 563. 20
LINE, PAINT, SOLID, WHI TE, 100 mm | | [
0043 808-06714 467.000 m | 0. 70000 326. 90| 0. 48000 224. 16| 0. 80000 373. 60
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0044 808- 75996 27.000 EACH 11. 00000 297. 00| 37. 00000 999. 00| 12. 00000 324. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
SECTI ON TOTALS | $ 276, 790. 00| $ 289, 694. 00| $ 313, 849. 44
------------------------------------------ e o e e m e e e e e et e e e e et e e o e e e o e e e e e e m e e e e e e e e e eemeeeeoaoo-

CONTRACT TOTALS [ $ 276, 790. 00| $ 289, 694. 00| $ 313, 849. 44




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PACGE : 141 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 338, 856. 91 ROQUTE : 75
CALL ORDER o 141 CONTRACT ID : R -25805-A COUNTI ES : BOONE
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1364963 | (6) 35-1315965

| HUNT PAVI NG COVPANY, | NC. | ERBER & M LLI GAN CONSTR CO. | FOX CONTRACTORS CORP.
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

[ I
0001 105-06845 LUWP| 4095. 00000 4095. 00| 4800. 00000 4800. 00| 4185. 00000 4185. 00

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 4.000 MOS | 1215. 57000 4862. 28| 1100. 00000 4400. 00| 3733. 00000 14932. 00
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  16090. 00000 16090. 00|  16100. 00000 16100. 00| 9250. 00000 9250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 8505. 00000 8505. 00| 3000. 00000 3000.00]  10222. 00000 10222. 00
CLEARI NG RI GHT OF VAY | | |
0005 202- 02241 150.000 m | 15. 75000 2362. 50| 12. 00000 1800. 00| 16. 09000 2413. 50
GUARDRAI L, REMOVE | |
0006 202- 02286 1.000 EACH 5937. 75000 5937.75|  34000. 00000 34000.00]  22228. 00000 22228. 00
PRESENT STRUCTURE, REMOVE | | |
0007 202- 60820 230.000 n2 | 9. 45000 2173. 50 8. 00000 1840. 00| 18. 38000 4227. 40
SURFACE M LLING ASPHALT | | |
0008 203- 02020 100.000 n8 | 32. 68000 3268. 00| 40. 00000 4000. 00| 56. 06000 5606. 00
EXCAVATI ON, UNCLASSI FI ED | |
0009 203- 02055 494.000 n8 | 22. 88000 11302. 72| 15. 00000 7410. 00 88. 24000 43590. 56
EMBANKVENT | | |
0010 211- 02060 132.000 n8 | 31. 06000 4099. 92| 28. 50000 3762. 00| 68. 83000 9085. 56
B BORROW FOR STRUCTURE BACKFI LL | | |
0011 303-52308 478.000 My | 26. 62000 12724. 36| 22. 00000 10516. 00| 23. 60000 11280. 80
COVPACTED AGGREGATE, O, 53 | | |
0012 305- 05204 11.000 My | 283. 50000 3118. 50| 70. 00000 770. 00| 316. 50000 3481. 50
HVA FOR PATCHI NG | |
0013 305- 05206 181.000 My | 86. 10000 15584. 10| 45. 00000 8145. 00| 49. 89000 9030. 09
W DENI NG W TH HVA | | |
0014 402- 05477 228.000 My | 57. 75000 13167. 00| 52. 50000 11970. 00| 54. 72000 12476. 16
HVA SURFACE 9.5 nm MAI NLI NE | | |
0015 402- 05490 91.000 My | 56. 70000 5159. 70| 65. 00000 5915. 00| 57. 94000 5272. 54
HVA SURFACE 9.5 nm SHOULDER | | |
0016 402- 05495 397.000 My | 47. 25000 18758. 25| 48. 00000 19056. 00| 51. 50000 20445. 50
HVA WEDGE AND LEVEL | | |
0017 406- 05520 0.700 My | 214. 20000 149. 94| 350. 00000 245. 00| 241. 40000 168. 98
ASPHALT FOR TACK COAT | | |
0018 601- 01848 3.000 EACH 1680. 00000 5040. 00| 1600. 00000 4800. 00| 1716. 60000 5149. 80
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 5 | | |
0019 601- 02636 60.960 m | 64. 05000 3904. 49| 55. 00000 3352. 80| 65. 45000 3989. 83
I

GUARDRAI L, W BEAM NESTED [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 141 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 338, 856. 91 ROQUTE : 75
CALL ORDER o 141 CONTRACT ID : R -25805-A COUNTI ES : BOONE
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1364963 | (6) 35-1315965

| HONT PAVI NG COWPANY, INC. | ERBER & M LLI GAN CONSTR QO | FOX CONTRACTORS CORP.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0020 601- 05999 3.000 EACH 42. 00000 126. 00| 50. 00000 150. 00| 42. 91000 128.73
CURVED TERM NAL END | | |

0021 601- 94689 1.000 EACH 2205. 00000 2205. 00| 2250. 00000 2250. 00| 2253. 04000 2253. 04
GUARDRAI L END TREATMENT, CS | | |

0022 601- 99105 169.540 m | 32. 55000 5518. 53| 34. 00000 5764. 34| 33. 26000 5638. 90
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0023 610- 05527 38.000 My | 92. 40000 3511. 20| 100. 00000 3800. 00| 129. 82000 4933. 16
HVA FOR APPROACHES | |

0024 611- 06497 3.000 EACH 126. 00000 378. 00| 200. 00000 600. 00| 123. 38000 370. 14
MAl LBOX ASSEMBLY, S| NGLE | | |

0025 615- 06520 1.000 EACH 315. 00000 315. 00| 1000. 00000 1000. 00| 830. 00000 830. 00
MONUVENT, RE- ESTABLI SH | | |

0026 616- 02320 264.000 n2 | 4.19000 1106. 16 3.00000 792. 00| 5. 82000 1536. 48
GEOTEXTI LES | | |

0027 616- 06405 165.000 My | 32. 93000 5433. 45| 22. 50000 3712. 50| 37. 70000 6220. 50
Rl PRAP, REVETMENT | | |

0028 621- 01004 1.000 EACH 472. 50000 472. 50| 500. 00000 500. 00| 482. 00000 482. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0029 621- 06559 2028.000 12 | 0. 84000 1703. 52| 0. 90000 1825. 20| 0. 86000 1744. 08
MULCHED SEEDI NG, R | | |

0030 621- 06567 50.000 kL | 0. 58000 29. 00| 0. 55000 27.50] 0. 59000 29. 50
WATER | | |

0031 621- 06575 1662.000 n2 | 4.10000 6814. 20| 4. 50000 7479. 00| 4.18000 6947. 16
SODDI NG, NURSERY | | |

0032 714- 07209 23.000 m | 6531. 46000 150223. 58| 6500. 00000 149500. 00| 6311. 19000 145157. 37

CULVERT, PRECAST BOX, REI NFORCED | [ |
CONCRETE, 5490 nm X 2740 mm | | |

0033 801- 03290 1.000 EACH 99. 75000 99. 75| 150. 00000 150. 00| 101. 92000 101. 92
CONSTRUCTI ON SIGN, C | | |

0034 801- 04308 5.000 EACH 84. 00000 420. 00| 100. 00000 500. 00| 85. 83000 429. 15
ROAD CLOSURE S| GN ASSEMBLY | | |

0035 801- 06605 6.000 EACH 42. 00000 252. 00| 75. 00000 450. 00| 42. 92000 257. 52
BARRI CADE, I11A | |

0036 801- 06606 4.000 EACH 47. 25000 189. 00| 75. 00000 300. 00| 48. 28000 193. 12
BARRI CADE, |11B | |

0037 801- 06625 17.000 EACH 89. 25000 1517. 25| 100. 00000 1700. 00| 91. 19000 1550. 23
DETOUR ROUTE MARKER ASSEMBLY | |

0038 801- 06640 11.000 EACH 44. 63000 490. 93| 80. 00000 880. 00| 45. 60000 501. 60
CONSTRUCTI ON SI GN, A | | |

0039 801- 06775 LUMP| 3675. 00000 3675. 00| 3500. 00000 3500. 00| 3815. 00000 3815. 00

MAI NTAI NI NG TRAFFI C | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PACGE : 141 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 338, 856. 91 ROQUTE : 75
CALL ORDER o 141 CONTRACT ID : R -25805-A COUNTI ES : BOONE
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1364963 | (6) 35-1315965

| HONT PAVI NG COWPANY, INC. | ERBER & M LLI GAN CONSTR QO | FOX CONTRACTORS CORP.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0040 802- 05701 15.000 m | 36. 75000 551. 25| 36. 00000 540. 00| 33. 26000 498. 90
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0041 808- 06712 60.000 m | 0. 95000 57. 00| 1. 00000 60. 00| 0. 97000 58. 20
LINE, PAINT, BROKEN, YELLON 100 mm | | |
0042 808- 06713 704.000 m | 0. 50000 352. 00| 0. 60000 422. 40| 0. 52000 366. 08
LINE, PAINT, SOLID, WHITE, 100 nm | | |
0043 808- 06714 467.000 m | 0. 50000 233. 50| 0. 60000 280. 20| 0. 52000 242.84
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0044 808- 75996 27.000 EACH 38. 85000 1048. 95| 40. 00000 1080. 00| 39. 70000 1071. 90
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |
SECTI ON TOTALS | $  327,025.78 $ 333, 144.94| $  382,392.74
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o

CONTRACT TOTALS | $ 327, 025. 78| $ 333, 144. 94| $ 382,392.74




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 141 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 338, 856. 91 ROQUTE : 75
CALL ORDER o 141 CONTRACT ID : R -25805-A COUNTI ES : BOONE
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (7) 35-1991044 | |
| JOHNSON COMPANY | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

[
0001 105-06845 LUWP| 19500. 00000 19500. 00|

|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 4.000 MOS | 1100. 00000 4400. 00| |
FIELD OFFI CE, A | [ |
0003 110- 01001 LUMP|  50000. 00000 50000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  27000. 00000 27000. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02241 150.000 m | 10. 80000 1620. 00| |
GUARDRAI L, REMOVE | | |
0006 202- 02286 1.000 EACH  85000. 00000 85000. 00| |
PRESENT STRUCTURE, REMOVE | | |
0007 202- 60820 230.000 n2 | 5. 00000 1150. 00| |
SURFACE M LLING ASPHALT | | |
0008 203- 02020 100.000 n8 | 56. 00000 5600. 00| |
EXCAVATI ON, UNCLASSI FI ED | | |
0009 203- 02055 494.000 n8 | 21. 00000 10374. 00| |
EMBANKVENT | | |
0010 211- 02060 132.000 n8 | 19. 90000 2626. 80| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0011 303-52308 478.000 My | 18. 00000 8604. 00| |
COVPACTED AGGREGATE, O, 53 | | |
0012 305- 05204 11.000 My | 68. 00000 748. 00| |
HVA FOR PATCHI NG | | |
0013 305- 05206 181.000 My | 43. 00000 7783. 00| |
W DENI NG W TH HVA [ | |
0014 402- 05477 228.000 My | 52. 00000 11856. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0015 402- 05490 91.000 My | 65. 00000 5915. 00| |
HVA SURFACE 9.5 nm SHOULDER | | |
0016 402- 05495 397.000 My | 47.00000 18659. 00| |
HVA WEDGE AND LEVEL | | |
0017 406- 05520 0.700 My | 325. 00000 227. 50| |
ASPHALT FOR TACK COAT | | |
0018 601- 01848 3.000 EACH 1600. 00000 4800. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 5 | | |
0019 601- 02636 60.960 m | 55. 00000 3352. 80| |
I

GUARDRAI L, W BEAM NESTED [ |



ENG NEER S ESTI MATE: $ 338, 856.91

CALL ORDER @ 141

LETTI NG DATE : 06/18/02 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

1D :

R -25805-A

RQUTE : 75

DATE : 06/21/02
PACGE : 141 -8

COUNTI ES : BOONE

CRAWFCRDSVI LLE DI STRI CT

LINE NO/ I TEM CODE / ALT

| (7) 35-1991044
| JOHNSON COMPANY | NC.

EACH

=3

=~
-

| TEM DESCRI PTI ON QUANTI TY

0020 601- 05999 3. 000
CURVED TERM NAL END

0021 601-94689 1. 000
GUARDRAI L END TREATMENT, OS

0022 601-99105 169. 540
GUARDRAI L, WBEAM 1.905 m SPACI NG

0023 610- 05527 38. 000
HVA FCR APPROACHES

0024 611-06497 3. 000
MAI LBOX ASSEMBLY, SI NGLE

0025 615-06520 1. 000
MONUMENT, RE- ESTABLI SH

0026 616-02320 264. 000
GEOTEXTI LES

0027 616- 06405 165. 000
RI PRAP, REVETMENT

0028 621-01004 1. 000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR
SEEDI NG

0029 621-06559 2028. 000
MULCHED SEEDI NG R

0030 621-06567 50. 000
WATER

0031 621-06575 1662. 000
SODDI NG, NURSERY

0032 714-07209 23. 000

CULVERT, PRECAST BOX, REI NFORCED
CONCRETE, 5490 nm X 2740 mm

0033 801-03290 1. 000
CONSTRUCTI ON SIGN, C

0034 801-04308 5. 000
ROAD CLOSURE SI GN ASSEMBLY

0035 801- 06605 6. 000
BARRI CADE, 111A

0036 801- 06606 4. 000
BARRI CADE, 111B

0037 801-06625 17. 000
DETOUR RQUTE MARKER ASSEMBLY

0038 801-06640 11. 000

CONSTRUCTI ON SI GN, A
0039 801-06775
MAI NTAI NI NG TRAFFI C
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 141 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 338, 856. 91 ROQUTE : 75
CALL ORDER o 141 CONTRACT ID : R -25805-A COUNTI ES : BOONE
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1991044 | |
| JOHNSON COVPANY | NC. [ |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0040 802-05701 15.000 m | 35. 00000 525. 00| |
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0041 808-06712 60.000 m | 0. 90000 54. 00| |
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0042 808-06713 704.000 m | 0. 50000 352. 00| |
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0043 808-06714 467.000 m | 0. 50000 233. 50| |
LI NE, PAINT, SCLID, YELLOW 100 nm | |
0044 808- 75996 27.000 EACH 37. 00000 999. 00| |
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
SECTI ON TOTALS | $ 493, 802. 76| |

CONTRACT TOTALS | $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 161 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 180, 000. 00 ROUTE : LADOGA ROAD
CALL ORDER : 161 CONTRACT ID : R -25879-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 06/18/02 10:00 AM DISTRICT  : CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 160 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 8554002
8554002
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 3,711,399.04 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 4,342, 000. 00 116. 9909%
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | R ETH R LEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ROAD AND BRI DGE REHABI LI TATI ON
[ I |
0001 105- 06845 LUMP|  109855. 00000 109855. 00|  140000. 00000 140000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 15.000 MOS | 1995. 00000 29925. 00| 1800. 00000 27000. 00|
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  185235. 00000 185235.00] 217000. 00000 217000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  73871. 00000 73871.00| 159545. 59000 159545, 59|
CLEARI NG RI GHT OF WY | | |
0005 202- 02240 12840.000 n2 | 5. 05000 64842. 00| 7.80000 100152. 00|
PAVEMENT, REMOVE | | |
0006 202- 02241 54.000 m | 21. 40000 1155. 60| 21. 00000 1134. 00|
GUARDRAI L, REMOVE | | |
0007 202-51328 LUMP|  25000. 00000 25000. 00|  29000. 00000 29000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202- 60820 23838.000 n2 | 0. 95000 22646. 10| 1. 40000 33373. 20|
SURFACE M LLING ASPHALT | | |
0009 202- 74045 25.000 EACH 30. 00000 750. 00| 26. 00000 650. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | |
0010 203- 02000 22055.000 n8 | 15. 05000 331927. 75| 14. 00000 308770. 00|
EXCAVATI ON,  COMMON | | |
0011 203- 02070 5302.000 n8 | 8. 00000 42416. 00| 14. 00000 74228. 00|
BORROW | | |
0012 205- 06931 194.000 My | 42. 00000 8148. 00| 33. 00000 6402. 00|
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0013 205- 06933 12.000 EACH 58. 00000 696. 00| 93. 00000 1116. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0014 205- 06936 530.000 My | 32. 00000 16960. 00| 54. 00000 28620. 00|

TEMPORARY SEDI MENT TRAP | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 161 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 180, 000. 00 ROUTE : LADOGA ROAD
CALL ORDER . 161 CONTRACT ID: R -25879-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 205- 06937 995.000 m | 5. 85000 5820. 75| 6. 30000 6268. 50
TEMPORARY SI LT FENCE | | |
0016 205- 06938 12.000 m | 50. 00000 600. 00| 460. 00000 5520. 00
TEMPORARY SLOPE DRAI N | | [
0017 206-51220 5.000 nB8 | 150. 00000 750. 00| 205. 00000 1025. 00
EXCAVATI ON, VET | | [
0018 206-51230 32.000 n8 | 15. 00000 480. 00| 39. 00000 1248. 00
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0019 207- 06499 40046.000 n2 | 3. 70000 148170. 20| 5. 00000 200230. 00
SUBGRADE TREATMENT | | [
0020 211- 02060 1241.000 n8 | 28. 00000 34748. 00| 25. 00000 31025. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0021 213-52830 14.200 n8 | 140. 00000 1988. 00| 130. 00000 1846. 00
FLOMBLE MORTAR | | |
0022 303- 04075 71.000 My | 28. 00000 1988. 00| 18. 00000 1278. 00
COVPACTED AGGREGATE, O 73 | | [
0023 303-52308 13501.400 My | 14. 80000 199820. 72| 15. 00000 202521. 00
COVPACTED AGGREGATE, O 53 | | [
0024 305- 05204 82.000 My | 120. 00000 9840. 00| 170. 00000 13940. 00
HVA FOR PATCHI NG | | [
0025 305-05731 4102.000 My | 35. 00000 143570. 00| 53. 00000 217406. 00
W DENI NG W TH QC/ QA HVA | | [
0026 401- 05437 7265.000 My | 38. 00000 276070. 00| 37. 00000 268805. 00
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | [
0027 401- 05455 7686.000 My | 35. 00000 269010. 00| 35. 00000 269010. 00
QC/ QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| | [
0028 401- 05456 3464.000 My | 38. 00000 131632. 00| 43. 00000 148952. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | [
0029 401- 06264 LUWP| 4000. 00000 4000. 00| 6000. 00000 6000. 00|
PROFI LOGRAPH, HVA | | |
0030 402- 05475 2530.000 My | 35. 00000 88550. 00| 41. 00000 103730. 00|
HVA | NTERVEDI ATE C19. 0 mm MAI NLI NE | | |
0031 402- 05481 2840.000 My | 34. 00000 96560. 00| 42. 00000 119280. 00|
HVA BASE 25.0 nm SHOULDER | | |
0032 402- 05495 2079.000 My | 38. 00000 79002. 00| 43. 00000 89397. 00|
HVA WEDGE AND LEVEL | | [
0033 404- 05511 15776.000 n2 | 1. 15000 18142. 40| 1. 40000 22086. 40|
SEAL COAT, 2 | | |
0034 405- 05517 25.000 My | 320. 00000 8000. 00| 260. 00000 6500. 00|
ASPHALT FOR PRI ME COAT | |
0035 406- 05520 40.000 My | 220. 00000 8800. 00| 190. 00000 7600. 00|

ASPHALT FOR TACK COAT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PACGE : 161 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 180, 000. 00 ROUTE : LADOGA ROAD
CALL ORDER . 161 CONTRACT ID: R -25879-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 601-01522 4.000 EACH 1260. 00000 5040. 00| 1260. 00000 5040. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0037 601-01626 1.000 EACH 1420. 00000 1420. 00| 1400. 00000 1400. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0038 601- 01700 1.000 EACH 1480. 00000 1480. 00| 1500. 00000 1500. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 [ [ |
0039 601- 06037 1.000 EACH 680. 00000 680. 00| 650. 00000 650. 00
GUARDRAI L END TREATMENT, | | | [
0040 601- 06854 3.000 EACH 1700. 00000 5100. 00| 1660. 00000 4980. 00
GUARDRAI L, W BEAM NESTED | [ [
0041 601- 94689 6.000 EACH 2525. 00000 15150. 00| 2180. 00000 13080. 00
GUARDRAI L END TREATMENT, OS | | [
0042 601-99105 395.935 m | 32. 00000 12669. 92| 31. 00000 12273. 99
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0043 602-06729 6. 000 EACH 7. 50000 45. 00| 13. 00000 78. 00
BARRI ER DELI NEATOR | | [
0044 605-06145 40.000 m | 69. 95000 2798. 00| 110. 00000 4400. 00
CURB AND GUTTER, B, CONCRETE | | [
0045 610- 05527 812.000 My | 83. 00000 67396. 00| 73. 00000 59276. 00
HVA FOR APPROACHES | | [
0046 610- 06259 167.000 n2 | 69. 95000 11681. 65| 58. 00000 9686. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0047 611-06497 13. 000 EACH 175. 00000 2275. 00| 170. 00000 2210. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0048 611-06498 2.000 EACH 225. 00000 450. 00| 225. 00000 450. 00|
MAI LBOX ASSEMBLY, DOUBLE | | |
0049 615- 06490 211. 000 EACH 110. 00000 23210. 00| 110. 00000 23210. 00|
R GHT OF WAY MARKER | | [
0050 615- 06505 32.000 EACH 450. 00000 14400. 00| 440. 00000 14080. 00|
MONUMENT, B | [ |
0051 615-06510 1. 000 EACH 450. 00000 450. 00| 420. 00000 420. 00|
MONUMENT, C | | |
0052 615- 06527 5.000 EACH 450. 00000 2250. 00| 450. 00000 2250. 00|
MONUMENT, SECTI ON CORNER | | |
0053 616- 02320 5630.000 n2 | 1. 95000 10978. 50| 4. 60000 25898. 00
GEOTEXTI LES | | [
0054 616- 05688 1169.000 My | 34. 00000 39746. 00| 35. 00000 40915. 00

Rl PRAP, CLASS 1 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PACGE : 161 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 180, 000. 00 ROUTE : LADOGA ROAD
CALL ORDER . 161 CONTRACT ID: R -25879-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
(1) 35-1917625 | (2) 35-0918397

I
M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0055 616- 05689 393.000 My | 35. 00000 13755. 00) 36. 00000 14148. 00|
R PRAP, CLASS 2 | | |
0056 616- 06405 2292.000 My | 22. 00000 50424. 00| 21. 00000 48132. 00|
Rl PRAP, REVETMENT | | |
0057 621-01004 2.000 EACH 795. 00000 1590. 00| 810. 00000 1620. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0058 621- 02770 2040.000 12 | 1. 85000 3774. 00| 1. 80000 3672. 00|
EROS| ON CONTROL BLANKET | | |
0059 621- 06545 9.600 My | 595. 00000 5712. 00| 600. 00000 5760. 00|
FERTI LI ZER | | |
0060 621- 06553 1805.000 kg | 6. 25000 11281. 25 6. 20000 11191. 00|
SEED M XTURE, R | | |
0061 621- 06557 428.000 kg | 3. 65000 1562. 20| 3. 60000 1540. 80|
SEED M XTURE, T | | |
0062 621- 06565 65.000 My | 455. 00000 29575. 00| 450. 00000 29250. 00|
MULCH NG MATERI AL | | |
0063 621- 06567 217.000 kL | 0. 60000 130. 20| 0. 56000 121. 52|
WATER | | |
0064 621- 06574 12073.000 n2 | 3. 25000 39237. 25| 3. 20000 38633. 60|
SODDI NG | | |
0065 622- 52436 3.000 EACH 28. 00000 84. 00| 26. 00000 78. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0066 622- 91786 200. 000 EACH| 10. 50000 2100. 00| 10. 00000 2000. 00|
SEEDLI NG | | |
0067 701-51210 16.000 m | 335. 00000 5360. 00| 380. 00000 6080. 00|
Pl LE ENCASEMENT, CONCRETE | | |
0068 701- 98647 68.000 m | 185. 00000 12580. 00| 240. 00000 16320. 00|

PILE, OCONCRETE, STEEL SHELL ENCASED, | | [
5.16 nm 356 mm | | |

0069 702- 51005 18.200 n8 | 965. 00000 17563. 00| 400. 00000 7280. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0070 703- 51030 8800.000 kg | 1. 25000 11000. 00| 1. 60000 14080. 00|
REI NFORCI NG STEEL | | |
0071 703-51032 8804.000 kg | 1. 40000 12325, 60| 1. 70000 14966. 80|
REI NFORCI NG STEEL, EPOXY COATED | | |
0072 704- 51002 115.900 n8 | 965. 00000 111843. 50| 550. 00000 63745. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0073 706- 05732 4.000 EACH 1150. 00000 4600. 00| 1100. 00000 4400. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0074 706- 51020 10.500 n8 | 625. 00000 6562. 50| 550. 00000 5775. 00|

CONCRETE, C, RAILING | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PACGE : 161 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 180, 000. 00 ROUTE : LADOGA ROAD
CALL ORDER . 161 CONTRACT ID: R -25879-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
(1) 35-1917625 | (2) 35-0918397

I
M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0075 709- 51821 LUVP| 2800. 00000 2800. 00| 4100. 00000 4100. 00|

SURFACE SEAL | | |
0076 714- 06056 18.000 m | 1950. 00000 35100. 00| 3200. 00000 57600. 00|

CULVERT, PRECAST BOX, REl NFORCED | | I
CONCRETE, 3300 nm X 1200 mm | | I

0077 714- 26712 17.000 m | 1465. 00000 24905. 00| 3000. 00000 51000. 00|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2400 mm x 1800 mm | | |

0078 714- 44240 38.400 n8 | 995. 00000 38208. 00| 700. 00000 26880. 00|
CONCRETE, A, STRUCTURES | | |

0079 714- 93641 27.000 m | 850. 00000 22950. 00| 2200. 00000 59400. 00|

CULVERT, PRECAST BOX, REl NFORCED | | [
CONCRETE, 1200 nm x 900 mm | | |
0080 714-93978 15.500 m | 785. 00000 12167. 50| 1900. 00000 29450. 00|
CULVERT, PRECAST BOX, REl NFORCED | | [
CONCRETE, 1200 nm x 600 nm | | [

0081 714- 99346 27.500 m | 700. 00000 19250. 00| 2000. 00000 55000. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 900 nm x 600 mm [ [ |

0082 714- 99348 33.000 m | 910. 00000 30030. 00| 2200. 00000 72600. 00|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1500 mm x 900 nm | | |

0083 715- 03475 2.000 EACH 350. 00000 700. 00| 280. 00000 560. 00|
SAFETY METAL END SECTION, 4:1, 375 nm | | |

0084 715- 05048 12218.000 m | 7. 25000 88580. 50| 6. 60000 80638. 80|
PI PE, TYPE 4, CIROULAR 150 nm | | |

0085 715- 05049 60.000 m | 15. 50000 930. 00| 15. 00000 900. 00|
PI PE, TYPE 4, CIRCULAR 200 nm [ [ |

0086 715- 05051 60.000 m | 24. 05000 1443. 00| 24. 00000 1440. 00|
PI PE, TYPE 4, CIROULAR 250 nm [ | |

0087 715- 05052 1258.000 m | 25. 00000 31450. 00| 21. 00000 26418. 00|
PI PE, TYPE 4, CIRCULAR 300 nm [ [ |

0088 715- 05053 560.000 m | 25. 00000 14000. 00| 23. 00000 12880. 00|
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |

0089 715- 05115 60.000 m | 34. 00000 2040. 00| 50. 00000 3000. 00|
PIPE, TYPE 1, CRCULAR 150 nm [ | |

0090 715- 05116 60.000 m | 38. 00000 2280. 00| 60. 00000 3600. 00|
PIPE, TYPE 1, C RCULAR 200 nm | | |

0091 715- 05117 60.000 m | 44. 00000 2640. 00| 66. 00000 3960. 00|
PIPE, TYPE 1, CROULAR 250 nm [ [ |

0092 715- 05119 40.500 m | 85. 00000 3442. 50| 130. 00000 5265. 00|

I

PIPE, TYPE 1, CRCULAR 375 mm | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/ 21/ 02
PAGE : 161 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 180, 000. 00 ROUTE : LADOGA ROAD
CALL ORDER : 161 CONTRACT ID : R -25879-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 |
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ 1
0093 715-05121 24.500 m | 100. 00000 2450. 00| 140. 00000 3430. 00|
PIPE, TYPE 1, CRCULAR 450 mm | | |
0094 715-05122 24.000 m | 140. 00000 3360. 00| 150. 00000 3600. 00|
PIPE, TYPE 1, CIRCULAR 525 nm SMOOTH | | |
OR 600 mm CORRUGATED | | |
0095 715-05125 15.000 m | 184. 00000 2760. 00| 230. 00000 3450. 00|
PIPE, TYPE 1, C RCULAR 750 mm | | |
0096 715-05133 38.500 m | 435. 00000 16747. 50| 440. 00000 16940. 00|
PI PE, TYPE 1, Cl RCULAR, 1500 nm | | |
0097 715-05147 6.300 m | 95. 00000 598. 50| 185. 00000 1165. 50|
Pl PE, TYPE 2, CIRCULAR, 200 nm VCP | | |
0098 715- 05169 311.000 m | 88. 00000 27368. 00| 130. 00000 40430. 00|
PI PE, TYPE 3, C RCULAR 375 mm | | |
0099 715-05171 9.000 m | 100. 00000 900. 00| 150. 00000 1350. 00|
PIPE, TYPE 3, ClRCULAR 450 mm | | |
0100 715-05234 16.000 m | 225. 00000 3600. 00| 255. 00000 4080. 00|
PIPE, TYPE 1, DEFORVED, M N. AREA 0.38 | | |
e I I I
0101 715-05235 16.000 m | 230. 00000 3680. 00| 260. 00000 4160. 00|
PIPE, TYPE 1, DEFORVMED, M N. AREA 0.42 | | |
2 | I I
0102 715- 05249 24.500 m | 445, 00000 10902. 50| 700. 00000 17150. 00|
PIPE, TYPE 1, DEFORVED, MN. AREA 1.68 | | |
e I I I
0103 715- 05443 6.000 m | 50. 00000 300. 00| 47. 00000 282. 00|
Pl PE, DRAIN TI LE TERM NAL SECTION, 300 | | |
mm I I I
0104 715- 05841 2.000 EACH 895. 00000 1790. 00| 1250. 00000 2500. 00|
CONCRETE ANCHOR, 1500 nm | | |
0105 715- 06802 2.000 EACH 875. 00000 1750. 00| 1350. 00000 2700. 00|
CONCRETE ANCHOR, M N. AREA 1.68 n2 | [ |
0106 715- 06822 2.000 EACH 1175. 00000 2350. 00| 930. 00000 1860. 00|
SAFETY METAL END SECTION, 4:1, MN. | | |
AREA 0.42 n2 | | |
0107 715-07071 2.000 EACH| 1450. 00000 2900. 00| 1200. 00000 2400. 00|
SAFETY METAL END SECTION, 4:1, 750 nm | | |
0108 715-07072 2.000 EACH 1150. 00000 2300. 00| 930. 00000 1860. 00|
SAFETY METAL END SECTION, 4:1, MN, | | |
AREA 0.38 n2 | | |
0109 715-26780 1.000 EACH| 6185. 00000 6185. 00| 8300. 00000 8300. 00|

GRATED BOX END SECTION, |,
X 600 mMm

4:1, 1200 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PACGE : 161 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 180, 000. 00 ROUTE : LADOGA ROAD
CALL ORDER . 161 CONTRACT ID: R -25879-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
(1) 35-1917625 | (2) 35-0918397

I
M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS |

------------------------------------------ ST

0110 715-26780 4.000 EACH 6500. 00000 26000. 00| 7600. 00000 30400. 00|

GRATED BOX END SECTION, |, 4:1, 1200 mm | |
X 900 mm | | |
0111 715- 46005 60. 000 EACH 290. 00000 17400. 00| 210. 00000 12600. 00
Pl PE END SECTION, 375 nm | | |
0112 715-46010 4.000 EACH 360. 00000 1440. 00| 230. 00000 920. 00
Pl PE END SECTI ON, 450 nm | | |
0113 715-46015 2.000 EACH 475. 00000 950. 00| 260. 00000 520. 00
PI PE END SECTI ON, 525 mm or 600 mm | | |
0114 715-90836 1. 000 EACH 225. 00000 225. 00| 190. 00000 190. 00
Pl PE END SECTI ON, 200 nm | | |
0115 715-97692 4.000 EACH 4825. 00000 19300. 00| 7200. 00000 28800. 00
GRATED BOX END SECTION, |, 4:1, 900 mm | | |
X 600 mMm | | |
0116 718- 06529 95.000 EACH 545. 00000 51775. 00| 530. 00000 50350. 00
OUTLET PROTECTOR, 2 | | |
0117 718- 06532 2000.000 m | 3. 50000 7000. 00| 3. 40000 6800. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0118 718-52610 2272.000 n8 | 32. 75000 74408. 00| 31. 00000 70432. 00
AGGREGATE FOR UNDERDRAI NS | | |
0119 718-99153 19453.000 n2 | 1. 25000 24316. 25| 1. 25000 24316. 25
GEOTEXTI LES FOR UNDERDRAI N | | |
0120 720- 45270 12.000 EACH 850. 00000 10200. 00| 925. 00000 11100. 00
Pl PE CATCH BASI N, 450 nm | | |
0121 801- 04308 18.000 EACH 575. 00000 10350. 00| 580. 00000 10440. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0122 801- 06605 6. 000 EACH 185. 00000 1110. 00| 180. 00000 1080. 00
BARRI CADE, |11A | | |
0123 801- 06606 16. 000 EACH 195. 00000 3120. 00| 190. 00000 3040. 00
BARRI CADE, |11B | | |
0124 801- 06625 20. 000 EACH 100. 00000 2000. 00| 97. 00000 1940. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0125 801- 06640 12. 000 EACH 175. 00000 2100. 00| 170. 00000 2040. 00
CONSTRUCTI ON SIGN, A | | |
0126 801-06775 LUWP| 22000. 00000 22000. 00 100000. 00000 100000. 00
MAI NTAI NI NG TRAFFI C | |
0127 802-05701 122.200 m | 33. 00000 4032. 60| 33. 00000 4032. 60
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ |
0128 802- 76025 11.900 n2 | 200. 00000 2380. 00| 200. 00000 2380. 00

I I

|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PACGE : 161 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 180, 000. 00 ROUTE : LADOGA ROAD
CALL ORDER . 161 CONTRACT ID: R -25879-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
(1) 35-1917625 | (2) 35-0918397

I
M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0129 802- 76035 8.680 n2 | 205. 00000 1779. 40| 210. 00000 1822. 80|
SI GN, SHEET, ENCAPSULATED LENS W TH [ | [
LEGEND 2. 54 mm THI CKNESS | | |

0130 804- 76350 8.000 EACH 21. 00000 168. 00| 21. 00000 168. 00|
DELI NEATOR W TH POST, D3, 75 nm Di A | | |
0131 808- 06713 12725.000 m | 0. 22000 2799. 50| 0. 22000 2799. 50]
LINE, PAINT, SOLID, WHITE, 100 nm | | |
0132 808- 75054 74.000 m | 3. 95000 292. 30| 3. 70000 273. 80|
LINE, PREFORVED PLASTIC, SOLID, YELLOW | | |
100 mMm | [ |
0133 808- 75240 1517.000 m | 1. 00000 1517. 00| 0. 95000 1441. 15|
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | | |
0134 808- 75245 2196.000 m | 1. 00000 2196. 00| 0. 95000 2086. 20|
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | | |
0135 808- 75297 39.000 m | 11. 10000 432. 90| 11. 00000 429. 00|

TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STCP LINE, 600 mm | | |
SECTI ON TOTALS | $ 3,711, 399. 04 $ 4,342, 000. 00|

CONTRACT TOTALS | $ 3,711, 399. 04| $ 4,342,000. 00|




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER @ 191
LETTI NG DATE : 06/18/02 10:00 AM

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ROUTE :
CONTRACT ID : R -26172-A COUNTI ES :
DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 09/28/03 COVPLETI ON DATE
URBAN PRQJECT( S)

DATE : 06/21/02
PAGE : 191 -1

1  35-1374866 PRI M2O, | NC
2 35-1057237 MCCOY, R L., INC

3 35-0997978 PHEND & BROM, | NC.

HARCCURT ROAD

STEUBEN

J470003

J470002

TOTAL % OVER
BI D LOWVBI D

597, 750. 61 100. 0000%
659, 789. 91 102. 3881%
680, 707. 53 103. 1934%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/21/02
PAGE : 211 -1

ENG NEER S ESTI MATE: $ 514, 070. 15 ROUTE : |-65
CALL ORDER o211 CONTRACT ID : R -26200-A COUNTI ES : BOONE
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 10/18/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 0655094
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35- 0918397 RI ETH RI LEY CONSTRUCTI ON $ 487, 132. 00 100. 0000%
2 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 519, 506. 66 106. 6459%
| (1) 35-0918397 | (2) 35-0999231 |
| RIETH RI LEY CONSTRUCTI ON | HUNT PAVI NG COVPANY, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 PATCH AND REHABI LI TATI ON OF CONCRETE PAVEMENT
[ | |
0001 105- 06845 LUWP| 1500. 00000 1500. 00| 11000. 00000 11000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 110-01001 LUWP| 24000. 00000 24000. 00| 25900. 00000 25900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02241 1210. 000 LFT | 3. 60000 4356. 00| 7.08000 8566. 80|
GUARDRAI L, REMOVE | | [
0004 202-05441 9600. 000 SYS | 5. 60000 53760. 00| 3. 68000 35328. 00|
GRI ND CONCRETE PAVEMENT | | |
0005 202- 60820 5600. 000 SYS | 3. 50000 19600. 00| 2. 74000 15344. 00|
SURFACE M LLI NG, ASPHALT | | |
0006 202-93741 4.000 EACH 150. 00000 600. 00| 119. 75000 479. 00|
GUARD RAI L END TREATMENT, REMOVE | | [
0007 305-05204 20.000 TON | 140. 00000 2800. 00| 150. 23000 3004. 60|
HVA FOR PATCHI NG | | |
0008 305- 06989 1500. 000 EACH| 62. 00000 93000. 00| 45. 00000 67500. 00|
RETROFI T LOAD TRANSFER [ [ [
0009 401- 05467 7200. 000 LFT | 0. 76000 5472. 00| 0. 49000 3528. 00|
M LLED HVA CORRUGATI ONS | | [
0010 402- 05490 462.000 TON | 56. 00000 25872. 00| 65. 32000 30177. 84|
HMVA SURFACE 9.5 nm SHOULDER | | [
0011 501- 06266 LUWP| 1700. 00000 1700. 00| 2006. 36000 2006. 36|
PROFI LOGRAPH, PCCP | | [
0012 503- 05240 336.000 LFT | 12. 00000 4032. 00| 15. 00000 5040. 00|
D1 CONTRACTI ON JO NT | | [
0013 506- 06333 804.000 SYS | 100. 00000 80400. 00| 99. 00000 79596. 00|
PCCP PATCHI NG FULL DEPTH | | |
0014 601-01522 4.000 EACH 1200. 00000 4800. 00| 1453. 32000 5813. 28|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0015 601- 94689 2.000 EACH 2200. 00000 4400. 00| 2449. 41000 4898. 82|

GUARDRAI L END TREATMENT, OS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 211 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 514, 070. 15 ROUTE : |-65
CALL ORDER o211 CONTRACT ID : R -26200-A COUNTI ES : BOONE
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-0999231 [
| RETH RILEY OCONSTRUCTI ON | HUNT PAVI NG COMPANY, INC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 601- 94690 2.000 EACH 3200. 00000 6400. 00| 3401. 96000 6803. 92
GUARDRAI L END TREATMENT, MB | | |
0017 601-99105 1210.000 LFT | 9. 30000 11253. 00| 11. 00000 13310. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0018 612-04315 21.000 TON | 750. 00000 15750. 00| 752. 00000 15792. 00|
ASPHALT MATERI AL FOR UNDERSEAL | | [
0019 612-05081 1.000 EACH 8000. 00000 8000. 00| 2100. 00000 2100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
UNDERSEAL | | |
0020 612-60410 360. 000 EACH 8. 00000 2880. 00| 7. 26000 2613. 60|
DRI LLED HOLE FOR UNDERSEAL | | |
0021 715- 05053 400. 000 LFT | 12. 00000 4800. 00| 18. 00000 7200. 00|
PI PE, UNDERDRAI N OUTLET, 6 IN. | | |
0022 715-05203 7200. 000 LFT | 2. 60000 18720. 00| 4.87000 35064. 00|
PIPE, TYPE 4, O RCULAR 4 IN | | |
0023 718- 06526 320.000 TON | 90. 00000 28800. 00| 81. 65000 26128. 00|
HVA FOR UNDERDRAI NS | | |
0024 718-06529 16. 000 EACH 570. 00000 9120. 00| 950. 75000 15212. 00|
QUTLET PROTECTOR, 2 | |
0025 718- 06532 3300. 000 LFT | 1. 00000 3300. 00| 0. 98000 3234. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | [
0026 718-52610 160. 000 CYS | 29. 00000 4640. 00| 36. 38000 5820. 80|
AGGREGATE FOR UNDERDRAI NS | | [
0027 801-01093 4.000 EACH 310. 00000 1240. 00| 326. 59000 1306. 36|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | [
ASSEMBLY | | |
0028 801- 06207 360. 000 LFT | 2.10000 756. 00| 1. 34000 482. 40|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |IN | | |
0029 801- 06640 20. 000 EACH 41. 00000 820. 00| 43. 55000 871. 00
CONSTRUCTI ON SI GN, A | | |
0030 801- 06645 4,000 EACH 26. 00000 104. 00| 27.22000 108. 88
CONSTRUCTI ON SI G, B | | [
0031 801-06710 30. 000 DAY | 12. 00000 360. 00| 15. 00000 450. 00
FLASHI NG ARROW S| GN | | [
0032 801-06775 LUMP| 40000. 00000 40000. 00| 73001. 00000 73001. 00
MAI NTAI NI NG TRAFFI C | | |
0033 808- 03002 900. 000 LFT | 0. 43000 387. 00| 0. 46000 414. 00
LI NE, EPOXY, BROKEN, WHITE, 4 IN. | | |
0034 808- 03631 3600. 000 LFT | 0. 43000 1548. 00| 0. 46000 1656. 00

LI NE, EPOXY, SOLID, WHTE, 4 IN [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 211 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 514, 070. 15 ROUTE : |-65
CALL ORDER o211 CONTRACT ID : R -26200-A COUNTI ES : BOONE
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-0999231 [
| RETH RILEY OCONSTRUCTI ON | HUNT PAVI NG COMPANY, INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0035 808- 03632 3600. 000 LFT | 0. 43000 1548. 00| 0. 46000 1656. 00|
LI NE, EPOXY, SCOLID, YELLOW 4 IN. | |
0036 808- 75996 90. 000 EACH 4. 60000 414. 00| 90. 00000 8100. 00|

SNOWPLOWABLE RAI SED PAVEMENT MARKER,
REMOVE |
SECTI ON TOTALS [

CONTRACT TOTALS |

|I
$  487,132.00|

$ 487, 132. 00|

|
$ 519, 506. 66|

$ 519, 506. 66|




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER @ 221
LETTI NG DATE : 06/18/02 10:00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT I D :

DI STR CT

CONTRACT TI ME :

TABULATI ON CF BI DS

R -26210-A
GREENFI ELD DI STRI CT
40 WORK DAYS

ROUTE :
COUNTI ES :

PROJECT( S)

MLL ST.
WAYNE

DATE : 06/21/02
PAGE : 221 -1

CONTRACT DESCRI PTI ON : URBAN
SET- AS| DE :
VENDOR RANKI NG :
RANK VENDCR NO. / NAMVE
1 35-1917625 M LESTONE CONTRACTCRS, L.P.
2  35-1609544 SCHUTT- LOOKABI LL CO
3 35- 0999231 HUNT PAVI NG COVPANY, | NC.

157, 855. 00
162, 165. 58
190, 917. 48

100. 0000%
102. 7307%
120. 9448%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 231 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 825, 618. 39 ROUTE :
CALL ORDER . 231 CONTRACT ID : R -26222-A COUNTI ES : MARI ON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 10/ 14/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 9949052
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1212938 ATLAS EXCAVATING | NC. $ 823, 976. 23 100. 0000%
2 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 961, 706. 08 116. 7152%
3 35-2031359 HERI TAGE | NDUSTRI AL SERVI CES L. L. C. $ 999, 780. 45 121. 3360%
4 35-1698047 GRADEX, | NC. $ 1,272, 255.83 154. 4044%
| (1) 35-1212938 | (2) 35-1618530 | (3) 35-2031359
| ATLAS EXCAVATING | NC. | AVERI CAN CONTRACTI NG & SERVI | HERI TAGE | NDUSTRI AL SERVI CES
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ERCS|I ON CONTROL, ENHANCEMENT
I | |
0001 105- 06845 LUMP| 9000. 00000 9000. 00|  16000. 00000 16000. 00]  34689. 00000 34689. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07039 5.000 MOS | 1200. 00000 6000. 00| 1400. 00000 7000. 00| 2065. 94000 10329. 70
FI ELD OFFI CE, B | | [
0003 110- 01001 LUMP|  40500. 00000 40500. 00|  48000. 00000 48000.00]  73097. 12000 73097. 12
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP|  55000. 00000 55000. 00]  42000. 00000 42000.00]  69378. 00000 69378. 00
CLEARI NG RI GHT OF WAY | |
0005 201- 90788 LUMP| 8000. 00000 8000. 00| 5000. 00000 5000. 00| 2453, 27000 2453, 27
DEBRI S, REMOVE | | |
0006 202- 02240 235.000 n2 | 14. 00000 3290. 00| 18. 00000 4230. 00| 11. 96000 2810. 60
PAVEMENT, REMOVE | | |
0008 202- 02271 4.000 EACH 230. 00000 920. 00| 400. 00000 1600. 00| 613. 32000 2453, 28
HEADWALL, REMOVE | | |
0009 202- 02278 53.200 m | 20. 00000 1064. 00| 12. 00000 638. 40| 24. 31000 1293. 29
CURB, CONCRETE, REMOVE | [
0010 202-52710 63.860 n2 | 14. 00000 894. 04| 8. 00000 510. 88| 20. 75000 1325. 10
S| DEWALK, CONCRETE, REMOVE | |
0011 202-90043 1.000 EACH| 900. 00000 900. 00| 400. 00000 400. 00| 1659. 85000 1659. 85
W NGMLL, REMWVE | | |
0012 202-91385 2.000 EACH 150. 00000 300. 00| 300. 00000 600. 00| 641. 82000 1283. 64
I NLET, REMOVE | | [
0013 202- 91840 517.450 m | 7. 50000 3880. 88| 10. 00000 5174. 50| 10. 07000 5210. 72
FENCE, CHAIN LI NK, REMOVE | |
0014 202- 93047 3.000 EACH 300. 00000 900. 00| 350. 00000 1050. 00| 427. 88000 1283. 64
MANHOLE, REMOVE | | |
0015 202-96133 52.400 m | 72. 00000 3772. 80| 25. 00000 1310. 00| 347. 19000 18192. 76

Pl PE, REMOVE | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 231 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 825, 618. 39 ROUTE :
CALL ORDER . 231 CONTRACT ID : R -26222-A COUNTI ES : MARI ON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1618530 | (3) 35-2031359
| ATLAS EXCAVATI NG | NC. | AVERI CAN CONTRACTI NG & SERVI | HERI TAGE | NDUSTRI AL SERVI CES
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 203- 02000 9.060 nB | 100. 00000 906. 00| 50. 00000 453. 00| 74. 14000 671.71
EXCAVATI ON, COVVON | | |
0017 203- 02055 2380.100 nB8 | 0. 01000 23. 80| 2. 00000 4760. 20| 20. 05000 47721.01
EMBANKVENT | | |
0018 203-51223 2577.200 nB8 | 19. 50000 50255. 40| 22. 00000 56698. 40| 19. 67000 50693. 52
EXCAVATI ON, WATERWAY | |
0019 205-01597 3526.400 n2 | 16. 50000 58185. 60| 14. 00000 49369. 60| 17. 37000 61253. 57
EROSI ON CONTROL, MAT | | [
0020 205-01597 275.000 n2 | 20. 50000 5637. 50| 9. 00000 2475. 00| 21. 53000 5920. 75
ERCSI ON CONTROL, NAT , H GH PERFORMANCE | | |
0021 205-02224 1300.000 m | 5. 80000 7540. 00| 5. 00000 6500. 00| 5. 39000 7007. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | |

0022 205- 03371 126.000 18 | 15. 00000 1890. 00| 30. 00000 3780. 00| 14. 20000 1789. 20
SEDI MENT REMOVE | | |

0023 205- 06935 2.000 EACH 1750. 00000 3500. 00| 1400. 00000 2800. 00| 914. 83000 1829. 66
TEMPORARY SEDI MENT BASI N | | |

0024 205- 06937 40.000 m | 110. 00000 4400. 00| 175. 00000 7000. 00| 192. 47000 7698. 80
TEMPORARY SI LT FENCE , TURBI DI TY CURTAI N | |

0025 211- 02060 1046.500 n8 | 10. 00000 10465. 00| 25. 00000 26162. 50| 19. 18000 20071. 87
B BORROW FOR STRUCTURE BACKFI LL | | |

0026 303- 06959 73.810 My | 29. 00000 2140. 49| 32. 00000 2361. 92| 39. 60000 2922. 88
AGGREGATE , NO. 8 | |

0027 303-52308 330.000 My | 0. 01000 3. 30 22. 00000 7260. 00| 42. 99000 14186. 70
COVPACTED AGGREGATE, O, 53 | | |

0028 305- 06082 97.200 My | 185. 00000 17982. 00| 65. 00000 6318. 00| 71. 62000 6961. 46
HVA PATCHI NG FOR ASPHALT PAVEVENT | | |

0029 603- 02736 7.400 m | 195. 00000 1443. 00| 90. 00000 666. 00| 179. 04000 1324. 90
FENCE, WOOD, REMOVE AND RESET | | |

0030 603- 06045 517.450 m | 29. 00000 15006. 05| 30. 00000 15523. 50| 34. 69000 17950. 34
FENCE, CHAIN LINK, 1220 nm | |

0031 604- 05536 3346.260 n2 | 70. 00000 234238. 20| 110. 00000 368088. 60| 85. 71000 286807. 94
BLOCK , CONCRETE, ARTI CULATI NG | | |

0032 604- 06070 63.860 n2 | 39. 00000 2490. 54| 45. 00000 2873. 70]| 78. 30000 5000. 24
SI DEWALK, CONCRETE | |

0033 605- 06120 53.200 m | 43. 00000 2287. 60| 60. 00000 3192. 00| 113. 21000 6022. 77
CURB, CONCRETE | |

0034 610- 05527 30.550 My | 230. 00000 7026. 50| 112. 00000 3421. 60| 124. 21000 3794. 62
HVA FOR APPROACHES | | |

0035 616- 02320 48.000 n2 | 5. 00000 240. 00| 5. 00000 240. 00| 20. 54000 985. 92

GEOTEXTI LES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 231 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 825, 618. 39 ROUTE :
CALL ORDER . 231 CONTRACT ID : R -26222-A COUNTI ES : MARI ON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1618530 | (3) 35-2031359
| ATLAS EXCAVATI NG | NC. | AVERI CAN CONTRACTI NG & SERVI | HERI TAGE | NDUSTRI AL SERVI CES
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 616- 05688 36.710 My | 35. 00000 1284. 85| 80. 00000 2936. 80| 78. 10000 2867. 05
R PRAP, CLASS 1 | | |
0037 621-01004 3.000 EACH 225. 00000 675. 00| 210. 00000 630. 00| 223. 80000 671. 40
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621-02770 5757.710 n2 | 2. 10000 12091. 19| 1. 50000 8636. 57| 1. 57000 9039. 60
EROSI ON CONTROL BLANKET | | |
0039 621-52391 17.640 kg | 42. 00000 740. 88| 41. 00000 723. 24| 44, 85000 791. 15
SEED M XTURE, GRASS , 3 | |
0040 621-52391 4.000 kg | 142. 00000 568. 00| 140. 00000 560. 00| 155. 01000 620. 04
SEED M XTURE, GRASS , 4 | |
0041 622- 05650 40. 000 EACH 450. 00000 18000. 00| 440. 00000 17600. 00| 487. 88000 19515. 20

PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 50 TO 63 mm | | |

0042 702- 90915 62.880 n8 | 410. 00000 25780. 80| 475. 00000 29868. 00| 613. 04000 38547. 96
CONCRETE, A | | |

0043 703-51030 4591.700 kg | 1. 65000 7576. 31| 1. 45000 6657. 97| 2. 49000 11433. 33
REI NFORCI NG STEEL | |

0044 706- 91664 6.100 m | 365. 00000 2226. 50| 395. 00000 2409. 50| 165. 10000 1007. 11
Pl PE RAI LI NG | | |

0045 714- 26708 79.000 m | 2260. 00000 178540. 00| 1930. 00000 152470. 00| 1405. 71000 111051. 09

CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 2400 nm x 1200 nm | |

0046 715-01765 2.000 EACH 425. 00000 850. 00| 750. 00000 1500. 00| 803. 02000 1606. 04
Pl PE END SECTI ON, PRECAST CONCRETE, 300 | |

mm I I I

0047 715- 05149 6.500 m | 210. 00000 1365. 00| 140. 00000 910. 00| 176. 80000 1149. 20
PIPE, TYPE 2, CIRCULAR 300 nm | | |

0048 715- 05151 1.300 m | 500. 00000 650. 00| 454. 00000 590. 20| 701. 87000 912. 43
PIPE, TYPE 2, CIROULAR 375 nm | | |

0049 720- 44000 1.000 EACH 250. 00000 250. 00| 400. 00000 400. 00| 1210. 69000 1210. 69
CASTING ADJUST TO GRADE | |

0050 720- 45045 2.000 EACH 980. 00000 1960. 00| 1600. 00000 3200. 00 1282. 18000 2564. 36
I NLET, J10 | | |

0051 720- 45410 1.000 EACH 1300. 00000 1300. 00| 1700. 00000 1700. 00| 2533. 75000 2533. 75
MANHOLE, CA4 | | |

0052 801- 04308 4.000 EACH 115. 00000 460. 00| 105. 00000 420. 00| 111. 90000 447. 60
ROAD CLOSURE S| GN ASSEMBLY | | |

0053 801- 06606 8.000 EACH 90. 00000 720. 00| 85. 00000 680. 00| 89. 52000 716. 16
BARRI CADE, |11B | |

0054 801- 06625 16.000 EACH 95. 00000 1520. 00| 135. 00000 2160. 00| 95. 12000 1521. 92

DETOUR RQUTE MARKER ASSEMBLY | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 231 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 825, 618. 39 ROUTE :
CALL ORDER . 231 CONTRACT ID : R -26222-A COUNTI ES : MARI ON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1618530 | (3) 35-2031359
| ATLAS EXCAVATI NG | NC. | AVERI CAN CONTRACTI NG & SERVI | HERI TAGE | NDUSTRI AL SERVI CES
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0055 801- 06640 13.000 EACH 145. 00000 1885. 00| 135. 00000 1755. 00| 145. 47000 1891. 11
CONSTRUCTI ON SI GN, A | | |
0056 801-06775 LUWP| 5000. 00000 5000. 00| 22000. 00000 22000. 00| 13125. 04000 13125. 04
MAI NTAI NI NG TRAFFI C | | |
0057 622- 05639 9.000 EACH 50. 00000 450. 00| 49. 00000 441. 00| 53. 71000 483. 39
PLANT, DECI DUOUS SHRUB, OVER 450 TO 600 | | |
nm | | I
SECTI ON TOTALS | $ 823, 976. 23| $ 961, 706. 08| $ 999, 780. 45
------------------------------------------ 6
CONTRACT TOTALS | $ 823, 976. 23| $ 961, 706. 08| $ 999, 780. 45




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 231 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 825, 618. 39 ROUTE :
CALL ORDER . 231 CONTRACT ID : R -26222-A COUNTI ES : MARI ON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-1698047 | |
| GRADEX, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 ERCSI ON CONTROL, ENHANCEMENT

[
0001 105-06845 LUWP| 20500. 00000 20500. 00

TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, |
PERI METER PROTECTI ON [

| |

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 5.000 MOS | 5000. 00000 25000. 00| |
FIELD CFFI CE, B | [ [
0003 110- 01001 LUMP|  63500. 00000 63500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUWP|  177000. 00000 177000. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 201-90788 LUMP|  35500. 00000 35500. 00| |
DEBRI S, REMOVE | | |
0006 202- 02240 235.000 n2 | 16. 00000 3760. 00| |
PAVEMENT, REMOVE | | |
0008 202- 02271 4.000 EACH 1500. 00000 6000. 00| |
HEADWALL, REMOVE | | |
0009 202- 02278 53.200 m | 40. 00000 2128. 00| |
CURB, CONCRETE, REMOVE | [ |
0010 202- 52710 63.860 n2 | 40. 00000 2554. 40| |
S| DEWALK, CONCRETE, REMOVE | | |
0011 202- 90043 1.000 EACH 3000. 00000 3000. 00| |
W NGMLL, REMOVE | | |
0012 202- 91385 2.000 EACH 650. 00000 1300. 00| |
I NLET, REMOVE | | |
0013 202- 91840 517.450 m | 15. 40000 7968. 73| |
FENCE, CHAIN LI NK, REMOVE | [ |
0014 202- 93047 3.000 EACH 1000. 00000 3000. 00| |
MANHOLE, REMOVE | | |
0015 202- 96133 52.400 m | 75. 00000 3930. 00| |
Pl PE, REMOVE | | |
0016 203- 02000 9.060 n8 | 300. 00000 2718. 00| |
EXCAVATI ON,  COMMON | | |
0017 203- 02055 2380.100 n8 | 25. 00000 59502. 50| [
EMBANKVENT | | |
0018 203- 51223 2577.200 18 | 25. 00000 64430. 00| |
EXCAVATI ON, WATERVAY | [ |
0019 205- 01597 3526.400 n2 | 17. 00000 59948. 80| |
EROSI ON CONTROL, MAT | | |
0020 205- 01597 275.000 n2 | 21. 00000 5775. 00| |
EROSI ON CONTROL, MAT , H GH PERFORMANCE | | |
0021 205- 02224 1300.000 m | 5. 30000 6890. 00| |
| |

I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PACGE : 231 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 825, 618. 39 ROUTE :
CALL ORDER . 231 CONTRACT ID : R -26222-A COUNTI ES : MARI ON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-1698047 | |

PLANT, DECI DUOUS TREE, SINGLE STEM |
OVER 50 TO 63 nm |

| GRADEX, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0022 205-03371 126.000 n8 | 17. 00000 2142. 00| |
SEDI MENT REMOVE | | |
0023 205- 06935 2.000 EACH 1300. 00000 2600. 00| |
TEMPORARY SEDI MENT BASI N | [ |
0024 205- 06937 40.000 m | 190. 00000 7600. 00| |
TEMPORARY SI LT FENCE , TURBI DI TY CURTAI N | [
0025 211- 02060 1046.500 n8 | 28. 00000 29302. 00| [
B BORROW FOR STRUCTURE BACKFI LL | [ |
0026 303- 06959 73.810 My | 20. 00000 1476. 20| |
AGGREGATE , NO. 8 | [ |
0027 303-52308 330.000 My | 25. 00000 8250. 00| |
COVPACTED AGGREGATE, O, 53 | | |
0028 305- 06082 97.200 My | 72.00000 6998. 40| |
HVA PATCHI NG FOR ASPHALT PAVEMENT | | |
0029 603- 02736 7.400 m | 30. 00000 222. 00| |
FENCE, WOOD, REMOVE AND RESET | | |
0030 603- 06045 517.450 m | 37. 00000 19145. 65| |
FENCE, CHAIN LINK, 1220 nm | | |
0031 604- 05536 3346.260 n2 | 95. 00000 317894. 70| |
BLOCK , CONCRETE, ARTI CULATI NG | [ |
0032 604- 06070 63.860 n2 | 55. 00000 3512. 30| |
S| DEWALK, CONCRETE | [ |
0033 605- 06120 53.200 m | 110. 00000 5852. 00| |
CURB, CONCRETE | | |
0034 610- 05527 30.550 My | 122. 00000 3727. 10| [
HVA FOR APPROACHES | | |
0035 616- 02320 48.000 n2 | 5. 00000 240. 00| |
GEOTEXTI LES | | |
0036 616- 05688 36.710 My | 65. 00000 2386. 15 |
Rl PRAP, CLASS 1 | | |
0037 621- 01004 3.000 EACH 220. 00000 660. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621- 02770 5757.710 2 | 1. 54000 8866. 87| |
EROSI ON CONTROL BLANKET | | |
0039 621- 52391 17.640 kg | 44. 00000 776. 16 |
SEED M XTURE, GRASS , 3 | | |
0040 621-52391 4.000 kg | 152. 00000 608. 00| |
SEED M XTURE, GRASS , 4 | | |
0041 622- 05650 40.000 EACH 480. 00000 19200. 00| |
I I
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 231 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 825, 618. 39 ROUTE :
CALL ORDER . 231 CONTRACT ID : R -26222-A COUNTI ES : MARI ON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1698047 | |
| GRADEX, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0042 702-90915 62.880 nB8 | 725. 00000 45588. 00| |
CONCRETE, A | | |
0043 703-51030 4591.700 kg | 1. 10000 5050. 87| |
REI NFORCI NG STEEL | [ [
0044 706-91664 6.100 m | 400. 00000 2440. 00| |
PI PE RAI LI NG | [ [
0045 714- 26708 79.000 m | 1510. 00000 119290. 00| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2400 nm x 1200 nm | | |
0046 715-01765 2.000 EACH 600. 00000 1200. 00| |
Pl PE END SECTI ON, PRECAST CONCRETE, 300 | | |
m I I I
0047 715-05149 6.500 m | 300. 00000 1950. 00| |
PIPE, TYPE 2, O RCULAR 300 nm | [ |
0048 715-05151 1.300 m | 600. 00000 780. 00| |
PIPE, TYPE 2, O RCULAR 375 nm [ [ |
0049 720- 44000 1.000 EACH| 1000. 00000 1000. 00| |
CASTI NG ADJUST TO GRADE | [ [
0050 720- 45045 2.000 EACH 1600. 00000 3200. 00| |
I NLET, J10 | [ |
0051 720- 45410 1.000 EACH 2000. 00000 2000. 00| |
MANHOLE, C4 | | |
0052 801- 04308 4.000 EACH 125. 00000 500. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | [
0053 801- 06606 8.000 EACH 90. 00000 720. 00| |
BARRI CADE, |11B | | |
0054 801- 06625 16. 000 EACH| 60. 00000 960. 00| |
DETOUR ROUTE MARKER ASSEMBLY [ | [
0055 801- 06640 13. 000 EACH 95. 00000 1235. 00| |
CONSTRUCTI ON SIGN, A | | |
0056 801-06775 LUWP| 90000. 00000 90000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0057 622- 05639 9. 000 EACH 53. 00000 477. 00| |
PLANT, DECI DUOUS SHRUB, OVER 450 TO 600 | | |
mm I I I
SECTI ON TOTALS | $ 1,272,255, 83| |

$ 1,272,255,




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 241 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 437, 099. 60 ROUTE :
CALL ORDER 1241 CONTRACT ID : R -26228-A COUNTI ES : DEKALB
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TI ME : 10/26/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 9917030
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 452, 530. 67 100. 0000%
2 31-0934755 OLENTANGY RESTORATI ON $ 548, 027. 00 121. 1027%
| (1) 35-1582109 | (2) 31-0934755 [
| KANKAKEE VALLEY CONSTRUCTI ON| OLENTANGY RESTORATI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ENHANCEMENT, RESTORATI ON OF AUBURN CORD DUESENBERG MUSEUM
[ | |
0001 105- 06845 LUMP| 7019. 23000 7019. 23| 9000. 00000 9000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07038 4.000 MBS | 2585. 63000 10342. 52| 600. 00000 2400. 00|
FI ELD OFFI CE, A | | [
0003 110- 01001 LUMP|  22611. 05000 22611.05]  10000. 00000 10000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 1956. 000 SYS | 4. 00000 7824. 00| 9. 00000 17604. 00|
PAVEMENT, REMOVE | | |
0005 202- 02278 102.000 LFT | 6. 00000 612. 00| 6. 00000 612. 00|
CURB, CONCRETE, REMOVE | | [
0006 202-52710 136. 000 SYS | 8. 00000 1088. 00| 9. 00000 1224. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0007 202- 60820 45.000 SYS | 16. 00000 720. 00| 15. 00000 675. 00|
SURFACE M LLING ASPHALT | | |
0008 210- 05758 LUVP| 297109. 97000 297109. 97| 392930. 50000 392930. 50|
BUI LDI NG TUCKPOI NTI NG AND RESTCRATION | | [
0009 303- 04075 71.000 TON | 16. 00000 1136. 00| 20. 00000 1420. 00|
COVPACTED AGGREGATE, O, 73 | | [
0010 303-52308 525.000 TON | 16. 00000 8400. 00| 25. 00000 13125. 00|
COVPACTED AGGREGATE, O, 53 | | |
0011 402- 05468 145.000 TON | 38. 00000 5510. 00| 42. 00000 6090. 00|
HVA BASE 25.0 mm MAI NLI NE | | [
0012 402- 05477 320.000 TON | 45. 00000 14400. 00| 53. 00000 16960. 00|
HVA SURFACE 9.5 mm MAI NLI NE | | [
0013 405- 05518 4615. 000 SYS | 0. 10000 461. 50| 0. 60000 2769. 00|
ASPHALT FOR PRI ME COAT | | |
0014 406- 05521 4615.000 SYS | 0. 10000 461. 50| 0. 20000 923. 00|
ASPHALT FOR TACK COAT | | [
0015 604- 06070 208.000 SYS | 30. 00000 6240. 00| 40. 00000 8320. 00|

SI DEWALK, CONCRETE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 241 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 437, 099. 60 ROUTE :
CALL ORDER 1241 CONTRACT ID : R -26228-A COUNTI ES : DEKALB
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 31-0934755 [

| KANKAKEE VALLEY CONSTRUCTI ON| OLENTANGY RESTORATI ON |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0016 605- 06120 370.000 LFT | 20. 00000 7400. 00| 22.00000 8140. 00
CURB, CONCRETE | |

0017 615- 06496 49.000 EACH 50. 00000 2450. 00| 55. 00000 2695. 00
PARKI NG BARRI ER | |

0018 621- 01004 1.000 EACH 700. 00000 700. 00| 1000. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0019 621- 06545 0.120 TON | 1510. 00000 181. 20| 2000. 00000 240. 00
FERTI LI ZER | | |

0020 621- 06553 53.000 LBS | 7. 95000 421. 35| 9. 00000 477.00
SEED M XTURE, R | | |

0021 621- 06565 0.620 TON | 1152. 00000 714. 24 1500. 00000 930. 00
MULCH NG MATERI AL | |

0022 621- 06567 6.000 M | 2.00000 12. 00| 3. 00000 18. 00
WATER | | |

0023 621- 06570 167.000 CYS | 40. 71000 6798. 57| 55. 00000 9185. 00
TOP SO L | | |

0024 621- 98038 125.000 CYS | 73. 00000 9125. 00| 80. 00000 10000. 00
MULCH, HARDWOOD SHREDDED BARK | |

0025 622- 05612 18.000 EACH 239. 00000 4302. 00| 260. 00000 4680. 00

PLANT, BROADLEAF EVERGREEN, CONE, BROAD | | |
UPRI GHT, OVER 48 IN. | [

0026 622- 05626 4.000 EACH 686. 00000 2744. 00| 800. 00000 3200. 00
PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 72 TO 96 IN. | [ |

0027 622-05638 31.000 EACH 44, 00000 1364. 00| 50. 00000 1550. 00|
PLANT, DECI DUOUS SHRUB, 18 IN. OR UNDER | | |
0028 622- 05641 27.000 EACH 121. 00000 3267. 00| 140. 00000 3780. 00|
PLANT, DECI DUOUS SHRUB, OVER 36 TO 48 [ | |
I'N. I I |
0029 622-05651 7.000 EACH 815. 00000 5705. 00| 900. 00000 6300. 00|

PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 2.5 TO 3.5 IN [ [ |

0030 622- 05654 28.000 EACH 44. 00000 1232. 00| 50. 00000 1400. 00
PLANT, PERENNI AL | |

0031 720- 44000 5.000 EACH 300. 00000 1500. 00| 350. 00000 1750. 00
CASTING ADJUST TO GRADE | |

0032 720- 96995 3.000 EACH 100. 00000 300. 00| 1000. 00000 3000. 00
CLEAN | NLET | | |

0033 801- 06640 10.000 EACH| 62. 00000 620. 00| 75. 00000 750. 00

CONSTRUCTI ON SIGN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 241 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 437, 099. 60 ROUTE :
CALL ORDER 1241 CONTRACT ID : R -26228-A COUNTI ES : DEKALB
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 31-0934755 [
| KANKAKEE VALLEY CONSTRUCTI ON] OLENTANGY RESTORATI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0034 801-06775 LUMWP| 18171. 25000 18171. 25| 3000. 00000 3000. 00|
MAI NTAI NI NG TRAFFI C | |
0035 808- 06703 2417.000 LFT | 0. 42000 1015. 14| 0. 50000 1208. 50|
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0036 808- 75300 785.000 LFT | 0. 49000 384. 65| 0. 60000 471. 00|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK LINE, 6 IN. | | |
0037 808-97222 5.000 EACH 37.50000 187. 50| 40. 00000 200. 00|
PAVEMENT MESSAGE MARKI NGS, PAI NT, | |
HANDI CAP SYMBOL | | [
SECTI ON TOTALS | $ 452, 530. 67| $ 548, 027. 00|
CONTRACT TOTALS | $ 452, 530. 67| $ 548, 027. 00|




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 251 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 15, 481, 190. 67 ROUTE : 465, 65, 69, 70, 74
CALL ORDER : 251 CONTRACT ID : R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT MARI ON
CONTRACT TIME : 08/01/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 0005194
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 36-2066660 DI VANE BROTHERS ELECTRI C $ 8,427, 000.00 100. 0000%
2 35-0821499 DREW JAMES H. CORPORATI ON $ 8,798,665.79 104. 4104%
3 74-2851603 QUANTA SERVI CES, | NC. $ 9,200, 000. 00 109. 1728%
4 35-0392360 HOOSI ER COVPANY, | NC. $ 9,920,571.05 117. 7236%
5  61-0902822 BLUEGRASS ELECTRI CAL CONSULTANTS $ 11,799, 995. 20 140. 0260%
| (1) 36- 2066660 | (2) 35-0821499 | (3) 74-2851603
| DI VANE BROTHERS ELECTRI C | DREW JAMES H CORPORATI ON | QUANTA SERVI CES, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 | NDI ANAPCLI S ADVANCED TRAFFI C MANAGEMENT SYSTEM
I I |
0001 105- 06845 LUVP|  150000. 00000 150000. 00| 125144. 95000 125144. 95|  38400. 00000 38400. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07039 18.000 M5 | 2000. 00000 36000. 00| 1700. 00000 30600. 00| 2150. 00000 38700. 00
FI ELD OFFICE, B | |
0003 110- 01001 LUMP|  400000. 00000 400000. 00]  97886. 26000 97886. 26| 450000. 00000 450000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 06587 1.050 ha |  15820.00000 16611. 00| 4200. 00000 4410. 00| 4400. 00000 4620. 00
CLEARI NG AND GRUBBI NG | | |
0005 202- 02255 7.000 EACH 1000. 00000 7000. 00| 525. 00000 3675. 00| 550. 00000 3850. 00
TREE, 460 nm REMOVE | | |
0006 202- 94954 6.000 m | 790. 00000 4740. 00| 399. 00000 2394. 00| 420. 00000 2520. 00
BARRI ER WALL, CONCRETE, REMOVE | | |
0007 203- 02000 535.500 n8 | 145. 00000 77647. 50| 47. 25000 25302. 38| 50. 00000 26775. 00
EXCAVATI ON,  COVMON | | |
0008 203- 02070 4777.000 n8 | 30. 00000 143310. 00| 21. 00000 100317. 00| 22. 00000 105094. 00
BORROW | |
0009 203- 02080 0.200 km |  21100.00000 4220. 00| 4200. 00000 840. 00| 4400. 00000 880. 00
LI NEAR GRADI NG | | |
0010 205- 06937 2215.100 m | 6. 00000 13290. 60| 6. 91000 15306. 34| 6. 00000 13290. 60
TEMPORARY SI LT FENCE | |
0011 210- 03825 11.000 EACH  55000. 00000 605000. 00]  40590. 00000 446490.00]  59800. 00000 657800. 00
SHELTER , COVMUNI CATI ON | | |
0012 210- 06901 11.000 EACH  30000. 00000 330000. 00|  24690. 83000 271599.13]  24700. 00000 271700. 00
GENERATOR | | |
0013 210- 06901 1.000 EACH  40000. 00000 40000. 00]  30960. 83000 30960. 83  34300. 00000 34300. 00

GENERATCR , CDP- N1 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 15, 481, 190. 67

DATE : 06/21/
PAGE : 251 -2

RQUTE : 465, 65, 69, 70, 74

02

CALL ORDER . 251 CONTRACT ID: R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT MARI ON
SET- AS| DE :
| (1) 36-2066660 | (2) 35-0821499 | (3) 74-2851603
| DI VANE BROTHERS ELECTRI C | DREW JAMES H CORPORATI ON | QUANTA SERVI CES, | NC.

LINE NO/ | TEM CODE / ALT [ | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

0014 210-07221 12. 000 EACH 1120. 00000 13440. 00| 3400. 66000 40807. 92| 3175. 00000 38100. 00
SURGE SUPPRESSI NO DEVI CE , 120/ 240V, | | |
TYPE 1 | | |

0015 210-07221 12. 000 EACH 1190. 00000 14280. 00| 1877. 16000 22525. 92| 1750. 00000 21000. 00
SURGE SUPPRESSI NO DEVI CE , 120/ 240V, | | |
TYPE 2 | [ [

0016 210-07221 72.000 EACH 120. 00000 8640. 00| 286. 00000 20592. 00| 750. 00000 54000. 00
SURGE SUPPRESSI NO DEVI CE , 120/ 240V, | | |
TYPE 3 | | |

0017 210-07222 12. 000 EACH 1055. 00000 12660. 00| 1620. 80000 19449. 60| 1400. 00000 16800. 00
CCTV KEYBOARD CONTROLLER | | |

0018 210-07223 5.000 EACH 2055. 00000 10275. 00| 2145. 00000 10725. 00| 2580. 00000 12900. 00
CCTV CONTROL CABLE SPOOL | | |

0019 210-07224 12. 000 EACH 3320. 00000 39840. 00| 4006. 10000 48073. 20| 4820. 00000 57840. 00
VI DEO DECCDER | | |

0020 210-07224 27.000 EACH 3320. 00000 89640. 00| 4006. 10000 108164. 70| 3900. 00000 105300. 00
VI DEO ENCCODER | | |

0021 210-07224 1. 000 EACH 25000. 00000 25000. 00| 21070. 75000 21070. 75| 14500. 00000 14500. 00
VI DEO MANAGEMENT SERVER | | |

0022 210-07224 12. 000 EACH 570. 00000 6840. 00| 817. 25000 9807. 00| 730. 00000 8760. 00
VI DEO MONI TOR | | |

0023 210-07224 72.000 EACH 9. 00000 648. 00| 4. 53000 326. 16| 37. 00000 2664. 00
VI DEO PATCH CABLES, 1 METER | | |

0024 210-07224 48. 000 EACH 10. 00000 480. 00| 6. 80000 326. 40| 40. 00000 1920. 00
VI DEO PATCH CABLES, 1.5 METER | | |

0025 210-07224 36. 000 EACH 11. 00000 396. 00| 9. 08000 326. 88| 52. 00000 1872. 00
VI DEO PATCH CABLES, 3 METER | | [

0026 210-07224 24.000 EACH 13. 00000 312. 00| 13. 60000 326. 40| 59. 00000 1416. 00
VI DEO PATCH CABLES, 6 METER | | |

0027 210-07225 1.000 EACH  787493. 88000 787493. 88| 1183908. 05000 1183908. 05| 1600000. 00000 1600000. 00
M CROMVE SYSTEM | | |

0028 210-07227 12. 000 EACH 15000. 00000 180000. 00| 10600. 90000 127210. 80| 10500. 00000 126000. 00
PONER SUPPLY DEVI CE UNI NTERRUPTI BLE | | |

0029 210-07228 12. 000 EACH 55000. 00000 660000. 00| 50157. 75000 601893. 00| 102000. 00000 1224000. 00
NETWORK ACCESS SW TCH | | |

0030 210-07228 5.000 EACH 5000. 00000 25000. 00| 7744. 66000 38723. 30| 7300. 00000 36500. 00
NETWORK DEVI CE MULTI CAST | | |

0031 210-07229 12.000 EACH 25000. 00000 300000. 00| 20517. 20000 246206. 40| 11400. 00000 136800. 00
CDP FI ELD SERVER | | |

0032 210-07230 4.000 EACH 870. 00000 3480. 00| 1431. 25000 5725. 00| 920. 00000 3680. 00

TERM NAL SERVER 4- PORT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 251 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 481, 190. 67 RQUTE : 465, 65, 69, 70, 74
CALL ORDER . 251 CONTRACT ID: R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT MARI ON
SET- AS| DE :
| (1) 36-2066660 | (2) 35-0821499 | (3) 74-2851603

| DI VANE BROTHERS ELECTRI C | DREW JAMES H CORPORATI ON | QUANTA SERVI CES, | NC.
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0033 210- 07230 12.000 EACH 1080. 00000 12960. 00| 1860. 25000 22323. 00| 1050. 00000 12600. 00
TERM NAL SERVER 8- PORT | | |

0034 210- 07232 12.000 EACH  12000. 00000 144000. 00| 8615. 10000 103381. 20| 7500. 00000 90000. 00
DS1 MUX | | |

0035 210- 07233 9.000 EACH 500. 00000 4500. 00| 882. 10000 7938. 90| 490. 00000 4410. 00
TEMPERATURE / HUM DI TY PROBE | | |

0036 210- 07234 9.000 EACH 285. 00000 2565. 00| 958. 00000 8622. 00| 430. 00000 3870. 00
SENSCR / 1/ 0 SERI AL QUTPUT | | |

0037 210- 07235 12.000 EACH 5000. 00000 60000. 00| 3679. 27000 44151. 24| 1400. 00000 16800. 00
ALARM PANEL | | |

0038 210- 07237 2.000 EACH 5825. 00000 11650. 00 6454. 80000 12909. 60|  10900. 00000 21800. 00
SPARE , 10/100 BASE-T | NTERFACE CARD | | |

0039 210- 07237 2.000 EACH 132. 00000 264. 00| 240. 45000 480. 90| 160. 00000 320. 00
SPARE , 2.4 GHZ 13.5 DBl ENCLOSED YAG | | |
ANTENNA | | |

0040 210- 07237 2.000 EACH 170. 00000 340. 00| 322. 35000 644. 70| 185. 00000 370. 00
SPARE , 2.4 GHZ 17 DBl PANEL ANTENNA | | [

0041 210- 07237 2.000 EACH 405. 00000 810. 00| 834. 75000 1669. 50| 770. 00000 1540. 00
SPARE , 2.4 GHZ ADJUSTABLE SECTCR | | |
ANTENNA [ | |

0042 210- 07237 2.000 EACH 26. 00000 52. 00| 77. 70000 155. 40| 19. 00000 38. 00
SPARE , 2.4 GHZ MOBI LE ANTENNA | | |

0043 210- 07237 4.000 EACH 1045. 00000 4180. 00| 595. 13000 2380. 52| 400. 00000 1600. 00
SPARE , 450 MHZ ANTENNA | |

0044 210- 07237 1.000 EACH 127. 00000 127. 00| 136. 50000 136. 50| 130. 00000 130. 00
SPARE , 900 MHZ POMER Di VI DER | | |

0045 210- 07237 2.000 EACH 145. 00000 290. 00| 141. 75000 283. 50| 90. 00000 180. 00
SPARE , 900 MHZ W DE ANGLE ANTENNA | |

0046 210- 07237 1.000 EACH 2060. 00000 2060. 00| 2538. 80000 2538. 80| 1010. 00000 1010. 00
SPARE , ALARM PANEL | |

0047 210- 07237 200. 000 EACH| 3. 00000 600. 00| 5. 50000 1100. 00| 1. 40000 280. 00
SPARE , BNC CONNECTORS | | |

0048 210- 07237 1.000 EACH 264. 00000 264. 00| 514. 50000 514. 50| 330. 00000 330. 00
SPARE , BULK COAX CABLE, 150 m SPOCL | |

0049 210- 07237 1.000 EACH 145. 00000 145. 00| 143. 00000 143. 00| 110. 00000 110. 00
SPARE , BULK | NDOOR ETHERNET CABLE, | |
SPOOL | [ |

0050 210- 07237 1.000 EACH 580. 00000 580. 00| 478. 80000 478. 80| 275. 00000 275. 00
SPARE , BULK OUTDOCR ETHERNET CABLE, | |
SPOOL | [ |

0051 210- 07237 3.000 EACH 1185. 00000 3555. 00| 1237. 50000 3712. 50| 1440. 00000 4320. 00

|

SPARE , CAMERA | NTERFACE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 251 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 481, 190. 67 RQUTE : 465, 65, 69, 70, 74
CALL ORDER . 251 CONTRACT ID: R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT MARI ON
SET- AS| DE :
| (1) 36-2066660 | (2) 35-0821499 | (3) 74-2851603

| DI VANE BROTHERS ELECTRI C | DREW JAMES H CORPORATI ON | QUANTA SERVI CES, | NC.
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0052 210- 07237 1.000 EACH 560. 00000 560. 00| 123. 07000 123. 07| 650. 00000 650. 00
SPARE , CARD RACK | |

0053 210- 07237 1.000 EACH 1430. 00000 1430. 00| 160. 74000 160. 74| 450. 00000 450. 00
SPARE , CARRI ERS | |

0054 210- 07237 3.000 EACH 3045. 00000 9135. 00| 3173. 50000 9520. 50| 3600. 00000 10800. 00
SPARE , CCTV ASSEMBLY | |

0055 210- 07237 1.000 EACH 1055. 00000 1055. 00| 1100. 00000 1100. 00| 1250. 00000 1250. 00
SPARE , CCTV KEYBOARD CONTROLLER | |

0056 210- 07237 4.000 EACH 110. 00000 440. 00| 165. 00000 660. 00| 300. 00000 1200. 00
SPARE , CRIMP TOOL | | |

0057 210- 07237 2.000 EACH 8. 00000 16. 00| 13. 60000 27. 20| 7.00000 14. 00
SPARE , CROSSOVER PATCH CABL; ES, 7.6 | |
METER | [ |

0058 210- 07237 2.000 EACH 3. 00000 6. 00| 4.53000 9. 06| 3. 30000 6. 60
SPARE , CROSSOVER PATCH CABLES, 1 METER | | |

0059 210- 07237 2.000 EACH 3. 00000 6. 00| 6. 80000 13. 60| 7. 50000 15. 00
SPARE , CROSSOVER PATCH CABLES, 1.5 | | |
METER | [ |

0060 210- 07237 2.000 EACH 5. 00000 10. 00| 9. 08000 18. 16| 4.50000 9.00
SPARE , CROSSOVER PATCH CABLES, 3 METER | | |

0061 210- 07237 1.000 EACH 1815. 00000 1815. 00| 1288. 10000 1288. 10| 3100. 00000 3100. 00
SPARE , DEHYDRATCOR | |

0062 210- 07237 4.000 EACH 1175. 00000 4700. 00| 1193. 70000 4774. 80| 1400. 00000 5600. 00
SPARE , DETECTOR CARD | |

0063 210- 07237 1.000 EACH 375. 00000 375. 00| 382. 89000 382. 89| 450. 00000 450. 00
SPARE , DETECTOR POAER SUPPLY | |

0064 210- 07237 6.000 EACH 235. 00000 1410. 00| 240. 24000 1441. 44| 290. 00000 1740. 00
SPARE , DETECTCR PROBE | |

0065 210- 07237 4.000 EACH 48. 00000 192. 00| 9. 08000 36. 32| 25. 00000 100. 00
SPARE , DSI JUVPER | |

0066 210- 07237 3.000 EACH 1500. 00000 4500. 00| 1697. 30000 5091. 90| 1400. 00000 4200. 00
SPARE , ETHERNET SW TCH | |

0067 210- 07237 200. 000 EACH| 0. 50000 100. 00| 1. 10000 220. 00| 0. 35000 70. 00
SPARE , F CONNECTORS | | |

0068 210- 07237 1.000 EACH 1030. 00000 1030. 00| 1019. 70000 1019. 70| 1220. 00000 1220. 00
SPARE , FIBER OPTI C CONVERTER | |

0069 210- 07237 6.000 EACH 69. 00000 414. 00| 80. 30000 481. 80| 58. 00000 348. 00
SPARE , FI BER OPTI C JUMPER | | |

0070 210- 07237 2.000 EACH 211. 00000 422. 00| 220. 00000 440. 00| 140. 00000 280. 00
SPARE , GENERATOR FILTER KI T | | |

0071 210- 07237 2.000 EACH 3240. 00000 6480. 00| 6791. 40000 13582. 80| 430. 00000 860. 00

SPARE , G GABI T ETHERNET CARD | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 251 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 481, 190. 67 RQUTE : 465, 65, 69, 70, 74
CALL ORDER . 251 CONTRACT ID: R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT MARI ON
SET- AS| DE :
| (1) 36-2066660 | (2) 35-0821499 | (3) 74-2851603

| DI VANE BROTHERS ELECTRI C | DREW JAMES H CORPORATI ON | QUANTA SERVI CES, | NC.
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0072 210- 07237 3.000 EACH 180. 00000 540. 00| 184. 80000 554. 40| 250. 00000 750. 00
SPARE , GPS ANTENNA | |

0073 210- 07237 2.000 EACH 415. 00000 830. 00| 418. 28000 836. 56| 550. 00000 1100. 00
SPARE , HOVE- RUN CABLE | |

0074 210- 07237 5.000 EACH 150. 00000 750. 00| 262. 90000 1314. 50| 185. 00000 925. 00
SPARE , |/ 0O SENSOR/ SERI AL OUTPUT | | |

0075 210- 07237 5.000 EACH 30. 00000 150. 00| 9. 45000 47. 25| 1. 40000 7.00
SPARE , | RV COAXI AL CONNECTORS | | [

0076 210- 07237 2.000 EACH 550. 00000 1100. 00| 346. 50000 693. 00| 290. 00000 580. 00
SPARE , | RV COAXI AL CRI MPERS | | |

0077 210- 07237 3.000 EACH 3165. 00000 9495. 00| 3433. 10000 10299. 30| 3550. 00000 10650. 00
SPARE , | RV MDC | |

0078 210- 07237 3.000 EACH 1050. 00000 3150. 00| 2105. 40000 6316. 20| 1340. 00000 4020. 00
SPARE , | RV RADI O | | |

0079 210- 07237 2.000 EACH 205. 00000 410. 00| 248. 60000 497. 20| 360. 00000 720. 00
SPARE , MANI FOLD | |

0080 210- 07237 1.000 EACH  30000. 00000 30000. 00|  23135. 20000 23135.20|  30000. 00000 30000. 00
SPARE , MCS KI T | |

0081 210- 07237 2.000 EACH  20000. 00000 40000.00]  23069. 99000 46139.98|  24000. 00000 48000. 00
SPARE , MDCS KI T | |

0082 210- 07237 2.000 EACH 3180. 00000 6360. 00| 3316. 50000 6633. 00| 3800. 00000 7600. 00
SPARE , MOBI LE RADI O | | |

0083 210- 07237 1.000 EACH 3855. 00000 3855. 00| 5091. 90000 5091. 90| 6600. 00000 6600. 00
SPARE , MULTI CAST NETWORK DEVI CE | |

0084 210- 07237 2.000 EACH 4650. 00000 9300.00]  24469. 50000 48939. 00| 5100. 00000 10200. 00
SPARE , OC3 SONET | NTERFACE CARD | |

0085 210- 07237 100. 000 EACH 20. 00000 2000. 00| 27. 50000 2750. 00| 36. 00000 3600. 00
SPARE , PADLOCK | |

0086 210- 07237 10.000 EACH 3. 00000 30. 00| 4.53000 45. 30| 5. 50000 55. 00
SPARE , PATCH CABLES, 1 METER | |

0087 210- 07237 10. 000 EACH 3. 00000 30. 00| 6. 80000 68. 00| 6. 00000 60. 00
SPARE , PATCH CABLES, 1.5 METER | | |

0088 210- 07237 10. 000 EACH 4. 00000 40. 00| 9. 08000 90. 80| 7. 25000 72.50
SPARE , PATCH CABLES, 3 METER | |

0089 210- 07237 10.000 EACH 8. 00000 80. 00| 13. 60000 136. 00| 10. 50000 105. 00
SPARE , PATCH CABLES, 7.6 METER | | |

0090 210- 07237 2.000 EACH 475. 00000 950. 00| 5071. 00000 10142. 00| 4200. 00000 8400. 00
SPARE , PONER SUPPLY | |

0091 210- 07237 100. 000 EACH 3. 00000 300. 00| 1. 10000 110. 00| 1. 10000 110. 00
SPARE , RCA CONNECTORS | | [

0092 210- 07237 200.000 EACH| 0. 50000 100. 00| 1. 10000 220. 00| 0. 25000 50. 00

SPARE , RJ-45 CONNECTCRS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PACGE : 251 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 481, 190. 67 RQUTE : 465, 65, 69, 70, 74
CALL ORDER . 251 CONTRACT ID: R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT MARI ON
SET- AS| DE :
| (1) 36-2066660 | (2) 35-0821499 | (3) 74-2851603

| DI VANE BROTHERS ELECTRI C | DREW JAMES H CORPORATI ON | QUANTA SERVI CES, | NC.
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0093 210- 07237 4.000 EACH 110. 00000 440. 00| 110. 00000 440. 00| 350. 00000 1400. 00
SPARE , RIJ-45 CRI MPERS | | [

0094 210- 07237 1.000 EACH 230. 00000 230. 00| 235. 95000 235. 95| 270. 00000 270. 00
SPARE , SPLICE KIT | |

0095 210- 07237 1.000 EACH 7850. 00000 7850.00]  10279. 50000 10279.50|  10400. 00000 10400. 00
SPARE , SPUR H GH SPEED BASE STATION | | |

0096 210- 07237 1.000 EACH 1480. 00000 1480. 00| 1576. 30000 1576. 30| 2750. 00000 2750. 00
SPARE , SPUR H G+ SPEED REMOTE UNI T | |

0097 210- 07237 1.000 EACH 1900. 00000 1900. 00| 2373. 80000 2373. 80| 3000. 00000 3000. 00
SPARE , SPUR LOW SPEED RADI O | |

0098 210- 07237 5.000 EACH 70. 00000 350. 00 114. 40000 572. 00| 95. 00000 475. 00

|

SPARE , SURGE SUPPRESSI ON DEVI CE, |

COMMUNI CATI ONS | |
|
|
I

0099 210- 07237 1.000 EACH 1055. 00000 1055. 00 3160. 30000 3160. 30| 2330. 00000 2330. 00
SPARE , SURGE SUPPRESSI ON DEVI CE, | |
120/ 240V, TYPE 1 |

0100 210- 07237 1.000 EACH 1055. 00000 1055. 00| 1641. 20000 1641. 20| 1140. 00000 1140. 00
SPARE , SURGE SUPPRESSI ON DEVI CE, | | |
120/ 240V, TYPE 2 | | |

0101 210- 07237 7.000 EACH 55. 00000 385. 00| 286. 00000 2002. 00| 330. 00000 2310. 00
SPARE , SURGE SUPPRESSI ON DEVI CE, | | |
120/ 240V, TYPE 3 | | |

0102 210- 07237 5.000 EACH 70. 00000 350. 00| 81. 90000 409. 50| 95. 00000 475. 00
SPARE , SURGE SUPPRESSI ON DEVI CE, 2.4GHZ] | |

0103 210- 07237 5.000 EACH 50. 00000 250. 00| 68. 25000 341. 25 95. 00000 475. 00
SPARE , SURGE SUPPRESSI ON DEVI CE, 450M-Z] |

0104 210- 07237 5.000 EACH 50. 00000 250. 00| 65. 10000 325. 50| 95. 00000 475. 00
SPARE , SURGE SUPPRESSI ON DEVI CE, 900M-Z| | |

0105 210- 07237 5.000 EACH 137. 00000 685. 00| 114. 40000 572. 00 90. 00000 450. 00
SPARE , SURGE SUPPRESSI ON DEVI CE, DATA | | |

0106 210- 07237 5.000 EACH 55. 00000 275. 00| 55. 00000 275. 00| 80. 00000 400. 00
SPARE , SURGE SUPPRESSI ON DEVI CE, TELCO | | |

0107 210- 07237 5.000 EACH 155. 00000 775. 00| 129. 80000 649. 00| 80. 00000 400. 00
SPARE , SURGE SUPPRESSI ON DEVI CE, VI DEO | | |

0108 210- 07237 5.000 EACH 250. 00000 1250. 00| 187. 00000 935. 00| 220. 00000 1100. 00
SPARE , TEMPERATURE/ HUM DI TY PROBE | | |

0109 210- 07237 1.000 EACH 735. 00000 735. 00| 649. 00000 649. 00| 620. 00000 620. 00
SPARE , TERM NAL SERVER 4- PORT | | |

0110 210- 07237 2.000 EACH 945. 00000 1890. 00| 731. 50000 1463. 00| 770. 00000 1540. 00
SPARE , TERM NAL SERVER 8- PORT | | |

0111 210- 07237 1.000 EACH 475. 00000 475. 00| 216. 30000 216. 30| 2500. 00000 2500. 00

|

SPARE , VI DEO CABLE, 300 m SPOCL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 251 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 481, 190. 67 RQUTE : 465, 65, 69, 70, 74
CALL CRDER @ 251 CONTRACT ID : R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT VARl ON

SET- AS| DE :

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON

| (1) 36- 2066660
| DI VANE BROTHERS ELECTRI C

0112 210-07237

SPARE , VI DEO DECCDER
0113 210-07237

SPARE , VI DEO ENCCDER
0114 210-07237

10. 000

1. 000

SPARE , VI DEO MANAGEMENT SERVER

0115 210-07237

SPARE , VI DEO MONI TCR
0116 210-07238

MOBI LE DATA SYSTEM
0117 210-07239

1. 000
1. 000

4.000

SPUR HI GH SPEED BASE STATI ON

0118 210-07239

5. 000

SPUR H G+ SPEED REMOTE UNI T

0119 210-07239
SPUR LOW SPEED RADI O
0120 210-07240

5. 000

2.000

BULK | NDOOR ETHERNET CABLE, SPOCL

0121 210-07240

1. 000

BULK QUTDOOR ETHERNET CABLE, SPOCL

0122 210-07242

PONER DI VI DER, 900 MHZ
0123 210-07243

PATCH CABLES, 1 METER
0124 210-07243

PATCH CABLES, 1.5 METER
0125 210-07243

PATCH CABLES, 3 METER
0126 210-07243

PATCH CABLES, 7.6 METER
0127 210-07244

CROSSOVER PATCH CABLES,
0128 210-07244

CROSSOVER PATCH CABLES,
0129 210-07244

CROSSOVER PATCH CABLES,
0130 210-07244

CROSSOVER PATCH CABLES,
0131 210-07245

ETHERNET SW TCH
0132 210-07249

I Rv MDC

1. 000

26. 000

5. 000

12. 000

12. 000

26. 000

1 METER
5. 000
1.5 METER
12. 000

3 METER
12. 000
7.6 METER
6. 000

12. 000

EACH

EACH
EACHl
EACH||
EACH||
EACH||
eAcH
EACH||
EA(:HI
EAcHI
eAcH
eAcH
EACH||
EACH||
EACH||
EACH||
EACH||
EACH||
EACH||
EACH|:

UNI'T PR CE

. 00|

400000.
15000.
2435.
1900.
145.
560.
170.

3.

1770.

3700.

00000
00000
00000
00000
00000

. 00000

. 00000

. 00000

. 00000

. 00000

. 00000

. 00000

00000

00000

| (2) 35-0821499
| DREW JAMES H.

I
ANOUNT]|

400000.

60000.

12175.

9500.

290.

560.

170.

78.

15.

48.

96.

78.

20.

48.

96.

10620.

44400.

. 00|

. 00|

. 00|

00|I
00|I
00|I
00||
00|I
00|I
00||
oo{
ool
00|I
ool
00|I
00||
00||
00||
00||
ooi

UNI T PRI CE

3311.

3311.

18465.

408.

449512.

12711.

6715.

5499.

837.

258.

135.

4.
6.

13.

13.

4128.

5864.

00000
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| (3) 74-2851603
| QUANTA SERVI CES, | NC.

I
NT]|
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 251 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 481, 190. 67 RQUTE : 465, 65, 69, 70, 74
CALL ORDER . 251 CONTRACT ID: R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT MARI ON
SET- AS| DE :
| (1) 36-2066660 | (2) 35-0821499 | (3) 74-2851603

| DI VANE BROTHERS ELECTRI C | DREW JAMES H CORPORATI ON | QUANTA SERVI CES, | NC.
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0133 210- 07250 4.000 EACH 840. 00000 3360. 00| 852. 64000 3410. 56| 1000. 00000 4000. 00
DETECTI ON SOFTWARE | |

0134 210- 07260 1.000 EACH 235. 00000 235. 00| 229. 90000 229. 90| 80. 00000 80. 00
CLI MBI NG HARNESS , LARGE | |

0135 210- 07260 1.000 EACH 235. 00000 235. 00| 229. 90000 229. 90| 80. 00000 80. 00
CLI MBI NG HARNESS , MEDI UM | | [

0136 210- 07260 1.000 EACH 235. 00000 235. 00| 242. 00000 242. 00| 85. 00000 85. 00
CLI MBI NG HARNESS , X- LARGE | |

0137 210- 07261 2.000 EACH 3350. 00000 6700. 00| 3080. 00000 6160. 00| 4200. 00000 8400. 00
UTI LI TY LOCATOR | | [

0138 210- 07294 1.000 EACH| 2825. 00000 2825. 00| 8890. 35000 8890. 35| 4400. 00000 4400. 00
FOAM DI ELECTRI C 7/ 8 HELI AX, SPOOL | | [

0139 210- 07295 10. 000 EACH| 80. 00000 800. 00| 78. 75000 787. 50| 80. 00000 800. 00
PRE- EMERGENT WEED CONTROL CHEM CAL | |

0140 210- 07296 11.000 EACH| 2125. 00000 23375. 00| 100. 00000 1100. 00| 200. 00000 2200. 00
HOOKUP , TELECOM | | |

0141 210- 07297 12.000 EACH 27. 00000 324. 00| 26. 25000 315. 00| 27. 00000 324.00
FERTI LI ZER | | |

0142 211- 02060 3.940 n8 | 232. 00000 914. 08| 47. 25000 186. 17| 50. 00000 197. 00
B BORROW FOR STRUCTURE BACKFI LL | | [

0143 303- 52308 3659.800 My | 23. 00000 84175. 40| 29. 40000 107598. 12| 30. 00000 109794. 00
COVPACTED AGGREGATE, O 53 | | |

0144 402- 05481 144.800 My | 160. 00000 23168. 00| 63. 00000 9122. 40| 65. 00000 9412. 00
HMVA BASE 25.0 mm SHOULDER | |

0145 404- 05511 670.600 n2 | 2.00000 1341. 20| 6. 30000 4224. 78| 6. 50000 4358. 90
SEAL COAT, 2 | |

0146 405- 05517 1.400 My | 5272. 00000 7380. 80| 315. 00000 441. 00| 320. 00000 448. 00
ASPHALT FOR PRI ME COAT | |

0147 602- 01064 42.000 m | 600. 00000 25200. 00| 420. 00000 17640. 00| 420. 00000 17640. 00
BARRI ER, CONCRETE FOR MEDI AN | | [

0148 603- 01932 701.500 m | 70. 00000 49105. 00| 90. 00000 63135. 00| 47. 00000 32970. 50
FENCE, CHAIN LINK, 2420 nm | | [

0149 603- 04847 12.000 EACH| 1160. 00000 13920. 00| 2300. 00000 27600. 00| 1400. 00000 16800. 00
FENCE GATE , SLIDI NG | | [

0150 604- 90256 366.000 n2 | 53. 00000 19398. 00| 126. 00000 46116. 00| 130. 00000 47580. 00
S| DEWALK, CONCRETE, 150 nmm | |

0151 607- 06365 40.800 m | 660. 00000 26928. 00| 288. 75000 11781. 00| 300. 00000 12240. 00
PAVED SIDE DI TCH, G | | |

0153 611- 05330 51.000 n2 | 53. 00000 2703. 00| 84. 00000 4284. 00| 88. 00000 4488. 00

CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 nm [ | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 251 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 481, 190. 67 RQUTE : 465, 65, 69, 70, 74
CALL ORDER . 251 CONTRACT ID: R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT MARI ON
SET- AS| DE :
| (1) 36-2066660 | (2) 35-0821499 | (3) 74-2851603

| DI VANE BROTHERS ELECTRI C | DREW JAMES H CORPORATI ON | QUANTA SERVI CES, | NC.
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0154 616- 02320 5473.200 n2 | 3. 00000 16419. 60| 1. 79000 9797. 03| 1. 90000 10399. 08

GEOTEXTI LES UNDER APPROACH RD AND | | I
FENCED- | N AREA | | I

PLANT, DECI DUOUS SHRUB, OVER 450 TO 600 |

0155 616- 02320 2220.100 12 | 2.00000 4440. 20| 2.90000 6438. 29| 1. 90000 4218.19
GEOTEXTI LES UNDER PLANTBED | | |

0156 621- 01004 1.000 EACH 316. 00000 316. 00| 315. 00000 315. 00| 330. 00000 330. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0157 621- 06553 57.960 kg | 14. 00000 811. 44 13. 80000 799. 85 14. 50000 840. 42
SEED M XTURE, R | |

0158 621- 06565 1.370 My | 1270. 00000 1739. 90| 1263. 15000 1730. 52 1300. 00000 1781. 00
MULCH NG MATERI AL |

0159 621- 06567 5.000 KL | 37.00000 185. 00| 36. 75000 183. 75 38. 50000 192. 50
WATER FOR PLANTS | N PLANTBED [ |

0160 621- 06567 5.000 KL | 13. 00000 65. 00| 13. 13000 65. 65 13. 75000 68. 75
WATER FOR SEEDI NG | |

0161 621- 06575 16.300 n2 | 62. 00000 1010. 60| 62. 00000 1010. 60 65. 00000 1059. 50
SODDI NG, NURSERY | |

0162 621- 98038 169.200 n8 | 94. 00000 15904. 80| 93. 45000 15811. 74 95. 00000 16074. 00
MULCH, HARDWOOD SHREDDED BARK | |

0163 622- 05639 214.000 EACH 60. 00000 12840. 00| 70. 49000 15084. 86 60. 00000 12840. 00

I
I

I
I
|
I
I
I
I
I
I
|
mm, ARROWACOD VI BURNUM | |
0164 622- 05640 600. 000 EACH 53. 00000 31800. 00| 56. 67000 34002. 00| 55. 00000 33000. 00
PLANT, DECI DUCUS SHRUB, OVER 600 TO 900 | | |
mm, NORTHERN BAYBERRY | | |
0165 622- 05650 16.000 EACH 500. 00000 8000. 00| 496. 65000 7946. 40| 500. 00000 8000. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | |
OVER 50 TO 63 mm, THORNLESS COCKSPUR | |
I I
| I
I
I
I
I
I
|
I
|
I
|

HAWTHORN [

0166 622- 05653 3440.000 EACH 3. 00000 10320. 00| 2. 60000 8944. 00 2. 75000 9460. 00
PLANT, GROUND COVER , LI TTLE BLUESTEM | |

0167 715- 05048 145.700 m | 48. 00000 6993. 60| 13. 65000 1988. 81 14. 30000 2083. 51
PIPE, TYPE 4, CIROULAR 150 nm [ |

0168 715- 05169 53.000 m | 143. 00000 7579. 00| 110. 25000 5843. 25 115. 00000 6095. 00
PIPE, TYPE 3, CIROULAR 375 nm [ |

0169 715- 05171 8.000 m | 164. 00000 1312. 00| 120. 75000 966. 00 125. 00000 1000. 00
PIPE, TYPE 3, CIROULAR 450 nm |

0170 715- 05177 16.000 m | 248. 00000 3968. 00| 215. 25000 3444. 00 225. 00000 3600. 00
PIPE, TYPE 3, O RCULAR 900 mm [

0171 715- 46005 2.000 EACH 370. 00000 740. 00| 315. 00000 630. 00 330. 00000 660. 00

Pl PE END SECTION, 375 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 251 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 481, 190. 67 RQUTE : 465, 65, 69, 70, 74
CALL ORDER . 251 CONTRACT ID: R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT MARI ON
SET- AS| DE :
| (1) 36-2066660 | (2) 35-0821499 | (3) 74-2851603
| DI VANE BROTHERS ELECTRI C | DREW JAMES H CORPORATI ON | QUANTA SERVI CES, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0172 715-97404 10. 000 EACH 2320. 00000 23200. 00| 2415. 00000 24150. 00| 2500. 00000 25000. 00
GRATED BOX END SECTION, |, 3:1, 375 nm | | |
0173 715-97406 2.000 EACH 2640. 00000 5280. 00| 2520. 00000 5040. 00| 2600. 00000 5200. 00
GRATED BOX END SECTION, |, 3:1, 450 nm | | |
0174 715-97691 2.000 EACH 5270. 00000 10540. 00| 5670. 00000 11340. 00| 5900. 00000 11800. 00
GRATED BOX END SECTION, |, 3:1, 900 mm | | |
0175 718-52610 28.200 n8 | 43. 00000 1212. 60| 42. 00000 1184. 40| 44, 00000 1240. 80
AGGREGATE FOR UNDERDRAI NS | | [
0176 718-99153 262.700 n2 | 1. 00000 262. 70| 1. 79000 470. 23| 1. 90000 499. 13
GEOTEXTI LES FOR UNDERDRAI N | | [
0177 801-06775 LUVP| 31500. 00000 31500. 00| 89311. 50000 89311. 50| 55000. 00000 55000. 00
MAI NTAI NI NG TRAFFI C | | [
0178 802-05701 33.000 m | 160. 00000 5280. 00| 164. 86000 5440. 38| 28. 00000 924. 00
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | |
BASE | | |
0179 802- 76035 10.000 n2 | 160. 00000 1600. 00| 467. 08000 4670. 80| 130. 00000 1300. 00
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND 2. 54 nm THI CKNESS | | [
0180 805-02383 248.400 m | 95. 00000 23598. 00| 68. 97000 17132. 15| 80. 00000 19872. 00
CONDUI T, STEEL, GALVAN ZED, 65 mm, PUSH | |
0181 805- 02658 1.000 m | 2110. 00000 2110. 00| 2142. 00000 2142. 00| 1200. 00000 1200. 00
CABLE, COAXIAL , IRV, 300 m SPOCL | | [
0182 805- 04970 2.000 EACH 1164. 00000 2328. 00| 3103. 95000 6207. 90| 1450. 00000 2900. 00
FI BER OPTI C CONVERTER | | [
0183 805- 04977 1.000 EACH 29000. 00000 29000. 00| 34253. 14000 34253. 14| 35000. 00000 35000. 00
M CROLOCOP DETECTOR ASSEMBLY, N1 | | |
0184 805- 04977 1. 000 EACH 19700. 00000 19700. 00| 21779. 69000 21779. 69| 22000. 00000 22000. 00
M CROLOCOP DETECTOR ASSEMBLY, N2 | | |
0185 805-04977 1. 000 EACH 52600. 00000 52600. 00| 27327. 86000 27327. 86| 60000. 00000 60000. 00
M CROLOCOP DETECTOR ASSEMBLY, N3 | | |
0186 805-04977 1. 000 EACH 20000. 00000 20000. 00| 21905. 17000 21905. 17| 23000. 00000 23000. 00
M CROLOCOP DETECTOR ASSEMBLY, N4 | | |
0187 805-04977 1. 000 EACH 12480. 00000 12480. 00| 14971. 46000 14971. 46| 13000. 00000 13000. 00
M CROLOCOP DETECTOR ASSEMBLY, N5 | | |
0188 805-04977 1. 000 EACH 12300. 00000 12300. 00| 14762. 32000 14762. 32| 13000. 00000 13000. 00
M CROLOCOP DETECTOR ASSEMBLY, N6 | | |
0189 805-04977 1. 000 EACH 24600. 00000 24600. 00| 28138. 67000 28138. 67| 28000. 00000 28000. 00
M CROLOOP DETECTCR ASSEMBLY, S2 | | |
0190 805-04977 1. 000 EACH 25600. 00000 25600. 00| 28290. 97000 28290. 97| 28000. 00000 28000. 00
M CROLOCP DETECTOR ASSEMBLY, S3 | | |
0191 805-04977 1. 000 EACH 23600. 00000 23600. 00| 26833. 44000 26833. 44| 26000. 00000 26000. 00

M CROLOCP DETECTOR ASSEMBLY, $4 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PACGE : 251 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 481, 190. 67 RQUTE : 465, 65, 69, 70, 74
CALL ORDER . 251 CONTRACT ID: R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT MARI ON
SET- AS| DE :
| (1) 36-2066660 | (2) 35-0821499 | (3) 74-2851603
| DI VANE BROTHERS ELECTRI C | DREW JAMES H CORPORATI ON | QUANTA SERVI CES, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0192 805-04977 1.000 EACH 13000. 00000 13000. 00| 15507. 71000 15507. 71| 14000. 00000 14000. 00
M CROLOOP DETECTOR ASSEMBLY, S5 | | |
0193 805- 04982 2065.300 m | 4. 00000 8261. 20| 4. 56000 9417. 77| 4. 00000 8261. 20
CABLE , TELCO, 6 PAIR, NO 19 AWG | | [
0194 805-06107 32.000 EACH 20. 00000 640. 00| 27. 50000 880. 00| 40. 00000 1280. 00
PADLOCK | | |
0195 805-06111 60.000 h | 790. 00000 47400. 00| 94. 50000 5670. 00| 600. 00000 36000. 00
TRAI NI NG | | [
0196 805-06114 1.000 EACH 200. 00000 200. 00| 273. 00000 273. 00| 270. 00000 270. 00
ANTENNA , 2.4 GHZ 13.5 DBl ENCLOSED YAd | | |
0197 805-06114 1.000 EACH 235. 00000 235. 00| 322. 35000 322. 35| 900. 00000 900. 00
ANTENNA , 2.4 GHZ 17 DBl PANEL | | [
0198 805-06114 33.000 EACH 473. 00000 15609. 00| 834. 75000 27546. 75| 670. 00000 22110. 00
ANTENNA , 2.4 GHZ ADJUSTABLE SECTOR | | |
0199 805-06114 12. 000 EACH 27. 00000 324. 00| 152. 25000 1827. 00| 130. 00000 1560. 00
ANTENNA , 2.4 GHZ MOBILE | | [
0200 805-06114 6. 000 EACH 210. 00000 1260. 00| 773. 56000 4641. 36| 200. 00000 1200. 00
ANTENNA , 900 MHZ W DE ANGLE | | [
0201 805-06124 LUMP| 76000. 00000 76000. 00| 162904. 68000 162904. 68| 170000. 00000 170000. 00
EQUI PVMENT , TEST | | |
0202 805-06128 27.000 EACH 5000. 00000 135000. 00| 4030. 06000 108811. 62| 4200. 00000 113400. 00
CCTV ASSEMBLY | | [
0203 805- 06146 48. 000 EACH 1500. 00000 72000. 00| 2130. 65000 102271. 20| 1400. 00000 67200. 00
EQUI PMENT RACK | | [
0204 805-06164 47.000 EACH 4000. 00000 188000. 00| 5230. 15000 245817. 05| 1500. 00000 70500. 00
| RV DATA RADI O | | |
0205 805- 06592 735.600 m | 100. 00000 73560. 00| 53. 09000 39053. 00| 55. 00000 40458. 00
CONDUI T, STEEL, GALVANI ZED, 50mm, PUSH | | |
0206 805- 06592 21.300 m | 53. 00000 1128. 90| 50. 31000 1071. 60| 47. 00000 1001. 10
CONDUI T, STEEL, GALVAN ZED, 50mm , | | |
TRENCH | |
0207 805- 06595 3170.600 m | 32. 00000 101459. 20| 22. 44000 71148. 26| 20. 00000 63412. 00
CONDUI T, PVC, 50 mm, TRENCH | | [
0208 805- 06600 1659.300 m | 100. 00000 165930. 00| 65. 46000 108617. 78| 60. 00000 99558. 00
CONDUI T, PVC, 75 nmm, DI RECTI ONAL PUSH | | |
0209 805- 06600 74.400 m | 32. 00000 2380. 80| 58. 02000 4316. 69| 25. 00000 1860. 00
CONDUI T, PVC, 75 nmm, TRENCH | | [
0210 805-06997 27.000 EACH 1800. 00000 48600. 00| 1932. 60000 52180. 20| 1800. 00000 48600. 00
CAVERA | NTERFACE | | [
0211 805-86810 2.000 EACH 10000. 00000 20000. 00| 5991. 81000 11983. 62| 5900. 00000 11800. 00

SERVI CE PO NT, 11 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 251 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 481, 190. 67 ROUTE : 465, 65, 69, 70, 74
CALL ORDER : 251 CONTRACT ID : R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT MARI ON
SET- ASI DE :
| (1) 36- 2066660 | (2) 35-0821499 | (3) 74-2851603
| DI VANE BROTHERS ELECTRI C | DREW JAMES H. OORPORATI ON | QUANTA SERVI CES, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0212 805- 90187 388.000 m | 125. 00000 48500. 00| 84. 71000 32867. 48| 90. 00000 34920. 00
CONDUI T, STEEL, GALVAN ZED, 100 mm, | | |
PUSH | | |
0213 805- 90267 58.800 m | 97. 00000 5703. 60| 79. 26000 4660. 49| 80. 00000 4704. 00
CONDUI T, STEEL, GALVANI ZED, 75 nm, PUSH| [ |
0214 805- 95568 2074.000 m | 45. 00000 93330. 00| 33. 92000 70350. 08| 27. 00000 55998. 00
CONDUI T, PVC, 100 mm, TRENCH | | |
0215 805- 96014 197.900 m | 10. 00000 1979. 00| 6. 83000 1351. 66| 7. 00000 1385. 30
SAW CUT, FULL DEPTH | | |
0216 807-02191 175. 000 EACH 750. 00000 131250. 00| 742. 79000 129988. 25| 600. 00000 105000. 00
HANDHOLE, LI GHTI NG | | |
0217 807-02370 1.000 EACH 3800. 00000 3800. 00|  15825. 79000 15825. 79| 3600. 00000 3600. 00
LI GHT STRUCTURE, REMOVE AND RESET | | |
0218 807-03971 776.400 m | 32. 00000 24844. 80| 22. 56000 17515. 58| 22.00000 17080. 80
CONDUI T, PVC, 63 mm SCHEDULE 40, FOR | | |
ELECTRI C | | |
0219 807- 04651 138.600 m | 7. 50000 1039. 50| 11. 95000 1656. 27| 7. 50000 1039. 50
WRE , 3 XHHW NO 1, COPPER | | |
0220 807- 04651 560.800 m | 11. 00000 6168. 80| 16. 24000 9107. 39| 16. 00000 8972. 80
WRE , 3, XHHW NO. 3/0, COPPER | | |
0221 807- 04651 158.400 m | 15. 00000 2376. 00| 24. 14000 3823. 78| 21. 00000 3326. 40
W RE 3 XHHW 250 kcni| COPPER | | |
0222 807- 04651 219.600 m | 18. 00000 3952. 80| 26. 85000 5896. 26| 30. 00000 6588. 00
W RE 3 XHHW 350 kcni| COPPER | | |
0223 807- 04651 517.400 m | 10. 00000 5174. 00| 14. 54000 7523. 00| 15. 00000 7761. 00
WRE 3 XHHW NO 2/ 0 COPPER | | |
0224 807- 04651 99.600 m | 12. 00000 1195. 20| 20. 31000 2022. 88| 22. 00000 2191. 20
W RE 3 XHHW NO. 4/ 0 COPPER | | |
0225 807- 04652 3.000 EACH 3450. 00000 10350. 00| 4913. 61000 14740. 83| 2550. 00000 7650. 00
SERVI CE PO NT , ATMNB | | |
0226 807- 04652 2.000 EACH 5570. 00000 11140. 00| 6727. 22000 13454, 44| 5500. 00000 11000. 00
SERVI CE PO NT , ATMS, 480 V, OVERHEAD | | |
0227 807- 04652 2.000 EACH 8825. 00000 17650. 00| 12760. 32000 25520. 64| 7100. 00000 14200. 00
SERVI CE PO NT , ATMS, 480 V, UNDERGROUND| | |
0228 807- 04652 4.000 EACH 3480. 00000 13920. 00| 5463. 61000 21854. 44| 3000. 00000 12000. 00
SERVI CE PO NT , ATMS, UNDERGROUND | | |
0229 807- 05072 1.000 EACH 100000. 00000 100000. 00| 124297. 87000 124297.87|  95000. 00000 95000. 00
TOAER , N2 | | |
0230 807- 05072 1.000 EACH 100000. 00000 100000. 00| 120252. 07000 120252. 07| 100000. 00000 100000. 00
TOWER , N3 | | |
0231 807-05072 1.000 EACH 100000. 00000 100000. 00| 119047. 32000 119047.32|  97000. 00000 97000. 00

TOWER , N4 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 251 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 481, 190. 67 RQUTE : 465, 65, 69, 70, 74
CALL ORDER . 251 CONTRACT ID: R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT MARI ON
SET- AS| DE :
| (1) 36-2066660 | (2) 35-0821499 | (3) 74-2851603

| DI VANE BROTHERS ELECTRI C | DREW JAMES H CORPORATI ON | QUANTA SERVI CES, | NC.
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0232 807- 05072 1.000 EACH  100000. 00000 100000. 00|  103827. 17000 103827.17|  75000. 00000 75000. 00
TOAER , N5 | | |

0233 807- 05072 1.000 EACH  100000. 00000 100000. 00|  108391. 72000 108391. 72|  82000. 00000 82000. 00
TOAER , N6 | | |

0234 807- 05072 1.000 EACH 100000. 00000 100000. 00|  130144. 82000 130144. 82| 103000. 00000 103000. 00
TOAER , N7 | | |

0235 807- 05072 1.000 EACH 100000. 00000 100000. 00|  130934. 42000 130934. 42| 100000. 00000 100000. 00
TOAER , Sl | | |

0236 807- 05072 1.000 EACH  100000. 00000 100000. 00|  104451. 32000 104451.32]  87000. 00000 87000. 00
TOAER , S2 | |

0237 807- 05072 1.000 EACH  100000. 00000 100000. 00|  113583. 32000 113583.32]  90000. 00000 90000. 00
TOAER , S3 | | |

0238 807- 05072 1.000 EACH  100000. 00000 100000. 00  139493. 82000 139493.82| 106000. 00000 106000. 00
TONER , S4 | |

0239 807- 05072 1.000 EACH  100000. 00000 100000. 00  132084. 37000 132084.37| 101746. 94000 101746. 94
TOAER , S5 | |

0240 807- 05072 1.000 EACH  200000. 00000 200000. 00|  462329. 96000 462329. 96| 215000. 00000 215000. 00
TONER GUYED | | |

0241 808- 75245 183.100 m | 3. 00000 549. 30| 1. 26000 230. 71 5. 25000 961. 28
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | |

0242 808- 99176 129.000 m | 11. 00000 1419. 00| 11. 03000 1422. 87| 11. 00000 1419. 00
LINE, THERMOPLASTIC, SCLID, YELLON 600 | | [
mm I I

SECTI ON TOTALS [ $ 8,427,000. 00| $ 8,798, 665.79| $ 9,200, 000. 00
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeoeoan

CONTRACT TOTALS [ $ 8,427,000. 00| $ 8,798, 665.79| $ 9,200, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 251 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 481, 190. 67 RQUTE : 465, 65, 69, 70, 74
CALL ORDER . 251 CONTRACT ID: R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT MARI ON
SET- AS| DE :
| (4) 35-0392360 | (5) 61-0902822 [
| HOCSI ER COVPANY, | NC. | BLUEGRASS ELECTRI CAL CONSULT]
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 | NDI ANAPOLI S ADVANCED TRAFFI C MANAGEMENT SYSTEM
[ I |
0001 105-06845 LUWP| 77448. 33000 77448. 33| 65000. 00000 65000. 00|
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07039 18.000 MOS | 1116. 67000 20100. 06| 2500. 00000 45000. 00|
FI ELD OFFICE, B [ [
0003 110-01001 LUWP|  140227. 65000 140227. 65| 500000. 00000 500000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 06587 1.050 ha | 7612. 89000 7993. 53| 5200. 00000 5460. 00|
CLEARI NG AND GRUBBI NG | | [
0005 202- 02255 7.000 EACH 203. 01000 1421. 07| 590. 00000 4130. 00|
TREE, 460 mm REMOVE | | [
0006 202- 94954 6.000 m | 86. 28000 517. 68| 450. 00000 2700. 00|
BARRI ER WALL, CONCRETE, REMOVE | | [
0007 203- 02000 535.500 n8 | 162. 41000 86970. 56| 53. 00000 28381. 50|
EXCAVATI ON,  COVVON | | [
0008 203- 02070 4777.000 n8 | 15. 94000 76145. 38| 23. 50000 112259. 50|
BORROW | | |
0009 203-02080 0.200 km | 7613. 00000 1522. 60| 4700. 00000 940. 00|
LI NEAR GRADI NG | | [
0010 205- 06937 2215.100 m | 5. 58000 12360. 26| 8. 00000 17720. 80|
TEMPORARY SI LT FENCE | | [
0011 210-03825 11.000 EACH 50507. 07000 555577. 77| 50000. 00000 550000. 00|
SHELTER , COMMUNI CATI ON | | [
0012 210- 06901 11.000 EACH 17774. 43000 195518. 73| 32000. 00000 352000. 00|
GENERATOR | | |
0013 210- 06901 1.000 EACH 28707. 02000 28707. 02| 50000. 00000 50000. 00|
GENERATOR , CDP- N1 | | |
0014 210-07221 12. 000 EACH 2943. 65000 35323. 80| 3000. 00000 36000. 00|
SURGE SUPPRESSI NO DEVI CE , 120/ 240V, | | |
TYPE 1 | [ [
0015 210-07221 12. 000 EACH 1522. 58000 18270. 96| 3000. 00000 36000. 00|
SURGE SUPPRESSI NO DEVI CE , 120/ 240V, | | |
TYPE 2 [ [ [
0016 210-07221 72.000 EACH| 80. 40000 5788. 80| 3000. 00000 216000. 00|
SURGE SUPPRESSI NO DEVI CE , 120/ 240V, | | |
TYPE 3 | [ [
0017 210-07222 12.000 EACH 1057. 86000 12694. 32| 2000. 00000 24000. 00|
CCTV KEYBOARD CONTROLLER | | [
0018 210-07223 5.000 EACH 3610. 84000 18054. 20| 3500. 00000 17500. 00|

CCTV CONTROL CABLE SPOCL | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PACGE : 251 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 481, 190. 67 RQUTE : 465, 65, 69, 70, 74
CALL ORDER . 251 CONTRACT ID: R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT MARI ON
SET- AS| DE :
| (4) 35-0392360 | (5) 61-0902822 [
| HOCSI ER COVPANY, | NC. | BLUEGRASS ELECTRI CAL CONSULT]
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0019 210-07224 12.000 EACH 5156. 98000 61883. 76| 7500. 00000 90000. 00|
VI DEO DECODER | | [
0020 210-07224 27.000 EACH 5006. 23000 135168. 21| 7500. 00000 202500. 00
VI DEO ENCODER | | [
0021 210-07224 1.000 EACH 27406. 36000 27406. 36| 35000. 00000 35000. 00|
VI DEO MANAGEMENT SERVER | | [
0022 210-07224 12.000 EACH| 477. 38000 5728. 56| 900. 00000 10800. 00
VI DEO MONI TOR | | [
0023 210-07224 72.000 EACH 15. 08000 1085. 76| 35. 00000 2520. 00
VI DEO PATCH CABLES, 1 METER | | [
0024 210-07224 48.000 EACH 20. 10000 964. 80| 35. 00000 1680. 00
VI DEO PATCH CABLES, 1.5 METER | | |
0025 210-07224 36. 000 EACH 30. 15000 1085. 40| 50. 00000 1800. 00
VI DEO PATCH CABLES, 3 METER | | [
0026 210-07224 24,000 EACH 50. 25000 1206. 00| 60. 00000 1440. 00
VI DEO PATCH CABLES, 6 METER | | [
0027 210-07225 1.000 EACH 1445989. 49000 1445989. 49| 1750000. 00000 1750000. 00
M CROMVE SYSTEM | | [
0028 210-07227 12.000 EACH| 9744. 48000 116933. 76| 11000. 00000 132000. 00
PONER SUPPLY DEVI CE UNI NTERRUPTI BLE | | |
0029 210-07228 12.000 EACH  123401. 44000 1480817.28| 120000. 00000 1440000. 00
NETWORK ACCESS SW TCH | [
0030 210-07228 5.000 EACH 2852. 29000 14261. 45| 3300. 00000 16500. 00
NETWORK DEVI CE MULTI CAST | |
0031 210-07229 12.000 EACH 26645. 06000 319740. 72| 29000. 00000 348000. 00
CDP FI ELD SERVER | | [
0032 210-07230 4.000 EACH 1649. 46000 6597. 84| 2500. 00000 10000. 00|
TERM NAL SERVER 4- PORT | |
0033 210-07230 12. 000 EACH 1827. 09000 21925. 08| 3600. 00000 43200. 00|
TERM NAL SERVER 8- PORT | |
0034 210-07232 12. 000 EACH 10102. 86000 121234. 32| 20000. 00000 240000. 00|
DS1 MUX | | |
0035 210-07233 9.000 EACH 253. 86000 2284. 74| 500. 00000 4500. 00|
TEMPERATURE / HUM DI TY PROBE | | [
0036 210-07234 9.000 EACH 253. 86000 2284. 74| 400. 00000 3600. 00|
SENSCR / |/ O SERI AL QUTPUT | |
0037 210-07235 12. 000 EACH 2953. 80000 35445. 60| 4000. 00000 48000. 00|
ALARM PANEL | | |
0038 210-07237 2.000 EACH 8040. 00000 16080. 00| 8400. 00000 16800. 00|
SPARE , 10/100 BASE-T | NTERFACE CARD | | |
0039 210-07237 2.000 EACH 201. 00000 402. 00| 235. 00000 470. 00|
SPARE , 2.4 GHZ 13.5 DBl ENCLCSED YAG | | |

ANTENNA



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 251 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 481, 190. 67 RQUTE : 465, 65, 69, 70, 74
CALL ORDER . 251 CONTRACT ID: R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT MARI ON
SET- AS| DE :
| (4) 35-0392360 | (5) 61-0902822 [
| HOCSI ER COVPANY, | NC. | BLUEGRASS ELECTRI CAL CONSULT]
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 210-07237 2.000 EACH 427. 13000 854. 26| 936. 00000 1872. 00
SPARE , 2.4 GHzZ 17 DBI PANEL ANTENNA | | |
0041 210-07237 2.000 EACH 452, 25000 904. 50| 764. 00000 1528. 00
SPARE , 2.4 GHZ ADJUSTABLE SECTOR | | [
ANTENNA | | |
0042 210-07237 2.000 EACH 50. 25000 100. 50| 34. 00000 68. 00|
SPARE , 2.4 GHZ MOBILE ANTENNA | | |
0043 210-07237 4.000 EACH 552. 75000 2211. 00| 1200. 00000 4800. 00|
SPARE , 450 MHZ ANTENNA | | |
0044 210-07237 1.000 EACH 502. 50000 502. 50| 2500. 00000 2500. 00|
SPARE , 900 MHZ POWER DI VI DER | | |
0045 210-07237 2.000 EACH 100. 50000 201. 00| 2500. 00000 5000. 00|
SPARE , 900 MHZ W DE ANGLE ANTENNA | | |
0046 210-07237 1.000 EACH 2512. 50000 2512. 50| 2500. 00000 2500. 00|
SPARE , ALARM PANEL | | [
0047 210-07237 200. 000 EACH 15. 08000 3016. 00| 10. 00000 2000. 00|
SPARE , BNC CONNECTORS | |
0048 210-07237 1. 000 EACH 929. 63000 929. 63| 1800. 00000 1800. 00|
SPARE , BULK COAX CABLE, 150 m SPOCOL | | |
0049 210-07237 1. 000 EACH 120. 60000 120. 60| 222. 00000 222. 00|
SPARE , BULK | NDOOR ETHERNET CABLE, | | |
SPOOL | | |
0050 210-07237 1.000 EACH 100. 50000 100. 50| 180. 00000 180. 00
SPARE , BULK QUTDOOR ETHERNET CABLE, | | |
SPOOL | | |
0051 210- 07237 3.000 EACH 1130. 63000 3391. 89| 2200. 00000 6600. 00
SPARE , CAMERA | NTERFACE | | |
0052 210-07237 1.000 EACH 527. 63000 527. 63| 1000. 00000 1000. 00
SPARE , CARD RACK | | |
0053 210-07237 1.000 EACH 356. 78000 356. 78| 700. 00000 700. 00
SPARE , CARRI ERS | | |
0054 210-07237 3.000 EACH 2914. 50000 8743. 50| 5000. 00000 15000. 00|
SPARE , CCTV ASSEMBLY | | |
0055 210-07237 1.000 EACH 1005. 00000 1005. 00| 2000. 00000 2000. 00|
SPARE , CCTV KEYBOARD CONTROLLER | | |
0056 210-07237 4.000 EACH 50. 25000 201. 00| 450. 00000 1800. 00
SPARE , CRI MP TOOL | | [
0057 210-07237 2.000 EACH 8. 04000 16. 08| 15. 00000 30. 00
SPARE , CROSSOVER PATCH CABL; ES, 7.6 | | |
METER | | |
0058 210-07237 2.000 EACH 3. 02000 6. 04| 5. 00000 10. 00|

SPARE , CROSSOVER PATCH CABLES, 1 METER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 251 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 481, 190. 67 RQUTE : 465, 65, 69, 70, 74
CALL ORDER . 251 CONTRACT ID: R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT MARI ON
SET- AS| DE :
| (4) 35-0392360 | (5) 61-0902822 [
| HOCSI ER COVPANY, | NC. | BLUEGRASS ELECTRI CAL CONSULT]
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0059 210-07237 2.000 EACH 3. 02000 6. 04| 6. 00000 12. 00|
SPARE , CROSSOVER PATCH CABLES, 1.5 | | |
METER | | |
0060 210-07237 2.000 EACH 5. 03000 10. 06] 10. 00000 20. 00|
SPARE , CROSSOVER PATCH CABLES, 3 METER | | |
0061 210-07237 1.000 EACH 2512. 50000 2512. 50| 3000. 00000 3000. 00|
SPARE , DEHYDRATOR | | |
0062 210-07237 4.000 EACH 1120. 58000 4482. 32| 2000. 00000 8000. 00|
SPARE , DETECTOR CARD | | |
0063 210-07237 1. 000 EACH 361. 80000 361. 80| 700. 00000 700. 00|
SPARE , DETECTOR POWER SUPPLY | | |
0064 210-07237 6. 000 EACH 226. 13000 1356. 78| 500. 00000 3000. 00|
SPARE , DETECTOR PRCBE | | |
0065 210-07237 4.000 EACH 502. 50000 2010. 00| 350. 00000 1400. 00|
SPARE , DSl JUWPER | | |
0066 210-07237 3.000 EACH 4170. 75000 12512. 25] 4800. 00000 14400. 00|
SPARE , ETHERNET SW TCH | | [
0067 210-07237 200. 000 EACH 1. 01000 202. 00| 2. 00000 400. 00|
SPARE , F CONNECTORS | | |
0068 210-07237 1. 000 EACH 331. 65000 331. 65| 630. 00000 630. 00|
SPARE , FI BER OPTI C CONVERTER | | |
0069 210-07237 6. 000 EACH 77. 39000 464. 34| 150. 00000 900. 00|
SPARE , FIBER CPTI C JUMPER | | [
0070 210-07237 2.000 EACH 201. 00000 402. 00| 250. 00000 500. 00|
SPARE , GENERATCR FILTER KI T | | |
0071 210-07237 2.000 EACH 8894. 25000 17788. 50| 10000. 00000 20000. 00|
SPARE , G GABI T ETHERNET CARD | | [
0072 210-07237 3.000 EACH 175. 88000 527. 64| 500. 00000 1500. 00|
SPARE , GPS ANTENNA | | |
0073 210-07237 2.000 EACH 402. 00000 804. 00| 800. 00000 1600. 00|
SPARE , HOVE- RUN CABLE | | |
0074 210-07237 5.000 EACH 201. 00000 1005. 00| 1000. 00000 5000. 00|
SPARE , 1/ 0O SENSOR/ SERI AL OUTPUT | | |
0075 210-07237 5.000 EACH 100. 50000 502. 50| 3. 00000 15. 00|
SPARE , | RV COAXI AL CONNECTORS | | [
0076 210-07237 2.000 EACH 351. 75000 703. 50| 150. 00000 300. 00|
SPARE , | RV COAXI AL CRI MPERS | | |
0077 210-07237 3.000 EACH 5025. 00000 15075. 00| 5000. 00000 15000. 00|
SPARE , | RV MDC | | [
0078 210-07237 3.000 EACH 4221. 00000 12663. 00| 8000. 00000 24000. 00|

SPARE , | RV RADI O | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/21/02
PAGE : 251 -18

SPARE , SURGE SUPPRESSI ON DEVI CE, |

ENG NEER S ESTI MATE: $ 15, 481, 190. 67 ROUTE : 465, 65, 69, 70, 74
CALL ORDER : 251 CONTRACT ID : R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT MARI ON

SET- ASI DE :
| (4) 35-0392360 | (5) 61-0902822 |
| HOOSI ER COVPANY, | NC. | BLUEGRASS ELECTRI CAL CONSULT]

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ R N

0079 210- 07237 2.000 EACH 603. 00000 1206. 00| 600. 00000 1200. 00|

SPARE , MANI FOLD | | |
0080 210- 07237 1.000 EACH  26431.50000 26431.50]  30000. 00000 30000. 00|
SPARE , MCS KI T | | |
0081 210-07237 2.000 EACH  21105. 00000 42210.00]  25000. 00000 50000. 00|
SPARE , MDCS KIT | | |
0082 210- 07237 2.000 EACH 3040. 13000 6080. 26| 5000. 00000 10000. 00|
SPARE , MOBI LE RADI O | | |
0083 210- 07237 1.000 EACH 2412. 00000 2412. 00| 3000. 00000 3000. 00|
SPARE , MULTI CAST NETWORK DEVI CE | | |
0084 210- 07237 2.000 EACH  25627.50000 51255.00]  32000. 00000 64000. 00|
SPARE , OC3 SONET | NTERFACE CARD | | |
0085 210- 07237 100. 000 EACH| 25. 13000 2513. 00| 30. 00000 3000. 00|
SPARE , PADLOCK | | |
0086 210-07237 10. 000 EACH 3. 02000 30. 20| 5. 00000 50. 00|
SPARE , PATCH CABLES, 1 METER | | |
0087 210-07237 10. 000 EACH 3. 02000 30. 20| 6. 00000 60. 00|
SPARE , PATCH CABLES, 1.5 METER | | |
0088 210- 07237 10. 000 EACH 4. 02000 40. 20| 10. 00000 100. 00|
SPARE , PATCH CABLES, 3 METER | | |
0089 210- 07237 10. 000 EACH 8. 04000 80. 40| 15. 00000 150. 00|
SPARE , PATCH CABLES, 7.6 METER | | |
0090 210- 07237 2.000 EACH 4221. 00000 8442. 00| 5200. 00000 10400. 00|
SPARE , POAER SUPPLY | | |
0091 210- 07237 100. 000 EACH| 20. 10000 2010. 00| 5. 00000 500. 00|
SPARE , RCA CONNECTORS | | |
0092 210- 07237 200. 000 EACH| 1. 01000 202. 00| 2. 00000 400. 00|
SPARE , RIJ-45 CONNECTORS | | |
0093 210- 07237 4.000 EACH| 75. 38000 301. 52| 200. 00000 800. 00|
SPARE , RIJ-45 CRI MPERS | | |
0094 210-07237 1.000 EACH 100. 50000 100. 50| 440. 00000 440. 00|
SPARE , SPLICE KIT | | |
0095 210- 07237 1.000 EACH 8743. 50000 8743.50|  12000. 00000 12000. 00|
SPARE , SPUR HI GH SPEED BASE STATI ON | | |
0096 210- 07237 1.000 EACH 1748. 70000 1748. 70| 3000. 00000 3000. 00|
SPARE , SPUR HI GH SPEED REMOTE UNI T | | |
0097 210- 07237 1.000 EACH 2412. 00000 2412. 00| 5000. 00000 5000. 00|
SPARE , SPUR LOW SPEED RADI O | | |
0098 210- 07237 5.000 EACH 502. 50000 2512. 50| 3000. 00000 15000. 00|
|
|

COVMUNI CATI ONS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PACGE : 251 -19
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 481, 190. 67 RQUTE : 465, 65, 69, 70, 74
CALL ORDER . 251 CONTRACT ID: R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT MARI ON
SET- AS| DE :
| (4) 35-0392360 | (5) 61-0902822 [
| HOCSI ER COVPANY, | NC. | BLUEGRASS ELECTRI CAL CONSULT]
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0099 210- 07237 1.000 EACH 2914. 50000 2914. 50| 3000. 00000 3000. 00|
SPARE , SURGE SUPPRESSI ON DEVI CE, | | |
120/ 240V, TYPE 1 | | |
0100 210-07237 1.000 EACH 1507. 50000 1507. 50| 3000. 00000 3000. 00|
SPARE , SURGE SUPPRESSI ON DEVI CE, | | |
120/ 240V, TYPE 2 | | [
0101 210-07237 7.000 EACH 80. 40000 562. 80| 3000. 00000 21000. 00|
SPARE , SURGE SUPPRESSI ON DEVI CE, | | |
120/ 240V, TYPE 3 | | |
0102 210-07237 5.000 EACH 753. 75000 3768. 75| 150. 00000 750. 00|
SPARE , SURGE SUPPRESSI ON DEVI CE, 2.4GHZ| | |
0103 210-07237 5.000 EACH 753. 75000 3768. 75| 150. 00000 750. 00|
SPARE , SURGE SUPPRESSI ON DEVI CE, 450MZ]| | |
0104 210-07237 5.000 EACH 753. 75000 3768. 75| 150. 00000 750. 00|
SPARE , SURGE SUPPRESSI ON DEVI CE, 900MHz| | |
0105 210-07237 5.000 EACH 502. 50000 2512. 50| 1200. 00000 6000. 00|
SPARE , SURGE SUPPRESSI ON DEVI CE, DATA | | [
0106 210-07237 5.000 EACH 251. 25000 1256. 25| 1200. 00000 6000. 00|
SPARE , SURGE SUPPRESSI ON DEVI CE, TELCO | | [
0107 210-07237 5.000 EACH 502. 50000 2512. 50| 1500. 00000 7500. 00|
SPARE , SURGE SUPPRESSI ON DEVI CE, VI DEO | | [
0108 210-07237 5.000 EACH 201. 00000 1005. 00| 500. 00000 2500. 00|
SPARE , TEMPERATURE/ HUM DI TY PRCBE | | [
0109 210-07237 1. 000 EACH 552. 75000 552. 75| 800. 00000 800. 00|
SPARE , TERM NAL SERVER 4- PORT | | |
0110 210-07237 2.000 EACH 703. 50000 1407. 00| 1200. 00000 2400. 00|
SPARE , TERM NAL SERVER 8- PORT | | [
0111 210-07237 1. 000 EACH 753. 75000 753. 75| 600. 00000 600. 00|
SPARE , VI DEO CABLE, 300 m SPOCL | | |
0112 210-07237 7.000 EACH 4949. 63000 34647. 41| 6500. 00000 45500. 00|
SPARE , VI DEO DECODER | | [
0113 210-07237 10. 000 EACH 4949. 63000 49496. 30| 6500. 00000 65000. 00|
SPARE , VI DEO ENCODER | | |
0114 210-07237 1.000 EACH 25125. 00000 25125. 00| 26000. 00000 26000. 00|
SPARE , VI DEO MANAGEMENT SERVER | | [
0115 210-07237 1. 000 EACH 477. 38000 477. 38| 900. 00000 900. 00|
SPARE , VI DEO MONI TOR | |
0116 210-07238 1.000 EACH 393651. 62000 393651. 62| 400000. 00000 400000. 00|
MOBI LE DATA SYSTEM | | [
0117 210-07239 4.000 EACH 18067. 89000 72271. 56| 21000. 00000 84000. 00|
I

SPUR HI

G+ SPEED BASE STATI ON



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 251 -20
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 481, 190. 67 RQUTE : 465, 65, 69, 70, 74
CALL ORDER . 251 CONTRACT ID: R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT MARI ON
SET- AS| DE :
| (4) 35-0392360 | (5) 61-0902822 [
| HOCSI ER COVPANY, | NC. | BLUEGRASS ELECTRI CAL CONSULT]
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0118 210-07239 5.000 EACH 5684. 28000 28421. 40| 8000. 00000 40000. 00
SPUR HI G+ SPEED REMOTE UNI T | | |
0119 210-07239 5.000 EACH 4973. 75000 24868. 75| 7000. 00000 35000. 00
SPUR LOW SPEED RADI O | | [
0120 210-07240 2.000 EACH 2274. 92000 4549. 84| 600. 00000 1200. 00
BULK | NDOOR ETHERNET CABLE, SPOOL | | |
0121 210-07240 1.000 EACH 2174. 42000 2174. 42] 250. 00000 250. 00|
BULK OUTDOCOR ETHERNET CABLE, SPOCL | | |
0122 210-07242 1.000 EACH 555. 36000 555. 36| 8000. 00000 8000. 00
POAER DI VI DER, 900 MHZ | | [
0123 210-07243 26.000 EACH 3. 05000 79. 30| 10. 00000 260. 00
PATCH CABLES, 1 METER | | [
0124 210-07243 5.000 EACH 3. 05000 15. 25| 10. 00000 50. 00
PATCH CABLES, 1.5 METER | | |
0125 210-07243 12.000 EACH 4. 06000 48. 72| 10. 00000 120. 00
PATCH CABLES, 3 METER [ [ [
0126 210-07243 12.000 EACH 7.61000 91. 32| 10. 00000 120. 00
PATCH CABLES, 7.6 METER | | [
0127 210-07244 26.000 EACH 3. 05000 79. 30| 5. 00000 130. 00
CRCSSOVER PATCH CABLES, 1 METER | | |
0128 210-07244 5.000 EACH| 4. 06000 20. 30| 6. 00000 30. 00
CROSSOVER PATCH CABLES, 1.5 METER | | |
0129 210-07244 12.000 EACH 5. 08000 60. 96| 10. 00000 120. 00
CRCSSOVER PATCH CABLES, 3 METER | | |
0130 210-07244 12.000 EACH 8. 12000 97. 44| 15. 00000 180. 00
CROSSOVER PATCH CABLES, 7.6 METER | | |
0131 210-07245 6. 000 EACH| 5075. 25000 30451. 50| 6900. 00000 41400. 00|
ETHERNET SW TCH | | |
0132 210-07249 12. 000 EACH 5025. 00000 60300. 00| 15000. 00000 180000. 00|
| RV MDC | [ [
0133 210-07250 4.000 EACH 804. 00000 3216. 00| 1500. 00000 6000. 00|
DETECTI ON SOFTWARE | | [
0134 210-07260 1. 000 EACH 603. 00000 603. 00| 500. 00000 500. 00|
CLI MBI NG HARNESS , LARGE | | |
0135 210-07260 1. 000 EACH 502. 50000 502. 50| 500. 00000 500. 00|
CLI MBI NG HARNESS , MEDI UM | | |
0136 210-07260 1. 000 EACH 753. 75000 753. 75| 500. 00000 500. 00|
CLI MBI NG HARNESS , X- LARGE | | |
0137 210-07261 2.000 EACH 3417. 00000 6834. 00| 2500. 00000 5000. 00|
UTI LI TY LOCATOR | | |
0138 210-07294 1.000 EACH 3015. 00000 3015. 00| 5000. 00000 5000. 00|

FCOAM DI ELECTRI C 7/ 8 HELI AX, Sm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 251 -21
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 481, 190. 67 RQUTE : 465, 65, 69, 70, 74
CALL ORDER . 251 CONTRACT ID: R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT MARI ON
SET- AS| DE :
| (4) 35-0392360 | (5) 61-0902822 [
| HOCSI ER COVPANY, | NC. | BLUEGRASS ELECTRI CAL CONSULT]
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0139 210-07295 10. 000 EACH 76. 13000 761. 30| 88. 00000 880. 00
PRE- EMERGENT WEED CONTROL CHEM CAL | | |
0140 210-07296 11. 000 EACH 429. 70000 4726. 70| 3000. 00000 33000. 00
HOOKUP , TELECOM | | [
0141 210-07297 12.000 EACH 25. 38000 304. 56| 30. 00000 360. 00
FERTI LI ZER | | [
0142 211- 02060 3.940 nB8 | 101. 51000 399. 95| 60. 00000 236. 40
B BORROW FOR STRUCTURE BACKFI LL | | |
0143 303-52308 3659.800 My | 23. 75000 86920. 25| 33. 00000 120773. 40
COVPACTED AGGREGATE, O 53 | | [
0144 402-05481 144.800 My | 50. 75000 7348. 60| 70. 00000 10136. 00
HVA BASE 25.0 nm SHOULDER | | [
0145 404- 05511 670.600 n2 | 4. 57000 3064. 64| 7. 00000 4694. 20
SEAL COAT, 2 | | |
0146 405-05517 1.400 My | 406. 03000 568. 44| 354. 00000 495. 60
ASPHALT FOR PRI ME COAT | | [
0147 602-01064 42.000 m | 543. 05000 22808. 10| 472. 00000 19824. 00
BARRI ER, CONCRETE FOR MEDI AN | | [
0148 603-01932 701.500 m | 65. 98000 46284. 97| 141. 00000 98911. 50
FENCE, CHAIN LINK, 2420 mm | | [
0149 603- 04847 12.000 EACH 1116. 56000 13398. 72| 2000. 00000 24000. 00
FENCE GATE , SLIDI NG | | [
0150 604- 90256 366.000 n2 | 42. 63000 15602. 58| 200. 00000 73200. 00
S| DEWALK, CONCRETE, 150 nm | | [
0151 607- 06365 40.800 m | 121. 81000 4969. 85| 324. 00000 13219. 20
PAVED SIDE DI TCH, G | | |
0153 611- 05330 51.000 n2 | 42. 63000 2174. 13| 94. 00000 4794. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0154 616-02320 5473.200 n2 | 2. 79000 15270. 23| 2. 00000 10946. 40|

GEOTEXTI LES UNDER APPROACH RD AND | | I
FENCED- | N AREA | | |

0155 616- 02320 2220.100 2 | 1. 78000 3951, 78| 2. 00000 4440. 20|
GEOTEXTI LES UNDER PLANTBED | | |
0156 621- 01004 1.000 EACH 304. 53000 304. 53| 400. 00000 400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | [
0157 621- 06553 57.960 kg | 13. 40000 776. 66| 15. 00000 869. 40|
SEED M XTURE, R | | [
0158 621- 06565 1.370 My | 1228. 22000 1682. 66| 1400. 00000 1918. 00|

MULCH NG MATERI AL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 251 -22
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 481, 190. 67 RQUTE : 465, 65, 69, 70, 74
CALL ORDER . 251 CONTRACT ID: R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT MARI ON
SET- AS| DE :
| (4) 35-0392360 | (5) 61-0902822 [
| HOCSI ER COVPANY, | NC. | BLUEGRASS ELECTRI CAL CONSULT]
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0159 621- 06567 5.000 kL | 35. 53000 177. 65| 41. 00000 205. 00|
WATER FOR PLANTS I N PLANTBED | [ |
0160 621- 06567 5.000 kL | 12. 69000 63. 45 15. 00000 75. 00|
WATER FOR SEEDI NG | [
0161 621- 06575 16.300 n2 | 59. 99000 977. 84 70. 00000 1141. 00|
SODDI NG, NURSERY | [
0162 621-98038 169.200 nB | 90. 34000 15285. 53 105. 00000 17766. 00|
MULCH, HARDWOCOD SHREDDED BARK | |
0163 622- 05639 214.000 EACH 56. 84000 12163. 76 66. 00000 14124. 00|

|

I

|

I

|

|I

PLANT, DECI DUOUS SHRUB, OVER 450 TO 600 | |
mm ,  ARROWAOCD VI BURNUM | [ [

I

||

I

I

I

I

I

0164 622- 05640 600. 000 EACH| 50. 75000 30450. 00 59. 00000 35400. 00|
PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | |
mm, NORTHERN BAYBERRY | |

0165 622- 05650 16.000 EACH 480. 12000 7681. 92 550. 00000 8800. 00|
PLANT, DECI DUOUS TREE, SINGLE STEM | |
OVER 50 TO 63 nm, THORNLESS COCKSPUR | |
HAWTHORN [ |

0166 622- 05653 3440.000 EACH 2. 54000 8737. 60 3. 00000 10320. 00|
PLANT, GROUND COVER , LITTLE BLUESTEM | | |

0167 715- 05048 145.700 m | 28. 17000 4104. 37| 15. 00000 2185. 50
PIPE, TYPE 4, CIROULAR 150 nm [ [ [

0168 715- 05169 53.000 m | 101. 51000 5380. 03] 124. 00000 6572. 00|
PI PE, TYPE 3, CIROULAR 375 nm [ [ [

0169 715- 05171 8.000 m | 105. 57000 844. 56| 135. 00000 1080. 00|
PIPE, TYPE 3, O RCULAR 450 mm | | |

0170 715- 05177 16.000 m | 231. 43000 3702. 88| 242. 00000 3872. 00|
PIPE, TYPE 3, O RCULAR 900 mm [ [ |

0171 715- 46005 2.000 EACH 406. 02000 812. 04 354. 00000 708. 00|
Pl PE END SECTION, 375 mm | | |

0172 715- 97404 10.000 EACH 2740. 64000 27406. 40| 2714. 00000 27140. 00|
GRATED BOX END SECTION, I, 3:1, 375 nm | | |

0173 715- 97406 2.000 EACH 3879. 52000 7759. 04 2832. 00000 5664. 00|
GRATED BOX END SECTION, I, 3:1, 450 nm | | |

0174 715-97691 2.000 EACH 6481. 10000 12962. 20| 6372. 00000 12744. 00|
GRATED BOX END SECTION, I, 3:1, 900 mm | | |

0175 718- 52610 28.200 n8 | 49. 74000 1402. 67| 47. 00000 1325. 40|
AGGREGATE FOR UNDERDRAI NS | | |

0176 718-99153 262.700 n2 | 1. 02000 267. 95 2.00000 525. 40|
GEOTEXTI LES FOR UNDERDRAI N | | |

0177 801- 06775 LUMP|  12916. 27000 12916.27|  35000. 00000 35000. 00|

|

MAI NTAI NI NG TRAFFI C | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PACGE : 251 -23
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 481, 190. 67 RQUTE : 465, 65, 69, 70, 74
CALL ORDER . 251 CONTRACT ID: R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT MARI ON
SET- AS| DE :
| (4) 35-0392360 | (5) 61-0902822 [
| HOCSI ER COVPANY, | NC. | BLUEGRASS ELECTRI CAL CONSULT]
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0178 802-05701 33.000 m | 39. 73000 1311. 09| 24. 00000 792. 00|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0179 802- 76035 10.000 n2 | 153. 07000 1530. 70| 90. 00000 900. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | [
0180 805-02383 248.400 m | 52. 79000 13113. 04| 68. 00000 16891. 20|
CONDUI T, STEEL, GALVAN ZED, 65 mm, PUSH | |
0181 805- 02658 1.000 m | 753. 75000 753. 75| 600. 00000 600. 00|
CABLE, COAXIAL , IRV, 300 m SPOCL | | [
0182 805- 04970 2.000 EACH 355. 27000 710. 54| 500. 00000 1000. 00|
FI BER OPTI C CONVERTER | | [
0183 805-04977 1.000 EACH 31575. 29000 31575. 29| 30000. 00000 30000. 00|
M CROLOOP DETECTOR ASSEMBLY, N1 | | |
0184 805- 04977 1.000 EACH 21899. 75000 21899. 75| 25000. 00000 25000. 00|
M CROLOOP DETECTOR ASSEMBLY, N2 | | [
0185 805- 04977 1.000 EACH 37274. 24000 37274. 24| 28000. 00000 28000. 00|
M CROLOOP DETECTOR ASSEMBLY, N3 | | [
0186 805-04977 1.000 EACH 25101. 28000 25101. 28| 25000. 00000 25000. 00|
M CROLOOP DETECTOR ASSEMBLY, N4 | | [
0187 805- 04977 1.000 EACH 14616. 92000 14616. 92| 12000. 00000 12000. 00|
M CROLOOP DETECTOR ASSEMBLY, N5 | | [
0188 805- 04977 1.000 EACH 14315. 42000 14315. 42| 12000. 00000 12000. 00|
M CROLOOP DETECTOR ASSEMBLY, N6 | | [
0189 805- 04977 1.000 EACH 29322. 28000 29322. 28| 24000. 00000 24000. 00|
M CROLOOP DETECTOR ASSEMBLY, S2 | | |
0190 805-04977 1.000 EACH 28486. 52000 28486. 52| 25000. 00000 25000. 00|
M CROLOCOP DETECTOR ASSEMBLY, S3 | | |
0191 805- 04977 1.000 EACH 26148. 29000 26148. 29| 26000. 00000 26000. 00|
M CROLOOP DETECTOR ASSEMBLY, $4 | | |
0192 805- 04977 1.000 EACH 13846. 09000 13846. 09| 16000. 00000 16000. 00|
M CROLOOP DETECTOR ASSEMBLY, S5 | | |
0193 805- 04982 2065.300 m | 7.22000 14911. 47| 4. 00000 8261. 20|
CABLE , TELCO, 6 PAIR, NO 19 AWG | | |
0194 805- 06107 32.000 EACH 25. 13000 804. 16| 30. 00000 960. 00|
PADLOCK | | |
0195 805-06111 60.000 h | 609. 03000 36541. 80| 3500. 00000 210000. 00|
TRAI NI NG | | |
0196 805-06114 1. 000 EACH 201. 00000 201. 00| 500. 00000 500. 00|
ANTENNA , 2.4 GHZ 13.5 DBI ENCLOSED YAQ | | |
0197 805-06114 1. 000 EACH 427. 13000 427. 13| 1100. 00000 1100. 00|
ANTENNA , 2.4 GHZ 17 DBl PANEL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 251 -24
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 481, 190. 67 RQUTE : 465, 65, 69, 70, 74
CALL ORDER . 251 CONTRACT ID: R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT MARI ON
SET- AS| DE :
| (4) 35-0392360 | (5) 61-0902822 [
| HOCSI ER COVPANY, | NC. | BLUEGRASS ELECTRI CAL CONSULT]
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0198 805-06114 33.000 EACH 452, 25000 14924. 25| 1500. 00000 49500. 00|
ANTENNA , 2.4 GHZ ADJUSTABLE SECTOR | | |
0199 805-06114 12.000 EACH 50. 25000 603. 00| 80. 00000 960. 00|
ANTENNA , 2.4 GHZ MOBILE | | [
0200 805-06114 6. 000 EACH 100. 50000 603. 00| 5000. 00000 30000. 00|
ANTENNA , 900 MHZ W DE ANGLE | | [
0201 805-06124 LUWP| 166917. 44000 166917. 44| 100000. 00000 100000. 00|
EQUI PVMENT , TEST | | [
0202 805-06128 27.000 EACH 3607. 41000 97400. 07| 6000. 00000 162000. 00|
CCTV ASSEMBLY | | [
0203 805- 06146 48. 000 EACH| 2258. 49000 108407. 52| 3500. 00000 168000. 00|
EQUI PMENT RACK | | [
0204 805-06164 47.000 EACH 4447. 53000 209033. 91| 1200. 00000 56400. 00|
| RV DATA RADI O | | [
0205 805- 06592 735.600 m | 59. 06000 43444, 54| 65. 00000 47814. 00|
CONDUI T, STEEL, GALVANI ZED, 50mm, PUSH | | |
0206 805- 06592 21.300 m | 38. 12000 811. 96| 15. 00000 319. 50|
CONDUI T, STEEL, GALVAN ZED, 50mm, | | |
TRENCH | | |
0207 805- 06595 3170.600 m | 13. 48000 42739. 69| 12. 50000 39632. 50|
CONDUI T, PVC, 50 nmm, TRENCH | | |
0208 805- 06600 1659.300 m | 66. 14000 109746. 10| 70. 00000 116151. 00|
CONDUI T, PVC, 75 nm, DI RECTI ONAL PUSH | | [
0209 805- 06600 74.400 m | 30. 54000 2272. 18| 35. 00000 2604. 00|
CONDUI T, PVC, 75 nmm, TRENCH | | |
0210 805- 06997 27.000 EACH 1605. 79000 43356. 33| 1600. 00000 43200. 00|
CAVERA | NTERFACE | | [
0211 805-86810 2.000 EACH 2882. 30000 5764. 60| 2700. 00000 5400. 00|
SERVI CE POINT, 11 | | |
0212 805-90187 388.000 m | 80. 15000 31098. 20| 80. 00000 31040. 00|
CONDUI T, STEEL, CGALVANI ZED, 100 mm, | | |
PUSH | | |
0213 805-90267 58.800 m | 70. 18000 4126. 58| 75. 00000 4410. 00|
CONDUI T, STEEL, GALVANI ZED, 75 mm, PUSH | |
0214 805- 95568 2074.000 m | 17. 55000 36398. 70| 45. 00000 93330. 00|
CONDUI T, PVC, 100 nm, TRENCH [ | |
0215 805-96014 197.900 m | 3. 55000 702. 55| 10. 00000 1979. 00|
SAW CUT, FULL DEPTH | | |
0216 807-02191 175.000 EACH 830. 27000 145297. 25] 600. 00000 105000. 00|
HANDHOLE, LI GHTI NG | | |
0217 807-02370 1.000 EACH 1492. 26000 1492. 26| 1000. 00000 1000. 00|

LI GHT STRUCTURE, REMOVE AND RESET | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PACGE : 251 -25
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 481, 190. 67 RQUTE : 465, 65, 69, 70, 74
CALL ORDER . 251 CONTRACT ID: R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT MARI ON
SET- AS| DE :
| (4) 35-0392360 | (5) 61-0902822 [
| HOCSI ER COVPANY, | NC. | BLUEGRASS ELECTRI CAL CONSULT]
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0218 807-03971 776.400 m | 15. 29000 11871. 16| 20. 00000 15528. 00|
CONDUI T, PVC, 63 mm SCHEDULE 40, FOR | | |
ELECTRI C | | |
0219 807- 04651 138.600 m | 9. 61000 1331. 95] 12. 00000 1663. 20|
WRE , 3 XHHW NO. 1, COPPER | | |
0220 807- 04651 560.800 m | 17. 32000 9713. 06| 20. 00000 11216. 00|
WRE , 3, XHHW NO 3/0, COPPER | | |
0221 807- 04651 158.400 m | 24. 05000 3809. 52| 28. 00000 4435. 20|
W RE 3 XHHW 250 kcni| COPPER | | |
0222 807- 04651 219.600 m | 28. 15000 6181. 74| 32. 00000 7027. 20|
W RE 3 XHHW 350 kcni| COPPER | | |
0223 807- 04651 517.400 m | 15. 19000 7859. 31| 18. 00000 9313. 20|
WRE 3 XHHW NQ. 2/ 0 COPPER | | |
0224 807-04651 99.600 m | 22. 38000 2229. 05| 25. 00000 2490. 00|
W RE 3 XHHW NO. 4/ 0 COPPER | | |
0225 807- 04652 3.000 EACH 4538. 78000 13616. 34| 5000. 00000 15000. 00|
SERVI CE PO NT , ATMS | | |
0226 807-04652 2.000 EACH 13642. 68000 27285. 36| 5000. 00000 10000. 00|
SERVI CE PO NT , ATMS, 480 V, OVERHEAD | | |
0227 807-04652 2.000 EACH 13416. 55000 26833. 10| 10000. 00000 20000. 00|
SERVI CE PO NT , ATMB, 480 V, UNDERGROUND| | [
0228 807- 04652 4.000 EACH 5140. 62000 20562. 48| 10000. 00000 40000. 00|
SERVI CE PO NT , ATMS, UNDERGROUND | | [
0229 807-05072 1.000 EACH 147182.26000 147182. 26/ 128000. 00000 128000. 00|
TONER , N2 | | |
0230 807-05072 1.000 EACH 116730. 76000 116730. 76/ 128000. 00000 128000. 00|
TONER , N3 | | |
0231 807-05072 1.000 EACH 116730. 76000 116730. 76/ 141000. 00000 141000. 00|
TONER , N | | |
0232 807-05072 1.000 EACH 91354. 51000 91354.51| 104000. 00000 104000. 00|
TOKER , N5 | | [
0233 807-05072 1.000 EACH 140076. 91000 140076. 91| 113000. 00000 113000. 00|
TONER , N6 | | |
0234 807-05072 1.000 EACH 138046. 81000 138046. 81| 150000. 00000 150000. 00|
TONER , N7 | | |
0235 807-05072 1.000 EACH 147182.26000 147182. 26| 148000. 00000 148000. 00|
TONER , Sl | | |
0236 807- 05072 1.000 EACH 91354. 51000 91354.51] 102000. 00000 102000. 00|
TONER , S2 | | [
0237 807-05072 1.000 EACH 139061. 86000 139061. 86| 121000. 00000 121000. 00|

TONER , S3 | | [



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 251 -26
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 15, 481, 190. 67 ROUTE : 465, 65, 69, 70, 74
CALL ORDER : 251 CONTRACT ID : R -26231-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT MARI ON
SET- ASI DE :
| (4) 35-0392360 | (5) 61-0902822 |
| HOOSI ER COMPANY, | NC. | BLUEGRASS ELECTRI CAL OONSULT|
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0238 807- 05072 1.000 EACH 137031. 76000 137031. 76/ 139000. 00000 139000. 00|
TONER , 4 | | I
0239 807- 05072 1.000 EACH 129926. 41000 129926. 41| 164000. 00000 164000. 00|
TONER , S5 | | |
0240 807- 05072 1.000 EACH 490429. 96000 490429. 96| 270000. 00000 270000. 00|
TONER GUYED | | |
0241 808- 75245 183.100 m | 1. 27000 232. 54] 6. 00000 1098. 60|
LI NE, THERVOPLASTIC, SOLID, YELLOW | | |
100nm | | |
0242 808- 99176 129.000 m | 11. 17000 1440. 93| 15. 00000 1935. 00|
LINE, THERMOPLASTIC, SOLID, YELLOW 600 | | |
mm I I I
SECTI ON TOTALS | $ 9,920,571. 05| $ 11,799, 995. 20|
__________________________________________ e
CONTRACT TOTALS | $ 9,920, 571. 05 $ 11, 799, 995. 20|




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 261 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 409, 058. 94 ROUTE :
CALL ORDER : 261 CONTRACT ID: R -26235-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 07/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : S020005
9971039
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 3,559,944, 28 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 3,698, 848. 17 103. 9018%
3 38-1625197 SELGE CONSTRUCTI ON CO. | NC. $ 3,961, 468.38 111. 2789%
4 36-2231526 WALSH CONSTR CO OF | LL $ 4,060, 929. 00 114. 0728%
| (1) 35-1582109 (2) 35-0918397 | (3) 38-1625197
| KANKAKEE VALLEY CONSTRUCTI ON| R ETH RI LEY CONSTRUCTI ON | SELGE CONSTRUCTI ON CO. | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001  ROAD RECONSTRUCTI ON
[ [ |
0001 105- 06845 LUWP|  48591. 47000 48591. 47|  50000. 00000 50000. 00|  44520. 00000 44520. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07039 9.000 MOS | 2388. 75000 21498. 75| 1500. 00000 13500. 00| 1590. 00000 14310. 00
FI ELD OFFI CE, B [ [
0003 110- 01001 LUMP|  147096. 24000 147096. 24|  180000. 00000 180000. 00| 208502. 00000 208502. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUMP| 899. 97000 899.97|  40000. 00000 40000. 00|  74995. 00000 74995, 00
CLEARI NG R GHT OF WAY | |
0005 202- 02240 25265.000 n2 | 4. 67000 117987. 55| 3. 25000 82111. 25| 2. 65000 66952. 25
PAVEMENT, REMOVE | |
0006 202-02241 1524.000 m | 7. 70000 11734. 80| 5. 00000 7620. 00| 9. 01000 13731. 24
GUARDRAI L, REMOVE | | |
0007 202-51328 LUMP| 2389. 49000 2389.49]  15000. 00000 15000. 00|  21200. 00000 21200. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202- 94793 169.420 m | 16. 76000 2839. 48| 15. 00000 2541. 30| 42. 40000 7183. 41
BARRI ER, MEDI AN, CONCRETE, REMOVE | | |
0009 202- 94810 2.000 EACH 128. 63000 257. 26| 150. 00000 300. 00| 530. 00000 1060. 00
CURB TURNOUT, REMOVE | | |
0010 202- 95027 1.000 EACH 500. 00000 500. 00| 5. 00000 5. 00| 901. 00000 901. 00
| MPACT ATTENUATOR, REMOVE | | |
0011 203- 02000 18436.000 n8 | 10. 46000 192840. 56| 8. 00000 147488. 00| 6. 89000 127024. 04
EXCAVATI ON,  COVMON | | |
0012 205- 03371 260.000 n8 | 20. 23000 5259. 80| 8. 00000 2080. 00| 15. 90000 4134. 00
SEDI MENT REMOVE | | |
0013 205- 06931 280.100 My | 38. 63000 10820. 26| 10. 00000 2801. 00| 26. 50000 7422. 65
|

TEMPORARY CHECK DAM REVETMENT RI PRAP



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 21/
261 -2

02

ENG NEER S ESTI MATE: $ 4, 409, 058. 94 ROUTE :
CALL ORDER . 261 CONTRACT ID : R -26235-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-0918397 | (3) 38-1625197
| KANKAKEE VALLEY CONSTRUCTI ON| RI ETH RI LEY CONSTRUCTI ON | SELGE CONSTRUCTI ON CO. | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0014 205-06933 5.000 EACH 55. 00000 275. 00| 55. 00000 275. 00| 58. 30000 291.50
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0015 205- 06936 20.000 My | 65. 74000 1314. 80| 626. 00000 12520. 00| 10. 60000 212.00
TEMPORARY SEDI MENT TRAP | | [
0016 205- 06937 797.000 m | 5. 36000 4271. 92| 5. 00000 3985. 00| 5. 72000 4558. 84
TEMPORARY SI LT FENCE | | [
0017 207- 06499 36065.300 n2 | 2.61000 94130. 43| 0. 20000 7213. 06| 1. 70000 61311.01
SUBGRADE TREATMENT | | [
0018 211- 02050 3.160 nB | 169. 90000 536. 88| 159. 00000 502. 44| 53. 00000 167. 48
B BORROW | | |
0019 211-02060 988.310 n8 | 20. 95000 20705. 09| 0. 01000 9. 88| 0. 01000 9. 88
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 303- 06959 133.000 M | 22. 46000 2987. 18| 40. 00000 5320. 00| 13. 99000 1860. 67
AGGREGATE , NO. 53D | | |
0021 303-52308 5332.000 MWy | 18. 32000 97682. 24| 20. 00000 106640. 00| 18. 02000 96082. 64
COVPACTED AGGREGATE, O 53 | | [
0022 304- 06464 7035.000 nB8 | 41. 20000 289842. 00| 35. 00000 246225. 00| 38. 58000 271410. 30
SUBBASE FOR PCCP | | |
0023 305- 05204 110.700 MW | 100. 00000 11070. 00| 70. 00000 7749. 00| 106. 00000 11734. 20
HMVA FOR PATCHI NG | | [
0024 305- 05206 1228.200 My | 52. 33000 64271. 71| 50. 00000 61410. 00| 44, 52000 54679. 46
W DENI NG W TH HVA | [ [
0025 401- 05467 32.900 m | 76. 00000 2500. 40| 110. 25000 3627. 23| 21. 20000 697. 48
M LLED HVA CORRUGATI ONS | | [
0026 402-05474 79.000 My | 50. 00000 3950. 00| 50. 00000 3950. 00| 53. 00000 4187. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0027 402-05477 43.000 My | 50. 00000 2150. 00| 70. 00000 3010. 00| 53. 00000 2279. 00
HVA SURFACE 9.5 nm NAI NLI NE | | [
0028 402- 05487 652.900 My | 36. 60000 23896. 14| 50. 00000 32645. 00| 38. 80000 25332. 52
HVA | NTERVEDI ATE 19. 0 mm  SHOULDER | | |
0029 402- 05490 319.600 My | 50. 00000 15980. 00| 50. 00000 15980. 00| 53. 00000 16938. 80
HVA SURFACE 9.5 nm SHOULDER | | |
0030 405- 05517 13.540 My | 300. 00000 4062. 00| 3. 00000 40. 62| 318. 00000 4305. 72
ASPHALT FOR PRI ME COAT | | |
0031 406- 05520 2.660 My | 300. 00000 798. 00| 3. 00000 7.98| 318. 00000 845. 88
ASPHALT FOR TACK COAT | | |
0032 501- 06266 LUWP| 5000. 00000 5000. 00| 3000. 00000 3000. 00| 14840. 00000 14840. 00
PROFI LOGRAPH, PCCP | | |
0033 501- 06914 26687.000 n2 | 23. 75000 633816. 25| 30. 00000 800610. 00| 32. 38000 864125. 06
QA PCCP , 225 mm | | |
0034 503-03489 73.000 EACH 16. 61000 1212. 53] 30. 00000 2190. 00| 12. 72000 928. 56

RETRCFI TTED Tl E BARS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PACGE : 261 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 409, 058. 94 ROUTE :
CALL ORDER . 261 CONTRACT ID : R -26235-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-0918397 | (3) 38-1625197

| KANKAKEE VALLEY CONSTRUCTI ON| R ETH RI LEY CONSTRUCTI ON | SELGE CONSTRUCTI ON CO | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0035 503- 05240 4822.000 m | 22. 76000 109748. 72| 26. 00000 125372. 00| 27. 56000 132894. 32
D-1 CONTRACTI ON JO NT | | |

0036 503- 05310 21.300 m | 262. 92000 5600. 20| 500. 00000 10650. 00| 551. 20000 11740. 56
TERM NAL JO NT | | |

0037 506- 06333 44.480 n2 | 101. 63000 4520. 50| 180. 00000 8006. 40| 127. 20000 5657. 86
PCCP PATCHI NG, FULL DEPTH | | |

0038 601- 01626 1.000 EACH 1700. 00000 1700. 00| 1350. 00000 1350. 00| 1802. 00000 1802. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 [ | |

0039 601- 04746 11.000 EACH 5500. 00000 60500. 00| 7525. 00000 82775. 00| 5830. 00000 64130. 00
ENERGY ABSCRBI NG TERM NAL, CZ | | |

0040 601- 04792 4.000 EACH 200. 00000 800. 00| 120. 00000 480. 00| 212. 00000 848. 00
GUARDRAI L TRANSI TION , TYPE AS | |

0041 601- 05999 2.000 EACH 50. 00000 100. 00| 45. 00000 90. 00| 53. 00000 106. 00
CURVED TERM NAL END | | |

0042 601- 06035 181.540 m | 30. 50000 5536. 97| 24. 00000 4356. 96 32. 33000 5869. 19
GUARDRAI L, RESET | |

0043 601- 06226 2.000 EACH  52100. 00000 104200.00]  50000. 00000 100000. 00|  55226. 00000 110452. 00
I MPACT ATTENUATCR CR W2, TL-2 | |

0045 601- 06584 1.000 EACH  37100. 00000 37100.00|  34824. 14000 34824.14|  39326. 00000 39326. 00
I MPACT ATTENUATOR, ELITE , TL-2 | |

0046 601- 06584 1.000 EACH  12840. 00000 12840. 00|  14000. 00000 14000. 00|  13610. 40000 13610. 40

| MPACT ATTENUATOR, ELI TE SPARE APRTS | |
PACKAGE, TL-2 | |

0047 601- 94689 2.000 EACH 2200. 00000 4400. 00| 2400. 00000 4800. 00| 2332. 00000 4664. 00
GUARDRAI L END TREATMENT, CS | | |
0048 601- 97774 1.000 EACH 800. 00000 800. 00| 900. 00000 900. 00| 848. 00000 848. 00

GUARDRAI L END TREATMENT, OS, SPARE | | I
PARTS PACKAGE | |

0049 601- 99105 514.350 m | 32. 50000 16716. 38 34. 00000 17487. 90| 34. 45000 17719. 36
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0050 601-99108 107.125 m | 52. 50000 5624. 06| 48. 50000 5195. 56| 55. 65000 5961. 51
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | [
m SPACI NG | | |

0051 601-99123 4.000 EACH 1900. 00000 7600. 00| 2275. 00000 9100. 00| 2014. 00000 8056. 00
GUARDRAI L TRANSI TI ON, GP | |

0052 602- 06639 272.000 m | 21. 39000 5818. 08| 100. 00000 27200. 00| 81. 62000 22200. 64
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0053 602- 06646 1289.000 m | 58. 55000 75470. 95| 50. 00000 64450. 00| 67. 84000 87445. 76
TEMPORARY CONCRETE BARRI ER | | |

0054 603- 06040 1283.000 m | 15. 00000 19245. 00| 15. 50000 19886. 50| 15. 90000 20399. 70

FENCE, FARM FI ELD, 1190 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PACGE : 261 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 409, 058. 94 ROUTE :
CALL ORDER . 261 CONTRACT ID : R -26235-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-0918397 | (3) 38-1625197

| KANKAKEE VALLEY CONSTRUCTI ON| R ETH RI LEY CONSTRUCTI ON | SELGE CONSTRUCTI ON CO | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0055 604- 06069 168.130 n2 | 40. 63000 6831. 12 35. 95000 6044. 27 44. 04000 7404. 45
CURB RAMP, CONCRETE | |

0056 604- 06070 2012.000 n2 | 22.91000 46094. 92| 28. 00000 56336. 00| 22. 74000 45752. 88
S| DEWALK, CONCRETE | |

0057 605- 06105 2028.930 m | 18. 77000 38083. 02| 25. 00000 50723. 25| 23. 43000 47537.83
CURB, | NTEGRAL, CONCRETE, MODI FI ED | | |

0058 605- 06120 81.400 m | 27. 16000 2210. 82 60. 00000 4884. 00| 57. 24000 4659. 34
CURB, CONCRETE | |

0059 605- 06140 95.300 m | 35. 20000 3354. 56| 60. 00000 5718. 00| 54. 33000 5177. 65
CURB AND GUTTER CONCRETE | |

0060 605- 06205 66.700 m | 96. 28000 6421. 88 60. 00000 4002. 00| 81. 62000 5444. 05
CENTER CURB, B, CONCRETE | |

0061 605- 06215 816.500 m | 100. 08000 81715. 32| 50. 00000 40825. 00| 81. 62000 66642. 73
CENTER CURB, D, CONCRETE | |

0062 607- 06335 172.800 m | 121. 33000 20965. 82| 60. 00000 10368. 00| 74. 20000 12821. 76
PAVED SIDE DI TCH, A | | |

0063 607- 90826 1.000 EACH 1328. 29000 1328. 29| 2000. 00000 2000. 00| 3392. 00000 3392. 00
GUTTER TURNOUT, CONCRETE | | |

0064 610- 05527 54.000 My | 50. 00000 2700. 00| 70. 00000 3780. 00| 53. 00000 2862. 00
HVA FOR APPROACHES | | |

0065 610- 06259 112.160 n2 | 47. 61000 5339. 94 75. 00000 8412. 00| 72. 08000 8084. 49
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 nm | [ |

0066 611- 02715 2616.000 n2 | 34. 61000 90539. 76| 40. 00000 104640. 00| 39. 22000 102599. 52
CEMENT CONCRETE PAVEMENT FOR APPROACHES, | |
225 mm | | |

0067 611- 05330 844.000 n2 | 31. 78000 26822. 32| 37. 00000 31228. 00| 37. 10000 31312. 40
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | | |

0068 611- 06497 18.000 EACH| 120. 00000 2160. 00| 295. 00000 5310. 00| 116. 60000 2098. 80
MAl LBOX ASSEMBLY, S| NGLE | | |

0069 615- 06515 7.000 EACH 279. 81000 1958. 67| 135. 00000 945. 00| 106. 00000 742. 00
MONUMENT, D | | |

0070 615- 06527 1.000 EACH 305. 02000 305. 02| 450. 00000 450. 00| 212. 00000 212. 00
MONUVENT, SECTI ON CORNER | | |

0071 616- 02320 2910.000 12 | 1. 67000 4859. 70| 1. 06000 3084. 60| 2. 12000 6169. 20
GEOTEXTI LES | | |

0072 616- 06405 67.300 My | 39. 11000 2632. 10| 45. 00000 3028. 50| 26. 50000 1783. 45
Rl PRAP, REVETMENT | | |

0073 616- 06451 50.200 My | 83. 34000 4183. 67| 4.00000 200. 80| 26. 50000 1330. 30

Rl PRAP, UNI FORM | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 261 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 409, 058. 94 ROUTE :
CALL ORDER . 261 CONTRACT ID : R -26235-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-0918397 | (3) 38-1625197

| KANKAKEE VALLEY CONSTRUCTI ON| R ETH RI LEY CONSTRUCTI ON | SELGE CONSTRUCTI ON CO | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0074 621-01004 2.000 EACH 786. 00000 1572. 00) 786. 00000 1572. 00| 833. 16000 1666. 32
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0075 621- 06545 1.280 My | 847. 00000 1084. 16| 847. 00000 1084. 16| 897. 82000 1149. 21
FERTI LI ZER | | |

0076 621- 06554 182.000 kg | 10. 25000 1865. 50]| 10. 25000 1865. 50| 10. 87000 1978. 34
SEED M XTURE, U | | |

0077 621- 06557 215.000 kg | 5. 56000 1195. 40| 5. 56000 1195. 40| 5. 89000 1266. 35
SEED M XTURE, T | | |

0078 621- 06565 10.800 My | 646. 00000 6976. 80| 646. 00000 6976. 80| 684. 76000 7395. 41
MULCH NG MATERI AL | |

0079 621- 06567 215.000 kL | 0. 55000 118. 25| 0. 55000 118. 25] 0. 58000 124. 70
WATER | | |

0080 621- 06575 11767.000 n2 | 3. 40000 40007. 80| 3. 40000 40007. 80| 3. 60000 42361. 20
SODDI NG, NURSERY | | |

0081 702- 51005 3.400 18 | 2501. 74000 8505. 92| 500. 00000 1700. 00| 2135. 90000 7262. 06
CONCRETE, A, SUBSTRUCTURE | | |

0082 703- 51030 1862.000 kg | 1. 22000 2271. 64 2. 10000 3910. 20| 2. 23000 4152. 26
REI NFORCI NG STEEL | |

0083 703- 51032 627.000 kg | 1. 47000 921. 69| 3. 60000 2257. 20| 2. 33000 1460. 91
REI NFORCI NG STEEL, EPOXY COATED | | |

0084 703-97703 2.000 EACH 16. 50000 33. 00| 78. 00000 156. 00| 30. 74000 61. 48
THREADED BAR SPLI CE, EPOXY COATED | | |

0085 704- 51002 2.430 18 | 4198. 30000 10201. 87 2520. 00000 6123. 60| 4165. 80000 10122. 89
CONCRETE, C, SUPERSTRUCTURE | | |

0086 714- 04802 55.770 n2 | 175. 34000 9778. 71| 280. 00000 15615. 60| 296. 80000 16552. 54
CONCRETE MODULAR BLOCK WALL | | |

0087 715- 05048 2819.100 m | 7. 81000 22017. 17 11. 33000 31940. 40| 10. 60000 29882. 46
PIPE, TYPE 4, CIRCULAR 150 nm [ [ |

0088 715- 05053 94.500 m | 15. 97000 1509. 17| 15. 00000 1417. 50| 21. 20000 2003. 40
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |

0089 715- 05149 675.600 m | 69. 53000 46974. 47| 58. 00000 39184. 80| 164. 30000 111001. 08
PIPE, TYPE 2, CIRCULAR 300 nm [ | |

0090 715- 05151 76.400 m | 74. 43000 5686. 45| 63. 00000 4813. 20| 169. 60000 12957. 44
PIPE, TYPE 2, CIROULAR 375 nm [ [ |

0091 715- 05152 55.100 m | 85. 62000 4717. 66 57. 00000 3140. 70| 175. 96000 9695. 40
PIPE, TYPE 2, CIROULAR 450 nm [ [ |

0092 715- 05154 45.000 m | 92. 95000 4182. 75| 68. 00000 3060. 00| 188. 68000 8490. 60
PIPE, TYPE 2, CIRCULAR 600 nm [ [ |

0093 715- 05156 37.800 m | 112. 47000 4251. 37| 90. 00000 3402. 00| 208. 82000 7893. 40

I

PIPE, TYPE 2, G RCULAR 750 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PACGE : 261 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 409, 058. 94 ROUTE :
CALL ORDER . 261 CONTRACT ID : R -26235-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-0918397 | (3) 38-1625197

| KANKAKEE VALLEY CONSTRUCTI ON| R ETH RI LEY CONSTRUCTI ON | SELGE CONSTRUCTI ON CO | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0094 715- 05217 51.900 m | 79. 03000 4101. 66| 56. 00000 2906. 40| 139. 92000 7261. 85
PI PE, TYPE 5, C RCULAR 300 mm [ [ |

0095 715- 05218 16.500 m | 82. 31000 1358. 12| 62. 00000 1023. 00| 143. 10000 2361. 15
PI PE, TYPE 5, C RCULAR 375 mm | [ |

0096 715- 05595 1.000 m | 400. 70000 400. 70| 350. 00000 350. 00| 596. 78000 596. 78
Pl PE EXTENSI ON, Cl RCULAR, 375 mm | | |

0097 715-05767 38.700 m | 80. 73000 3124. 25| 57. 00000 2205. 90| 175. 96000 6809. 65
Pl PE, RElI NFORCED CONCRETE, I, DO.3=50, | |
450 mm | | |

0098 715-07172 25.900 m | 68. 70000 1779. 33| 47. 00000 1217. 30| 164. 30000 4255, 37
Pl PE, REI NFORCED CONCRETE, |1, DO 3=60, | |
300 mMm | | |

0099 715- 46000 9.000 EACH 130. 31000 1172. 79| 200. 00000 1800. 00| 174. 90000 1574. 10
Pl PE END SECTI ON, 300 nm | |

0100 715- 46005 2.000 EACH 137. 31000 274. 62| 210. 00000 420. 00| 196. 10000 392. 20
Pl PE END SECTI ON, 375 nm | |

0101 715-46010 3.000 EACH 172. 30000 516. 90| 230. 00000 690. 00| 259. 70000 779. 10
Pl PE END SECTI ON, 450 nm | |

0102 715- 46020 1.000 EACH 280. 30000 280. 30| 270. 00000 270. 00| 349. 80000 349. 80
Pl PE END SECTI ON, 600 nm | |

0103 715- 46030 1.000 EACH 172. 30000 172. 30| 420. 00000 420. 00| 567. 10000 567. 10
Pl PE END SECTI ON, 750 nm | |

0104 718- 06526 326.900 My | 48. 00000 15691. 20| 75. 00000 24517. 50| 50. 88000 16632. 67
HVA FOR UNDERDRAI NS | | |

0105 718- 06528 7.000 EACH 270. 33000 1892. 31| 150. 00000 1050. 00| 424. 00000 2968. 00
OUTLET PROTECTOR, 1 | | |

0106 718- 06531 6.000 EACH 332. 72000 1996. 32| 175. 00000 1050. 00| 371. 00000 2226. 00
OUTLET PROTECTOR, 3 | | |

0107 718- 06532 1000.000 m | 3. 00000 3000. 00| 3. 00000 3000. 00| 3. 18000 3180. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |

0108 718-52610 718.800 n8 | 34. 28000 24640. 46| 28. 00000 20126. 40| 31. 80000 22857. 84
AGGREGATE FOR UNDERDRAI NS | | |

0109 720- 04682 1.000 EACH 1099. 36000 1099. 36| 360. 00000 360. 00| 2650. 00000 2650. 00
INLET , RESET | | |

0110 720- 44000 34.000 EACH 232. 74000 7913. 16| 200. 00000 6800. 00| 265. 00000 9010. 00
CASTI NG, ADJUST TO GRADE | |

0111 720- 45145 14.000 EACH 1085. 65000 15199. 10| 2050. 00000 28700. 00| 1219. 00000 17066. 00
I NLET, J10, MODI FI ED | |

0112 720- 45155 17.000 EACH 1105. 65000 18796. 05| 2050. 00000 34850. 00| 1272. 00000 21624. 00
I NLET, MLO, MODI FI ED | |

0113 720- 45270 4.000 EACH 940. 65000 3762. 60| 1750. 00000 7000. 00| 954. 00000 3816. 00

|

Pl PE CATCH BASI N, 450 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 261 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 409, 058. 94 ROUTE :
CALL ORDER . 261 CONTRACT ID : R -26235-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-0918397 | (3) 38-1625197

| KANKAKEE VALLEY CONSTRUCTI ON| R ETH RI LEY CONSTRUCTI ON | SELGE CONSTRUCTI ON CO | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
600 nm |

------------------------------------------ ST

0114 720- 45410 1.000 EACH| 1520. 31000 1520. 31| 2750. 00000 2750. 00| 1272. 00000 1272.00
MANHOLE, C4 | | |

0115 720- 93411 4.000 EACH 1456. 34000 5825. 36| 2450. 00000 9800. 00| 1643. 00000 6572. 00
I NLET, C15, MODI FI ED | |

0116 720- 94847 2.000 EACH| 1107. 66000 2215. 32| 2050. 00000 4100. 00| 1272. 00000 2544, 00
I NLET, R13, MODI FIED | |

0117 720-98174 2.000 EACH| 1456. 35000 2912. 70| 2450. 00000 4900. 00| 1643. 00000 3286. 00
I NLET, B15 | | |

0118 720- 99303 1.000 EACH 390. 62000 390. 62| 626. 63000 626. 63 530. 00000 530. 00
CLEANOUT PROTECTORS | | [

0119 724-51925 22.200 m | 284. 75000 6321. 45| 440. 00000 9768. 00| 318. 00000 7059. 60
STRUCTURAL EXPANSI ON JO NT, SS [ [

0120 732-02388 1.000 EACH 574. 53000 574. 53| 700. 00000 700. 00| 1272. 00000 1272. 00
WATER MAI N ABANDONMVENT, 200mm | | |

0121 732-02388 2.000 EACH 522. 52000 1045, 04| 725. 00000 1450. 00| 1325. 00000 2650. 00
WATER MAI N ABANDONMVENT, 300mm | | [

0124 732-06839 1.000 EACH| 1051. 76000 1051. 76| 5000. 00000 5000. 00| 4240. 00000 4240. 00
TAP , VET, 200 nmm | | [

0125 732-06839 2.000 EACH 1101. 77000 2203. 54| 6000. 00000 12000. 00| 5300. 00000 10600. 00
TAP , WET, 300 nm | | I

0126 732-91739 58.000 m | 141. 92000 8231. 36| 75. 00000 4350. 00| 148. 40000 8607. 20
WATER MAI N, DUCTI LE | RON, 200 nm | | [

0127 732-91742 1.000 EACH| 2470. 49000 2470. 49| 1500. 00000 1500. 00| 1696. 00000 1696. 00
FI RE HYDRANT ASSEMBLY | |

0128 732-91742 7.000 EACH| 419. 24000 2934. 68| 750. 00000 5250. 00| 1060. 00000 7420. 00
FI RE HYDRANT REPLACENENT | | |

0129 732-94780 7.000 EACH 463. 72000 3246. 04| 600. 00000 4200. 00| 768. 50000 5379. 50
WATER SERVI CE CONNECTI ON | | |

0130 732- 96670 65.000 m | 247. 58000 16092. 70| 105. 00000 6825. 00| 169. 60000 11024. 00
WATER MAI N, DUCTILE | RON, 300 mm | | |

0131 801-02595 2.000 EACH 1500. 00000 3000. 00| 150. 00000 300. 00| 159. 00000 318. 00
CONTROLLER, RESET TI M NG | | |

0132 801- 04308 28.000 EACH 100. 00000 2800. 00| 100. 00000 2800. 00| 106. 00000 2968. 00
ROAD CLOSURE SI GN ASSEMBLY | | |

0134 801- 06207 16600.000 m | 2. 55000 42330. 00| 2. 55000 42330. 00| 2. 70000 44820. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | [ |

0135 801- 06469 1250.000 m | 5. 10000 6375. 00| 5. 10000 6375. 00| 5. 41000 6762. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
200 mMm | | |

0136 801-06577 26.000 m | 15. 00000 390. 00| 15. 00000 390. 00| 15. 90000 413. 40

|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PACGE : 261 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 409, 058. 94 ROUTE :
CALL ORDER . 261 CONTRACT ID : R -26235-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-0918397 | (3) 38-1625197

| KANKAKEE VALLEY CONSTRUCTI ON| R ETH RI LEY CONSTRUCTI ON | SELGE CONSTRUCTI ON CO | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0137 801- 06605 31.000 EACH 70. 00000 2170. 00| 70. 00000 2170. 00| 74. 20000 2300. 20
BARRI CADE, I11A | |

0138 801- 06606 54.000 EACH 95. 00000 5130. 00| 95. 00000 5130. 00| 100. 70000 5437. 80
BARRI CADE, |11B | |

0139 801- 06640 49.000 EACH 129. 00000 6321. 00| 129. 00000 6321. 00| 136. 74000 6700. 26
CONSTRUCTI ON SIGN, A | | |

0140 801- 06645 3.000 EACH 50. 00000 150. 00| 50. 00000 150. 00| 53. 00000 159. 00
CONSTRUCTI ON SIGN, B | | |

0141 801- 06710 250.000 DAY | 11. 00000 2750. 00| 11. 00000 2750. 00| 11. 66000 2915. 00
FLASH NG ARROW SI GN | | |

0142 801- 06775 LUMP|  54345. 46000 54345.46|  70000. 00000 70000. 00|  13886. 00000 13886. 00
MAI NTAI NI NG TRAFFI C | | |

0143 801- 94295 17.000 EACH 150. 00000 2550. 00| 180. 00000 3060. 00| 159. 00000 2703. 00
SI GNAL HEAD, RELOCATE | | |

0144 802- 05701 148.380 m | 23. 23000 3446. 87| 21. 50000 3190. 17| 34. 77000 5159. 17
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [

0145 802- 07059 38.000 EACH 75. 00000 2850. 00| 20. 00000 760. 00| 37. 10000 1409. 80
SIGN, SHEET, AND SUPPORTS, REMOVE | | |

0146 802- 76025 29.320 n2 | 16. 86000 494. 34| 139. 30000 4084. 28| 119. 78000 3511. 95

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |

0147 802- 76035 11.790 n2 | 16. 78000 197. 84 141. 90000 1673. 00| 125. 50000 1479. 65
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS | | |

0148 802- 76045 2.500 2 | 16. 92000 42. 30| 154. 80000 387. 00| 131. 23000 328. 08
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | [

0149 804- 06771 30.000 EACH 19. 00000 570. 00| 35. 00000 1050. 00| 23. 32000 699. 60
DELI NEATOR POST, FLEXI BLE | | |

0150 805- 01815 4.000 EACH 1600. 00000 6400. 00| 1400. 00000 5600. 00| 1696. 00000 6784. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0151 805- 01816 3.000 EACH 550. 00000 1650. 00| 800. 00000 2400. 00| 583. 00000 1749. 00

SI GNAL SUPPORT FOUNDATI ON, 900 nm X 900 | | |
mm X 2500 mm | | |

0152 805- 01842 8.000 EACH 550. 00000 4400. 00| 500. 00000 4000. 00| 583. 00000 4664. 00
HANDHOLE, S| GNAL | | |

0153 805- 02073 1.000 EACH 3285. 00000 3285. 00 3400. 00000 3400. 00| 3482. 10000 3482. 10
SI GNAL CANTI LEVER STRUCTURE, 10.7 m ARM | | |

0154 805- 02075 1.000 EACH 2540. 00000 2540. 00| 2900. 00000 2900. 00| 2692. 40000 2692. 40

SI GNAL CANTI LEVER STRUCTURE, 4.6 m ARM | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 261 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 409, 058. 94 ROUTE :
CALL ORDER . 261 CONTRACT ID : R -26235-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-0918397 | (3) 38-1625197

| KANKAKEE VALLEY CONSTRUCTI ON| R ETH RI LEY CONSTRUCTI ON | SELGE CONSTRUCTI ON CO | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0155 805- 02077 1.000 EACH 3480. 00000 3480. 00| 3800. 00000 3800. 00| 3688. 80000 3688. 80
SI GNAL CANTI LEVER STRUCTURE, 12.2 m ARM | | |
0156 805- 02087 LUVP| 1200. 00000 1200. 00| 1500. 00000 1500. 00| 1272. 00000 1272. 00
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PVENT | [ |
0157 805- 02150 2.000 EACH 850. 00000 1700. 00| 900. 00000 1800. 00| 901. 00000 1802. 00
|

PEDESTRI AN S| GNAL HEAD, 460 mm, LED, | |
W TH COUNTDOWN FEATURES | | |

0158 805- 02373 512.200 m | 8. 20000 4200. 04| 14. 00000 7170. 80| 8. 69000 4451. 02
| NTERCONNECT CABLE, FIBER CPTIC, 6 PAIR | |

0159 805- 02437 1.000 EACH 2500. 00000 2500. 00| 2200. 00000 2200. 00| 2650. 00000 2650. 00
CONTROLLER, RELOCATE AND REW RE | | |

0160 805- 02658 283.600 m | 4. 92000 1395. 31| 3. 50000 992. 60| 5. 25000 1488. 90
CABLE, COAXI AL | |

0161 805- 04782 2.000 EACH  26750. 00000 53500. 00|  24000. 00000 48000.00|  28355. 00000 56710. 00
VI DEO VEH CLE DETECTCR SYSTEM | | |

0162 805- 06592 991.200 m | 29. 52000 29260. 22| 24. 00000 23788. 80| 31. 29000 31014. 65
CONDUI T, STEEL, GALVANI ZED, 50mm | | [

0163 805- 78109 1.000 EACH  11500. 00000 11500. 00|  12000. 00000 12000. 00|  12190. 00000 12190. 00

CONTROLLER AND CABI NET, SECONDARY, MENU |
DRI VEN, 8 PHASE |

I
|
0164 805- 78205 10. 000 EACH| 790. 00000 7900. 00| 890. 00000 8900. 00| 837. 40000 8374. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |
0165 805- 78215 4.000 EACH 660. 00000 2640. 00| 860. 00000 3440. 00| 699. 60000 2798. 40
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER ARRON GREEN ARROW | |
0166 805- 78230 4.000 EACH 1275. 00000 5100. 00| 1375. 00000 5500. 00| 1351. 50000 5406. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0167 805- 78415 4.000 EACH 900. 00000 3600. 00| 1000. 00000 4000. 00| 954. 00000 3816. 00
SPAN, CATENARY, AND TETHER | | |
0168 805- 78420 4.000 EACH 250. 00000 1000. 00| 180. 00000 720. 00| 265. 00000 1060. 00
DI SCONNECT HANGER | | |
0169 805- 78445 2.000 EACH 450. 00000 900. 00| 380. 00000 760. 00| 477. 00000 954. 00
SI GNAL SERVI CE | | |
0170 805- 78467 18.400 m | 3. 94000 72. 50| 4.00000 73. 60| 4.18000 76.91
SI GNAL CABLE, 3C 8GA. | | |
0171 805- 78480 451.200 m | 1. 64000 739. 97| 1. 80000 812. 16 1. 74000 785. 09
SI GNAL CABLE, 3C 14GA. | |
0172 805- 78485 441.100 m | 2. 62000 1155. 68| 2. 30000 1014. 53| 2. 78000 1226. 26
|

S| GNAL CABLE, 5C 14GA | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 21/ 02
261 -10

ENG NEER S ESTI MATE: $ 4, 409, 058. 94 ROUTE :
CALL ORDER . 261 CONTRACT ID : R -26235-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-0918397 | (3) 38-1625197
| KANKAKEE VALLEY CONSTRUCTI ON| RI ETH RI LEY CONSTRUCTI ON | SELGE CONSTRUCTI ON CO. | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0173 805- 78490 455.400 m | 2. 95000 1343. 43| 2. 70000 1229. 58| 3. 13000 1425. 40
SI GNAL CABLE, 7C 14GA. | | |
0174 805- 78925 2.000 EACH 500. 00000 1000. 00| 650. 00000 1300. 00| 530. 00000 1060. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0176 805- 86889 1372.000 m | 0. 82000 1125. 04| 0. 70000 960. 40| 0. 87000 1193. 64
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |
0177 805-86920 183. 000 EACH 25. 00000 4575. 00| 15. 00000 2745. 00| 26. 50000 4849. 50
MULTI PLE COMPRESSI ON FI TTI NG NOT | | |
WATERPROOFED [ [ [
0178 805- 86930 130. 000 EACH| 25. 00000 3250. 00| 15. 00000 1950. 00| 26. 50000 3445. 00
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0179 805-90267 28.600 m | 19. 68000 562. 85| 70. 00000 2002. 00| 20. 86000 596. 60
CONDUI T, STEEL, GALVANI ZED, 75 nm | | |
0180 805-96014 158.000 m | 4. 00000 632. 00| 4. 00000 632. 00| 9. 54000 1507. 32
SAW CUT, FULL DEPTH | | [
0181 805-96121 2.000 EACH 150. 00000 300. 00| 90. 00000 180. 00| 159. 00000 318. 00
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0182 805-98335 2610.600 m | 8. 20000 21406. 92| 9. 50000 24800. 70| 8. 69000 22686. 11
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | |
0183 805-98336 488.000 m | 8. 20000 4001. 60| 9. 50000 4636. 00| 8. 69000 4240.72
WRE, NO. 4 COPPER I N PLASTIC DUCT, IN | | |
CONDUI T, 4 1/C | [ [
0184 807-02191 3.000 EACH 550. 00000 1650. 00| 475. 00000 1425. 00| 583. 00000 1749. 00
HANDHOLE, LI GHTI NG | | |
0185 807-02193 65. 000 EACH| 550. 00000 35750. 00| 500. 00000 32500. 00| 583. 00000 37895. 00
LI GHT STANDARD FOUNDATI QN, 915 mm DI A, | | |
X 2450 mm [ [ [
0186 807-02194 1.000 EACH 4500. 00000 4500. 00| 5000. 00000 5000. 00| 4770. 00000 4770. 00
SERVI CE PONT, |1, MODIFI ED | | |
0187 807-02782 1.000 EACH 750. 00000 750. 00| 500. 00000 500. 00| 795. 00000 795. 00
LUM NAI RE MAST ARM 3.7 m | | |
0188 807-02785 1.000 EACH 950. 00000 950. 00| 700. 00000 700. 00| 1007. 00000 1007. 00
LUM NAI RE MAST ARM 7.6 m | | |
0189 807- 03950 65. 000 EACH| 510. 00000 33150. 00| 550. 00000 35750. 00| 540. 60000 35139. 00
LUM NAI RE, ORNAVENTAL | | |
0190 807-03951 65. 000 EACH 1080. 00000 70200. 00| 1550. 00000 100750. 00| 1144. 80000 74412. 00
LI GHT POLE, ORNAMENTAL | | |
0191 807-04781 1.000 EACH 975. 00000 975. 00| 900. 00000 900. 00| 1033. 50000 1033. 50

LUM NAIRE MAST ARM 9.1 m



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 21/ 02
261 -11

ENG NEER S ESTI MATE: $ 4, 409, 058. 94 ROUTE :
CALL ORDER . 261 CONTRACT ID : R -26235-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-0918397 | (3) 38-1625197
| KANKAKEE VALLEY CONSTRUCTI ON| RI ETH RI LEY CONSTRUCTI ON | SELGE CONSTRUCTI ON CO. | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0192 807- 05898 4.000 EACH 1050. 00000 4200. 00| 1000. 00000 4000. 00| 1113. 00000 4452. 00
LUM NAI RE MAST ARM 10.5 m | | |
0193 807-86910 65. 000 EACH| 25. 00000 1625. 00| 24. 00000 1560. 00| 26. 50000 1722. 50
CONNECTOR KI T, UNFUSED | | [
0194 807- 86915 65. 000 EACH| 28. 00000 1820. 00| 24. 00000 1560. 00| 29. 68000 1929. 20
CONNECTOR KI T, FUSED | | [
0195 807- 86955 27.000 EACH 150. 00000 4050. 00| 45. 00000 1215. 00| 159. 00000 4293. 00
CABLE DUCT MARKER [ [ [
0196 808- 03002 897.000 m | 1. 33000 1193. 01| 1. 33000 1193. 01| 1. 41000 1264. 77
LI NE, EPOXY, BROKEN, VWH TE, 100 mm | | |
0197 808- 03631 4160.000 m | 1. 33000 5532. 80| 1. 33000 5532. 80| 1. 41000 5865. 60
LI NE, EPOXY, SCOLID, WH TE, 100 nm | | |
0198 808- 03632 3442.000 m | 1. 33000 4577. 86| 1. 33000 4577. 86| 1. 41000 4853. 22
LI NE, EPOXY, SCLID, YELLOW 100 nmm | | |
0199 808-06716 2105.000 m | 1. 40000 2947. 00| 1. 40000 2947. 00| 1. 48000 3115. 40
LI NE, REMOVE | | [
0200 808- 06849 28.800 m | 15. 50000 446. 40| 15. 50000 446. 40| 16. 43000 473. 18
LI NE, EPOXY, DOITED, YELLOW 100 nm | | |
600 mm LI NE, 1200 nm GAP | | |
0201 808- 74805 147.800 m | 32. 00000 4729. 60| 32. 00000 4729. 60| 33. 92000 5013. 38
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | [ |
600 mMm | | |
0202 808- 74807 21.000 EACH 181. 00000 3801. 00| 181. 00000 3801. 00| 191. 86000 4029. 06
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROWS | | |
0203 808- 74808 12. 000 EACH 190. 00000 2280. 00| 190. 00000 2280. 00] 201. 40000 2416. 80
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(ONLY) I I |
0204 808- 94455 234.000 m | 11. 00000 2574. 00| 11. 00000 2574. 00| 11. 66000 2728. 44
TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, | | |
150 mm | | |
0205 732-04964 26.000 m | 966. 75000 25135. 50| 600. 00000 15600. 00| 1033. 50000 26871. 00
WATER MAIN , BORE AND JACK, 500 mm | | [
STEEL CASI NG CARRI ER | [ |
0206 732-02388 2.000 EACH 601. 77000 1203. 54| 400. 00000 800. 00| 848. 00000 1696. 00
WATER MAI N , BACTERI OLOG CAL SAMPLI NG | | |
PO NT | | |
0207 805-81060 4.000 EACH 3400. 00000 13600. 00| 3900. 00000 15600. 00| 3604. 00000 14416. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
SECTI ON TOTALS | $ 3,559, 944. 28| $ 3,698, 848. 17| $ 3,961, 468. 38
CONTRACT TOTALS | $ 3,559,944, 28| $ 3,698, 848.17| $ 3,961, 468. 38




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 261 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 409, 058. 94 ROUTE :
CALL ORDER . 261 CONTRACT ID : R -26235-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ROAD RECONSTRUCTI ON

[
0001 105-06845 LUWP|  122458. 37000 122458. 37|

|

|

CONSTRUCTI ON ENG NEERI NG | [ [
0002 105- 07039 9.000 MOS | 2500. 00000 22500. 00| |
FI ELD OFFI CE, B | [ [
0003 110- 01001 LUWP|  200000. 00000 200000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUWP|  80000. 00000 80000. 00| |
CLEARI NG R GHT OF WAY | | [
0005 202- 02240 25265.000 n2 | 5. 00000 126325. 00| |
PAVEMENT, REMOVE | [ [
0006 202- 02241 1524.000 m | 8. 50000 12954. 00| |
GUARDRAI L, REMOVE | | |
0007 202-51328 LUMP|  20000. 00000 20000. 00| [
PRESENT STRUCTURE, REMOVE PORTI ONS | [ [
0008 202- 94793 169.420 m | 45. 00000 7623. 90| [
BARRI ER, MEDI AN, CONCRETE, REMOVE | | [
0009 202- 94810 2.000 EACH| 300. 00000 600. 00| [
CURB TURNOUT, REMOVE | [ [
0010 202- 95027 1.000 EACH| 670. 00000 670. 00| |
| MPACT ATTENUATOR, REMOVE | [ [
0011 203- 02000 18436.000 n8 | 12. 00000 221232. 00| [
EXCAVATI ON,  COMVON | [ [
0012 205- 03371 260.000 nB8 | 13. 43000 3491. 80| [
SEDI MENT REMOVE | | |
0013 205- 06931 280.100 My | 30. 90000 8655. 09| |
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0014 205- 06933 5.000 EACH| 55. 00000 275. 00| [
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0015 205- 06936 20.000 My | 115. 88000 2317. 60| [
TEMPORARY SEDI MENT TRAP | | |
0016 205- 06937 797.000 m | 5. 36000 4271. 92| [
TEMPORARY SI LT FENCE | | |
0017 207- 06499 36065.300 n2 | 3. 09000 111441. 78| [
SUBGRADE TREATMENT | [ [
0018 211- 02050 3.160 n8 | 80. 40000 254. 06| [
B BORROW | | |
0019 211- 02060 988.310 nB8 | 11. 92000 11780. 66| [
B BORROW FOR STRUCTURE BACKFI LL | [ |
0020 303- 06959 133.000 My | 18. 90000 2513. 70| |
| |

AGGREGATE , NO. 53D



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PACGE : 261 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 409, 058. 94 ROUTE :
CALL ORDER . 261 CONTRACT ID : R -26235-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 36-2231526 | |
| WALSH CONSTR CO. OF I LL | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0021 303-52308 5332.000 My | 20. 00000 106640. 00| |
COVPACTED AGGREGATE, O 53 | [ |
0022 304- 06464 7035.000 n8 | 35. 57000 250234. 95| |
SUBBASE FOR PCCP | [ [
0023 305- 05204 110.700 M | 225. 00000 24907. 50| |
HMVA FOR PATCHI NG | [ [
0024 305- 05206 1228.200 My | 91. 50000 112380. 30| |
W DENI NG W TH HVA [ [ [
0025 401- 05467 32.900 m | 76. 00000 2500. 40| |
M LLED HVA CORRUGATI ONS | | [
0026 402- 05474 79.000 My | 55. 00000 4345. 00| |
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0027 402-05477 43.000 My | 55. 00000 2365. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | [
0028 402- 05487 652.900 My | 36. 60000 23896. 14| |
HVA | NTERVEDI ATE 19. 0 mm  SHOULDER | | |
0029 402- 05490 319.600 My | 55. 00000 17578. 00| |
HMA SURFACE 9.5 nm SHOULDER | | [
0030 405-05517 13.540 My | 300. 00000 4062. 00| |
ASPHALT FOR PRI ME COAT | [ |
0031 406- 05520 2.660 M | 300. 00000 798. 00| |
ASPHALT FOR TACK COAT | | [
0032 501- 06266 LUWP| 3578. 13000 3578. 13| |
PROFI LOGRAPH, PCCP | [ [
0033 501- 06914 26687.000 n?2 | 26. 90000 717880. 30| |
QA PCCP , 225 mm | | |
0034 503- 03489 73.000 EACH| 25. 00000 1825. 00| |
RETROFI TTED TI E BARS | [ [
0035 503- 05240 4822.000 m | 23. 00000 110906. 00| |
D1 CONTRACTI ON JO NT | | |
0036 503-05310 21.300 m | 375. 32000 7994. 32| |
TERM NAL JOI NT | | |
0037 506- 06333 44.480 n2 | 117. 90000 5244. 19| |
PCCP PATCHI NG FULL DEPTH | [ [
0038 601-01626 1.000 EACH 1700. 00000 1700. 00| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 [ [ |
0039 601-04746 11. 000 EACH 5500. 00000 60500. 00| |
ENERGY ABSORBI NG TERM NAL, CZ | | |
0040 601-04792 4.000 EACH 200. 00000 800. 00|
I

GUARDRAI L TRANSI TION , TYPE AS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 261 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 409, 058. 94 ROUTE :
CALL ORDER . 261 CONTRACT ID : R -26235-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0041 601- 05999 2.000 EACH 50. 00000 100. 00|
CURVED TERM NAL END | |
0042 601- 06035 181.540 m | 30. 50000 5536. 97|
GUARDRAI L, RESET | [
0043 601- 06226 2.000 EACH  52100.00000 104200. 00|
| MPACT ATTENUATCR CR W, TL-2 | [
0045 601- 06584 1.000 EACH  37100. 00000 37100. 00|
| MPACT ATTENUATOR, ELITE , TL-2 | |
0046 601- 06584 1.000 EACH  12840.00000 12840. 00|

I MPACT ATTENUATOR, ELI TE SPARE APRTS | |
PACKAGE, TL-2 | |

0047 601-94689 2.000 EACH 2200. 00000 4400. 00|
GUARDRAI L END TREATMENT, OS | |
0048 601-97774 1.000 EACH 800. 00000 800. 00|

GUARDRAI L END TREATMENT, OS, SPARE | |
PARTS PACKAGE | [

0049 601- 99105 514.350 m | 32. 50000 16716. 38|
GUARDRAI L, WBEAM 1.905 m SPACI NG | |
0050 601- 99108 107.125 m | 52. 50000 5624. 06|
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | |
0051 601- 99123 4.000 EACH 1900. 00000 7600. 00|
GUARDRAI L TRANSI TI ON, GP | |
0052 602- 06639 272.000 m | 55. 45000 15082. 40|
TEMPORARY CONCRETE BARRI ER ANCHORED | [
0053 602- 06646 1289.000 m | 36. 84000 47486. 76|
TEMPORARY CONCRETE BARRI ER | |
0054 603- 06040 1283.000 m | 15. 00000 19245. 00|
FENCE, FARM FIELD, 1190 nm | |
0055 604- 06069 168.130 n2 | 45. 60000 7666. 73|
CURB RAMP, CONCRETE | [
0056 604- 06070 2012.000 n2 | 34. 05000 68508. 60|
SI DEWALK, CONCRETE | [
0057 605- 06105 2028.930 m | 13. 07000 26518. 12|
CURB, | NTEGRAL, CONCRETE, MODI FI ED [ |
0058 605- 06120 81.400 m | 51. 43000 4186. 40|
CURB, CONCRETE | |
0059 605- 06140 95.300 m | 60. 00000 5718. 00|
CURB AND GUTTER CONCRETE | [
0060 605- 06205 66.700 m | 123. 30000 8224. 11|

|
I
|
I
|
I
|
I
|
I
I
I
I
I
I
I
I
I
m SPACI NG | | [
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
|
I

CENTER CURB, B, CONCRETE | [



WATER

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PACGE : 261 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 409, 058. 94 ROUTE :
CALL ORDER . 261 CONTRACT ID : R -26235-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 36-2231526 | |
| WALSH CONSTR CO. OF I LL | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0061 605-06215 816.500 m | 66. 14000 54003. 31| |
CENTER CURB, D, CONCRETE | | |
0062 607-06335 172.800 m | 94. 40000 16312. 32| |
PAVED SIDE DI TCH, A [ [ [
0063 607-90826 1.000 EACH 600. 00000 600. 00| |
GUTTER TURNOUT, CONCRETE | [ [
0064 610- 05527 54,000 My | 50. 00000 2700. 00| |
HVA FOR APPROACHES | [ [
0065 610- 06259 112.160 n2 | 54. 15000 6073. 46| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0066 611-02715 2616.000 n2 | 37. 55000 98230. 80| |
CEMENT CONCRETE PAVEMENT FOR APPROACHES, | | [
225 mMm | | |
0067 611- 05330 844.000 n2 | 41. 72000 35211. 68| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0068 611- 06497 18. 000 EACH| 110. 00000 1980. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0069 615- 06515 7.000 EACH 100. 00000 700. 00| |
MONUMENT, D | | |
0070 615- 06527 1.000 EACH 200. 00000 200. 00| |
MONUMENT, SECTI ON CORNER | | |
0071 616- 02320 2910.000 n2 | 2. 74000 7973. 40| |
GEOTEXTI LES | | |
0072 616- 06405 67.300 My | 59. 11000 3978. 10| |
Rl PRAP, REVETNMENT | [ |
0073 616- 06451 50.200 My | 40. 29000 2022. 56| |
Rl PRAP, UNI FORM | [ |
0074 621-01004 2.000 EACH 250. 00000 500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0075 621- 06545 1.280 My | 590. 00000 755. 20| |
FERTI LI ZER | | [
0076 621- 06554 182. 000 kg | 7.20000 1310. 40| |
SEED M XTURE, U | | |
0077 621- 06557 215.000 kg | 9. 90000 2128. 50| |
SEED M XTURE, T | | |
0078 621- 06565 10.800 My | 428. 00000 4622. 40| |
MULCHI NG MATERI AL | | |
0079 621- 06567 215.000 kL | 1. 15000 247. 25| |
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PACGE : 261 -16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 409, 058. 94 ROUTE :
CALL ORDER . 261 CONTRACT ID : R -26235-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 36-2231526 | |
| WALSH CONSTR CO. OF I LL | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0080 621-06575 11767.000 n2 | 3. 29000 38713. 43| |
SODDI NG, NURSERY | | [
0081 702-51005 3.400 nB | 1500. 00000 5100. 00| |
CONCRETE, A, SUBSTRUCTURE | [ |
0082 703-51030 1862. 000 kg | 1. 24000 2308. 88| |
REI NFORCI NG STEEL | [ [
0083 703-51032 627.000 kg | 1. 42000 890. 34| |
REI NFORCI NG STEEL, EPOXY CQATED | | |
0084 703-97703 2.000 EACH 100. 00000 200. 00| |
THREADED BAR SPLI CE, EPOXY COATED | | |
0085 704-51002 2.430 nB | 3500. 00000 8505. 00| |
CONCRETE, C, SUPERSTRUCTURE | [ [
0086 714-04802 55.770 n2 | 227. 72000 12699. 94| |
CONCRETE MODULAR BLOCK WALL | | [
0087 715-05048 2819.100 m | 7.27000 20494. 86| |
PIPE, TYPE 4, O RCULAR 150 nm [ [ [
0088 715- 05053 94.500 m | 55. 77000 5270. 27| |
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0089 715-05149 675.600 m | 101. 97000 68890. 93| |
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0090 715-05151 76.400 m | 90. 23000 6893. 57| |
PIPE, TYPE 2, O RCULAR 375 nm [ [ |
0091 715-05152 55.100 m | 137. 64000 7583. 96| |
PIPE, TYPE 2, O RCULAR 450 nm [ [ [
0092 715-05154 45.000 m | 126. 66000 5699. 70| |
PIPE, TYPE 2, O RCULAR 600 mm [ [ |
0093 715- 05156 37.800 m | 208. 28000 7872. 98| |
PIPE, TYPE 2, O RCULAR 750 mm [ [ |
0094 715-05217 51.900 m | 82. 57000 4285. 38| |
PIPE, TYPE 5, O RCULAR 300 mm [ | |
0095 715-05218 16.500 m | 91. 42000 1508. 43| |
PIPE, TYPE 5, O RCULAR 375 mm [ | |
0096 715- 05595 1.000 m | 720. 14000 720. 14| |
PI PE EXTENSI ON, Cl ROULAR, 375 nm | | |
0097 715-05767 38.700 m | 117. 76000 4557. 31| |
Pl PE, REI NFORCED CONCRETE, 11, DO.3=50, | | |
450 mm | | |
0098 715- 07172 25.900 m | 88. 60000 2294, 74| |
Pl PE, RElI NFORCED CONCRETE, 11, DO 3=60, | | |
300 mMm | | |
0099 715-46000 9. 000 EACH 177. 00000 1593. 00| |
|

PI PE END SECTI ON, 300 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PACGE : 261 -17
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 409, 058. 94 ROUTE :
CALL ORDER . 261 CONTRACT ID : R -26235-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 36-2231526 | |
| WALSH CONSTR CO. OF I LL | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0100 715- 46005 2.000 EACH 194. 50000 389. 00|
PI PE END SECTION, 375 mm | | |
0101 715-46010 3.000 EACH 214.51000 643. 53|
PI PE END SECTION, 450 mm | | [
0102 715- 46020 1.000 EACH 254, 50000 254. 50|
PI PE END SECTION, 600 mm | | [
0103 715- 46030 1.000 EACH 454, 00000 454. 00|
PI PE END SECTION, 750 mm | | [
0104 718-06526 326.900 My | 48. 00000 15691. 20| |
HVA FOR UNDERDRAI NS | [ [
0105 718- 06528 7.000 EACH 762. 17000 5335. 19| |
OUTLET PROTECTOR, 1 | [ [
0106 718- 06531 6. 000 EACH 544, 26000 3265. 56| |
OUTLET PROTECTOR, 3 | | |
0107 718- 06532 1000.000 m | 3. 28000 3280. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0108 718-52610 718.800 n8 | 35. 76000 25704. 29| |
AGGREGATE FOR UNDERDRAI NS | [ [
0109 720- 04682 1.000 EACH| 1913. 95000 1913. 95| |
I NLET , RESET | | [
0110 720- 44000 34.000 EACH 650. 00000 22100. 00|
CASTI NG ADJUST TO GRADE | [ [
0111 720-45145 14.000 EACH 1879. 63000 26314. 82| |
I NLET, J10, MODIFIED | | [
0112 720- 45155 17.000 EACH 1816. 08000 30873. 36| |
I NLET, MLO, MODI FI ED | | |
0113 720-45270 4.000 EACH 1526. 61000 6106. 44| |
Pl PE CATCH BASIN, 450 nm | | |
0114 720-45410 1.000 EACH 2244. 50000 2244. 50| |
MANHOLE, C4 | | |
0115 720-93411 4.000 EACH 2087. 78000 8351. 12| |
I NLET, C15, MODIFIED | | [
0116 720-94847 2.000 EACH 1908. 12000 3816. 24| |
INLET, R13, MODI FI ED | | [
0117 720-98174 2.000 EACH 2130. 67000 4261. 34| |
I NLET, B15 | [ [
0118 720-99303 1.000 EACH 575. 90000 575. 90| |
CLEANQUT PROTECTORS | | |
0119 724-51925 22.200 m | 307. 51000 6826. 72| |
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0120 732-02388 1.000 EACH 944. 06000 944. 06| |
|

WATER MAI N ABANDONMENT, 200mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 261 -18
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 409, 058. 94 ROUTE :
CALL ORDER . 261 CONTRACT ID : R -26235-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST
0121 732-02388 2.000 EACH| 1396. 24000 2792. 48| |
WATER MAI N ABANDONMVENT, 300mm | | |
0124 732- 06839 1.000 EACH| 3867. 03000 3867. 03] |
TAP , VET, 200 nm [ [ [
0125 732- 06839 2.000 EACH| 4867. 03000 9734. 06| |
TAP , WET, 300 nm | | I
0126 732-91739 58.000 m | 141. 11000 8184. 38| |
WATER MAI N, DUCTI LE | RON, 200 nm | | [
0127 732-91742 1.000 EACH| 3273. 29000 3273. 29| |
FI RE HYDRANT ASSEMBLY | [ [
0128 732-91742 7.000 EACH| 666. 92000 4668. 44 |
FI RE HYDRANT REPLACENENT | [ [
0129 732-94780 7.000 EACH| 550. 51000 3853. 57| |
WATER SERVI CE CONNECTI ON | [ |
0130 732-96670 65.000 m | 180. 40000 11726. 00| [
WATER MAI N, DUCTI LE | RON, 300 nm | | [
0131 801- 02595 2.000 EACH 150. 00000 300. 00| [
CONTROLLER, RESET TI M NG | | [
0132 801- 04308 28.000 EACH| 100. 00000 2800. 00| [
ROAD CLOSURE S| GN ASSEMBLY | | [
0134 801- 06207 16600.000 m | 2. 55000 42330. 00| [
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ [
100 mMm | [ |
0135 801- 06469 1250.000 m | 5. 10000 6375. 00| [
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
200 mMm | [ |
0136 801- 06577 26.000 m | 15. 00000 390. 00| [
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
600 nm | [ |
0137 801- 06605 31.000 EACH| 200. 00000 6200. 00| |
BARRI CADE, |11A | | [
0138 801- 06606 54.000 EACH 200. 00000 10800. 00| |
BARRI CADE, |11B | | |
0139 801- 06640 49.000 EACH| 129. 00000 6321. 00| |
CONSTRUCTI ON SI GN, A | | [
0140 801- 06645 3.000 EACH| 50. 00000 150. 00| |
CONSTRUCTI ON SI GN, B | | [
0141 801- 06710 250.000 DAY | 11. 00000 2750. 00| |
FLASH NG ARROW S| GN | [ [
0142 801- 06775 LUMP|  75000. 00000 75000. 00| |
I I

MAI NTAI NI NG TRAFFI C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 261 -19
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 409, 058. 94 ROUTE :
CALL ORDER . 261 CONTRACT ID : R -26235-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 36-2231526 | |

| WALSH CONSTR CO. OF | LL | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0143 801-94295 17.000 EACH| 150. 00000 2550. 00|
SI GNAL HEAD, RELOCATE | |
0144 802- 05701 148.380 m | 32. 80000 4866. 86|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | |
BASE | [
0145 802- 07059 38.000 EACH 35. 00000 1330. 00|
SI GN, SHEET, AND SUPPORTS, REMOVE | |
0146 802- 76025 29.320 nm2 | 113. 02000 3313. 75|

SI GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |
0147 802- 76035 11.790 n2 | 118. 40000 1395. 94|
SI G\, SHEET, ENCAPSULATED LENS W TH | [
LEGEND 2. 54 mm TH CKNESS | |
0148 802- 76045 2.500 n2 | 123. 78000 309. 45|
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | |

0149 804-06771 30. 000 EACH 35. 00000 1050. 00|
DELI NEATOR PCST, FLEXI BLE [ |
0150 805-01815 4.000 EACH 1600. 00000 6400. 00|
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj |

S| GNAL SUPPORT FOUNDATI ON, 900 nm X 900 | |
nm X 2500 mm | |

0152 805- 01842 8.000 EACH 550. 00000 4400. 00|
HANDHOLE, S| GNAL | |
0153 805- 02073 1.000 EACH 3285. 00000 3285. 00|
SI GNAL CANTI LEVER STRUCTURE, 10.7 m ARM | |
0154 805- 02075 1.000 EACH 2540. 00000 2540. 00|
SI GNAL CANTI LEVER STRUCTURE, 4.6 m ARM | |
0155 805- 02077 1.000 EACH 3480. 00000 3480. 00|
SI GNAL CANTI LEVER STRUCTURE, 12.2 m ARM | |
0156 805- 02087 LUMP| 1200. 00000 1200. 00|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | |
EQUI PNVENT | |
0157 805- 02150 2.000 EACH 850. 00000 1700. 00|

PEDESTRI AN S| GNAL HEAD, 460 mm, LED, | |
W TH COUNTDOWN FEATURES | |

0158 805-02373 512.200 m | 8. 20000 4200. 04|
| NTERCONNECT CABLE, FIBER CPTIC, 6 PAIR [
0159 805- 02437 1.000 EACH| 2500. 00000 2500. 00|

|
I
|
I
|
I
I
I
|
I
|
I
I
I
I
I
I
I
0151 805-01816 3.000 EACH 550. 00000 1650. 00| |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
|
I

CONTROLLER, RELOCATE AND REW RE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 261 -20
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 409, 058. 94 ROUTE :
CALL ORDER . 261 CONTRACT ID : R -26235-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0160 805- 02658 283.600 m | 4. 92000 1395. 31
CABLE, COAXI AL | |
0161 805- 04782 2.000 EACH  26750. 00000 53500. 00|
VI DEO VEH CLE DETECTCR SYSTEM | |
0162 805- 06592 991.200 m | 29. 52000 29260. 22|
CONDUI T, STEEL, GALVANI ZED, 50mm |
0163 805- 78109 1.000 EACH  11500. 00000 11500. 00

CONTROLLER AND CABI NET, SECONDARY, MENU |
DRI VEN, 8 PHASE |
0164 805- 78205 10.000 EACH 790. 00000 7900. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |
AMBER, GREEN |
0165 805- 78215 4.000 EACH 660. 00000 2640. 00

I
I
I
|
|I
|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | [
AVBER ARRON GREEN ARROW | |
0166 805- 78230 4.000 EACH 1275. 00000 5100. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | [
AVBER, GREEN, AMBER ARROW GREEN ARROW | |
0167 805- 78415 4.000 EACH 900. 00000 3600. 00|
I

I

I

I

|I

I

I

I

I

I

I

I

SPAN, CATENARY, AND TETHER |

0168 805- 78420 4.000 EACH 250. 00000 1000. 00
DI SCONNECT HANGER |

0169 805- 78445 2.000 EACH 450. 00000 900. 00
SI GNAL SERVI CE |

0170 805- 78467 18.400 m | 3. 94000 72.50
SI GNAL CABLE, 3C 8GA. |

0171 805- 78480 451.200 m | 1. 64000 739. 97
SI GNAL CABLE, 3C 14GA. |

0172 805- 78485 441.100 m | 2. 62000 1155. 68
SI GNAL CABLE, 5C 14GA. |

0173 805- 78490 455.400 m | 2. 95000 1343. 43
SI GNAL CABLE, 7C 14GA. |

0174 805- 78925 2.000 EACH 500. 00000 1000. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 |

0176 805- 86889 1372.000 m | 0. 82000 1125. 04|
POLE CIRCUI T CABLE, 1C NO. 10 STRANDED | |
COPPER [ [

0177 805- 86920 183.000 EACH 25. 00000 4575. 00|
MULTI PLE COMPRESSI ON FI TTI NG, NOT | [
WATERPROOFED | |

0178 805- 86930 130.000 EACH| 25. 00000 3250. 00|

I NSULATI NG LI NK, NOT WATERPROOFED | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 261 -21
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 409, 058. 94 ROUTE :
CALL ORDER . 261 CONTRACT ID : R -26235-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0179 805- 90267 28.600 m | 19. 68000 562. 85|
CONDUI T, STEEL, GALVANI ZED, 75 nm | |
0180 805- 96014 158.000 m | 4.00000 632. 00|
SAW CUT, FULL DEPTH | [
0181 805- 96121 2.000 EACH 150. 00000 300. 00|
PEDESTRI AN PUSH BUTTON AND SI GN | [
0182 805- 98335 2610.600 m | 8. 20000 21406. 92

WRE, NO 4 COPPER IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C | |
0183 805- 98336 488.000 m | 8. 20000 4001. 60|
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | |
CONDUI T, 4 1/C | |

|

I

|

I

|

I

|

I

|

I

|

0184 807-02191 3.000 EACH 550. 00000 1650. 00| |
HANDHOLE, LI GHTI NG | | |
0185 807- 02193 65.000 EACH| 550. 00000 35750. 00| [
LI GHT STANDARD FOUNDATI ON, 915 nm DI A. | | |
X 2450 nm [ | [
0186 807- 02194 1.000 EACH 4500. 00000 4500. 00| |
SERVI CE PONT, |1, MODIFI ED | | |
0187 807- 02782 1.000 EACH 750. 00000 750. 00| |
LUM NAI RE MAST ARM 3.7 m | | |
0188 807- 02785 1.000 EACH 950. 00000 950. 00| |
LUM NAI RE MAST ARM 7.6 m | | |
0189 807- 03950 65.000 EACH| 510. 00000 33150. 00| |
LUM NAI RE, ORNANENTAL | | |
0190 807-03951 65.000 EACH 1080. 00000 70200. 00 |
LI GHT POLE, ORNAVENTAL | | |
0191 807- 04781 1.000 EACH 975. 00000 975. 00| |
LUM NAI RE MAST ARM 9.1 m | | |
0192 807- 05898 4.000 EACH 1050. 00000 4200. 00| |
LUM NAI RE MAST ARM 10.5 m | | |
0193 807- 86910 65. 000 EACH 25. 00000 1625. 00| |
CONNECTOR KI T,  UNFUSED | | |
0194 807- 86915 65.000 EACH 28. 00000 1820. 00| |
CONNECTOR KI T, FUSED | | |
0195 807- 86955 27.000 EACH 150. 00000 4050. 00| |
CABLE DUCT MARKER | [ |
0196 808- 03002 897.000 m | 1. 33000 1193. 01 |
LINE, EPOXY, BROKEN, WH TE, 100 nm | | |
0197 808- 03631 4160.000 m | 1. 33000 5532. 80| |
I

LI NE, EPOXY, SCQLID, WHITE, 100 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/21/02
PAGE : 261 -22

ENG NEER S ESTI MATE: $ 4, 409, 058. 94 ROUTE :
CALL ORDER . 261 CONTRACT ID : R -26235-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 36-2231526
| WALSH CONSTR CO. OF | LL
LINE NO / | TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT]|

__________________________________________ o e e e e e e e e e e e e m e e =
0198 808- 03632 3442.000 m | 1. 33000 4577. 86|
LINE, EPOXY, SOLID, YELLOW 100 mm | |
0199 808- 06716 2105.000 m | 1. 40000 2947. 00|
LI NE, REMOVE | |
0200 808- 06849 28.800 m | 15. 50000 446. 40|
LINE, EPOXY, DOTTED, YELLOW 100 nm | |
600 mm LI NE, 1200 nm GAP | |
0201 808- 74805 147.800 m | 32. 00000 4729. 60|
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | |
600 nm | |
0202 808- 74807 21.000 EACH 181. 00000 3801. 00|
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | |

| NDI CATI ONS ARROAS | |
0203 808- 74808 12.000 EACH 190. 00000 2280. 00|
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | |
(ONLY) I I
0204 808- 94455 234.000 m | 11. 00000 2574. 00|
TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, | [
150 mm | |
0205 732- 04964 26.000 m | 818. 42000 21278. 92|
WATER MAI N , BORE AND JACK, 500 nm | |
STEEL CASI NG CARRI ER | |
0206 732- 02388 2.000 EACH 835. 00000 1670. 00|
WATER MAIN , BACTER OLOG CAL SAMPLING | |
PO NT | [
0207 805- 81060 4.000 EACH 3400. 00000 13600. 00|
SI GNAL STRAIN POLE, STEEL, 11.0 m | |
SECTI ON TOTALS | $ 4,060, 929. 00|

CONTRACT TOTALS | $ 4,060, 929.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER o271
LETTI NG DATE : 06/18/02 10:00 AM
CONTRACT DESCRI PTI ON :

SET- AS| DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT ID :

DI STRI CT

CONTRACT TI ME :

RURAL

TABULATI ON CF BI DS

R -26239-A
LAPORTE DI STRI CT
08/31/02 COVPLETI ON DATE

ROUTE :
COUNTI ES :

PROJECT( S)

JASPER

DATE : 06/21/02
PAGE : 271 -1

1 35-1139301 E &
2 35-0918397 R ETI

853, 303. 52
962, 924. 27

100. 0000%
112. 8466%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 281 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 951, 238. 59 ROUTE :
CALL ORDER . 281 CONTRACT ID : R -26245-A COUNTI ES : HOMRD
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/15/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJIECT(S) : K320028
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-0524595 MOHR CONSTRUCTI ON CO $ 880, 375. 23 100. 0000%
2 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 1,158, 566.55 131. 5991%
| (1) 35-0524595 | (2) 35-0999231 [
| MOHR CONSTRUCTI ON CO | HUNT PAVI NG COVPANY, INC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
[ | |
0001 105- 06845 LUMP|  14405. 00000 14405. 00|  29000. 00000 29000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 5.000 MOS | 2100. 00000 10500. 00| 1500. 00000 7500. 00|
FI ELD OFFI CE, B | | [
0003 110- 01001 LUMP|  24011. 53000 24011.53]  55400. 00000 55400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 7500. 00000 7500. 00|  11000. 00000 11000. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 1845. 000 SYS | 5. 00000 9225. 00| 8. 57000 15811. 65|
PAVEMENT, REMOVE | | |
0006 202- 02260 2.000 EACH 150. 00000 300. 00| 500. 00000 1000. 00|
TREE, 30 IN, REMOVE | | |
0007 202- 60820 1105. 000 SYS | 3. 40000 3757. 00| 3.52000 3889. 60|
SURFACE M LLI NG ASPHALT | | |
0008 203- 02000 4800. 000 CYS | 10. 21000 49008. 00| 13. 00000 62400. 00|
EXCAVATI ON,  COMVON | | |
0009 205- 06931 6.000 TON | 25. 00000 150. 00| 122. 62000 735. 72|
TEMPORARY CHECK DAM REVETMENT R PRAP | | [
0010 205- 06933 7.000 EACH 64. 50000 451. 50| 63. 88000 447. 16|
TEMPORARY DI TCH | NLET PROTECTI ON | | [
0011 205- 06937 130.000 LFT | 3.82000 496. 60| 3.78000 491. 40|
TEMPORARY SI LT FENCE | | |
0012 207- 06499 8645.000 SYS | 3. 30000 28528. 50| 8. 00000 69160. 00|
SUBGRADE TREATMENT | | [
0013 211- 02060 4080. 000 CYS | 21. 50000 87720. 00| 16. 00000 65280. 00|
B BORROW FOR STRUCTURE BACKFI LL | | [
0014 303-52308 530.000 TON | 14. 78000 7833. 40| 18. 92000 10027. 60|
COVPACTED AGGREGATE, O, 53 | | |
0015 401- 05437 4205.000 TON | 34. 60000 145493. 00| 43.31000 182118. 55|

QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |



WATER

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 281 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 951, 238. 59 ROUTE :
CALL ORDER . 281 CONTRACT ID : R -26245-A COUNTI ES : HOMRD
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-0999231 [
| MOHR CONSTRUCTI ON CO | HUNT PAVING COWPANY, INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0016 401- 05455 1110. 000 TON | 38. 99000 43278. 90| 48. 37000 53690. 70
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0017 401- 05456 600. 000 TON | 48. 51000 29106. 00| 70. 38000 42228. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0018 402-05470 1925. 000 TON | 34. 60000 66605. 00| 39. 90000 76807. 50
HVA BASE C25.0 mm MAI NLI NE | | [
0019 402- 05481 90. 000 TON | 44, 52000 4006. 80| 45. 56000 4100. 40
HVA BASE 25.0 nm SHOULDER | | [
0020 404- 05511 541.000 SYS | 3. 00000 1623. 00| 2. 40000 1298. 40
SEAL COAT, 2 | | [
0021 405-05518 541.000 SYS | 1. 28000 692. 48| 0. 30000 162. 30
ASPHALT FOR PRI VE COAT | | [
0022 406- 05520 8.000 TON | 378. 98000 3031. 84| 284. 97000 2279.76
ASPHALT FOR TACK CQOAT | |
0023 604- 06069 97.000 SYS | 48. 21000 4676. 37| 38. 00000 3686. 00
CURB RAMP, CONCRETE | [
0024 604-91531 573.000 SYS | 25. 64000 14691. 72| 23. 00000 13179. 00
S| DEWALK, CONCRETE, 4 IN | | [
0025 605- 06155 1161. 000 LFT | 11. 00000 12771. 00| 13. 00000 15093. 00
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0026 610- 05527 50. 000 TON | 48. 29000 2414. 50| 86. 62000 4331. 00
HVA FOR APPROACHES | | [
0027 611- 05330 865. 000 SYS | 33. 00000 28545. 00| 35. 00000 30275. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0028 611- 06497 11. 000 EACH 172. 00000 1892. 00| 149. 06000 1639. 66|
MAI LBOX ASSEMBLY, SINGLE | | |
0029 615- 06490 8.000 EACH 188. 13000 1505. 04| 159. 71000 1277. 68|
R GHT OF WAY MARKER | | [
0030 615-06527 1. 000 EACH 591. 25000 591. 25| 489. 78000 489. 78|
MONUMENT, SECTI ON CORNER | | |
0031 621-01004 1. 000 EACH 215. 00000 215. 00| 212. 95000 212. 95|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621- 06545 0.100 TON | 825. 60000 82. 56| 817. 72000 81. 77|
FERTI LI ZER | | [
0033 621- 06557 30.000 LBS | 10. 71000 321. 30| 10. 60000 318. 00|
SEED M XTURE, T | |
0034 621- 06565 0.700 TON | 629. 95000 440. 97| 623. 93000 436. 75|
MULCHI NG MATERI AL | | |
0035 621- 06567 14.000 M | 2. 15000 30. 10| 2. 13000 29. 82|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 281 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 951, 238. 59 ROUTE :
CALL ORDER . 281 CONTRACT ID : R -26245-A COUNTI ES : HOMRD
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-0999231 [
| MOHR CONSTRUCTI ON CO | HUNT PAVING COWPANY, INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0036 621- 06575 3260. 000 SYS | 3. 15000 10269. 00| 2. 87000 9356. 20
SODDI NG, NURSERY | | |
0037 715-05048 1967.000 LFT | 5. 59000 10995. 53| 2. 49000 4897. 83
PIPE, TYPE 4, O RCULAR 6 IN [ | |
0038 715-05149 690. 000 LFT | 23. 27000 16056. 30| 29. 33000 20237.70
PIPE, TYPE 2, CRCULAR 12 IN [ [ [
0039 715-05151 285.000 LFT | 24. 86000 7085. 10| 33. 18000 9456. 30
PIPE, TYPE 2, CRCULAR 15 IN [ | [
0040 715-05161 635.000 LFT | 104. 20000 66167. 00| 154. 58000 98158. 30
PIPE, TYPE 2, CIRCULAR 48 IN [ [ [
0041 718-52610 182.000 CYS | 35. 26000 6417. 32| 32. 05000 5833. 10
AGGREGATE FOR UNDERDRAI NS | |
0042 718-99153 1885.000 SYS | 0. 54000 1017. 90| 0. 94000 1771. 90
GEOTEXTI LES FOR UNDERDRAI N | | |
0043 720- 44000 3.000 EACH 250. 00000 750. 00| 500. 00000 1500. 00
CASTI NG ADJUST TO GRADE | | [
0044 720- 45035 1.000 EACH 751. 51000 751. 51| 900. 00000 900. 00
I NLET, F7 | | |
0045 720- 45250 4.000 EACH 1449. 26000 5797. 04| 1200. 00000 4800. 00
CATCH BASI N, K10 | | [
0046 720- 45270 4,000 EACH 502. 84000 2011. 36| 800. 00000 3200. 00
PI PE CATCH BASIN, 18 IN. | | [
0047 720- 45275 1.000 EACH 594, 80000 594. 80| 1000. 00000 1000. 00
Pl PE CATCH BASIN, 24 IN. | | [
0048 720-91352 1.000 EACH 988. 01000 988. 01| 1200. 00000 1200. 00
CATCH BASIN, F7 | | |
0049 720-94612 4.000 EACH 4519. 30000 18077. 20| 4500. 00000 18000. 00|
MANHOLE, K4 | | |
0050 720-98174 2.000 EACH 1766. 35000 3532. 70| 1500. 00000 3000. 00|
I NLET, B15 | | [
0051 720-99417 2.000 EACH 1943. 72000 3887. 44| 1700. 00000 3400. 00|
CATCH BASIN, C15 | |
0052 801- 04308 10. 000 EACH 241. 88000 2418. 80| 170. 36000 1703. 60|
ROAD CLOSURE SI GN ASSEMBLY | | |
0053 801- 06606 8.000 EACH 107. 50000 860. 00| 85. 18000 681. 44|
BARRI CADE, |11B | | [
0054 801- 06625 29.000 EACH 64. 50000 1870. 50| 90. 50000 2624. 50|
DETOUR ROUTE MARKER ASSEMBLY | | |
0055 801- 06640 12. 000 EACH 86. 00000 1032. 00| 63. 88000 766. 56|
CONSTRUCTI ON SIGN, A | | |
0056 801- 06645 4.000 EACH 1. 08000 4. 32| 29. 28000 117.12]

CONSTRUCTI ON SIGN, B |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 281 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 951, 238. 59 ROUTE :
CALL ORDER . 281 CONTRACT ID : R -26245-A COUNTI ES : HOMRD
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-0999231 [
| MOHR CONSTRUCTI ON CO | HUNT PAVING COWPANY, INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0057 802- 02489 31.500 LFT | 13. 91000 438. 17| 14. 21000 447. 62|
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0058 802- 76025 65. 000 SFT | 31. 25000 2031. 25| 32. 03000 2081. 95|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0059 802- 76035 27.000 SFT | 34. 74000 937. 98| 35. 49000 958. 23
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH OKNESS | | |
0060 802- 76045 37.500 SFT | 36. 93000 1384. 88| 37. 65000 1411. 88|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. TH CKNESS | | |
0061 805-01842 9.000 EACH 587. 25000 5285. 25| 595. 09000 5355. 81
HANDHOLE, SI GNAL | | |
0062 805-02151 8.000 EACH 728. 25000 5826. 00| 725. 06000 5800. 48
PEDESTRI AN S| GNAL HEAD W TH | | [
| NTERNATI ONAL SYMBOLS, 12 IN. [ | [
0063 805- 06592 1850. 000 LFT | 10. 43000 19295. 50| 10. 71000 19813. 50|
CONDUI T, STEEL, GALVANI ZED, 2 IN. | |
0064 805-07098 2.000 EACH 636. 71000 1273. 42| 637. 63000 1275. 26|
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN., | | [
RED LED, AMBER GREEN LED | [ |
0065 805- 07099 6. 000 EACH 1097. 95000 6587. 70| 1096. 61000 6579. 66
TRAFFI C SI GNAL HEAD, 5 FACE, 12., RED | | |
LED, AMBER, AMBER ARROW LED, GREEN LED, | |
GREEN ARROW LED [ | |
0066 805- 78100 1.000 EACH 7999. 05000 7999. 05| 7960. 33000 7960. 33|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0067 805-78415 4.000 EACH 1013. 30000 4053. 20| 1027. 83000 4111. 32|
SPAN, CATENARY, AND TETHER | | [
0068 805- 78420 4.000 EACH 195. 50000 782. 00| 196. 32000 785. 28|
DI SCONNECT HANGER | | [
0069 805- 78445 1. 000 EACH 421. 70000 421. 70| 431. 12000 431. 12|
SI GNAL SERVI CE | | |
0070 805- 78467 30.000 LFT | 1. 20000 36. 00| 1.21000 36. 30
SI GNAL CABLE, 3C 8GA. | | |
0071 805-78470 5244.000 LFT | 0. 42000 2202. 48| 0. 43000 2254. 92|
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | |
0072 805- 78485 865.000 LFT | 0. 78000 674. 70| 0. 80000 692. 00
SI GNAL CABLE, 5C 14GA. | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 281 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 951, 238. 59 ROUTE :
CALL ORDER . 281 CONTRACT ID : R -26245-A COUNTI ES : HOMRD
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-0999231 [
| MOHR CONSTRUCTI ON CO | HUNT PAVING COWPANY, INC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0073 805- 78490 1535.000 LFT | 0. 90000 1381. 50| 0. 92000 1412. 20
SI GNAL CABLE, 7C 14GA. | | |
0074 805-78510 3390. 000 LFT | 0. 69000 2339. 10| 0. 70000 2373. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0075 805- 78520 LUWP| 236. 50000 236. 50| 234. 24000 234. 24
M SCELLANEQUS EQUI PMENT FOR TRAFFI C | | |
S| GNALS | | |
0076 805- 78785 13. 000 EACH 531. 46000 6908. 98| 544, 36000 7076. 68|
S| GNAL DETECTOR HOUSI NG | | |
0077 805- 78795 1698. 000 LFT | 5. 57000 9457. 86| 5. 73000 9729. 54|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0078 805- 78906 4.000 EACH 1716. 37000 6865. 48| 1753. 79000 7015. 16|
SI GNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. | | |
X 12 FT. | [ |
0079 805- 78925 1.000 EACH 843. 40000 843. 40| 862. 25000 862. 25
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0080 805-81032 4.000 EACH 2402. 39000 9609. 56| 2392. 89000 9571. 56
SI GNAL STRAIN POLE, STEEL, 30 FT. | | |
0081 805-92504 13.000 EACH 142. 52000 1852. 76| 142. 24000 1849. 12
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0082 805-96121 8.000 EACH 115. 71000 925. 68| 118. 38000 947. 04
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0083 808- 06694 1200. 000 LFT | 0. 27000 324. 00| 0. 27000 324.00
LI NE, PAINT, SOLID, YELLOW 8 IN. | | |
0084 808- 06701 216.000 LFT | 0. 32000 69. 12| 0. 33000 71.28
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 | | |
IN I I I
0085 808- 06703 784.000 LFT | 0. 32000 250. 88| 0. 32000 250. 88
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0086 808-06713 882.000 LFT | 0. 14000 123. 48| 0. 16000 141. 12|
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0087 808- 75245 1315. 000 LFT | 0. 32000 420. 80| 0. 32000 420. 80|
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN I I I
0088 808- 75278 312.000 LFT | 1. 34000 418. 08| 0. 96000 299. 52|

TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
SOLID, YELLOW CROSSHATCH LINE, 12 IN | | |
0089 808- 75297 184.000 LFT | 2. 96000 544. 64| 3. 14000 577. 76
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0090 808- 75300 690. 000 LFT | 0. 91000 627. 90| 0. 46000 317. 40
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 281 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 951, 238. 59 ROUTE :
CALL ORDER . 281 CONTRACT ID : R -26245-A COUNTI ES : HOMRD
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-0999231 [
| MOHR CONSTRUCTI ON CO | HUNT PAVING COWPANY, INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0091 808- 75320 6.000 EACH 53. 75000 322. 50| 44. 72000 268. 32|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0092 808- 75325 6. 000 EACH 75. 25000 451. 50| 57. 50000 345. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | [
0093 808- 92027 1563. 000 LFT | 1. 08000 1688. 04| 0. 64000 1000. 32|
LI NE, THERMOPLASTIC, SOLID, YELLOW 8 | | |
IN | | |
0094 920- 06775 LUWP| 9000. 00000 9000. 00| 95000. 00000 95000. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 880, 375. 23| $ 1,158, 566. 55|
______________________________________________________________________ T
CONTRACT TOTALS | $ 880, 375. 23| $ 1, 158, 566. 55|




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER . 291
LETTI NG DATE : 06/18/02 10:00 AM
CONTRACT DESCRI PTI ON :

SET- AS| DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT I D :

DI STR CT

CONTRACT TI ME :

RURAL

TABULATI ON CF BI DS

R -26259-A
GREENFI ELD DI STRI CT
50 WORK DAYS

ROUTE :
COUNTI ES :

PROJECT( S)

HENRY

DATE : 06/21/02
PAGE : 291 -1

1 35-1139301 E &
2 35-0918397 R ETI

314, 400. 00
349, 967. 50

100. 0000%
111. 3128%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 301 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 766, 392. 38 ROUTE : |-465

CALL CRDER : 301 OONTRACT I D : R -26266- A COUNTI ES : MARI ON

LETTI NG DATE : 06/18/02 10:00 AM DISTRICT  : GREENFIELD Di STRI CT

OONTRACT TIME : 11/15/02 COVPLETI ON DATE

OONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 4654361
4654361
4654361
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 99-9996260 BERNS/ E & B PAVI NG JV $ 4,158, 437.20 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 5,028,447.18 120. 9215%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 5,177,145, 71 124. 4973%
| (1) 99- 9996260 | (2) 35-0918397 | (3) 35-1917625
| BERNS/ E & B PAVI NG JV | RFETH RI LEY CONSTRUCTION | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE DECK RECONSTRUCTI ON AND W DENI NG - STR NO | - 465- 124-
5268C, CONTI NUOUS COMPOSI TE STEEL BEAM TOTAL LENGTH 35.66 m
[ I |
0001 105- 06845 LUMP|  85000. 00000 85000. 00|  85000. 00000 85000. 00|  93786. 66000 93786. 66
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 15.000 MOS | 1500. 00000 22500. 00| 2250. 00000 33750. 00| 2112. 02000 31680. 30
FIELD CFFI CE, B | | |
0003 110- 01001 LUMP|  207921. 00000 207921.00] 300000. 00000 300000. 00|  255000. 00000 255000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  57600. 00000 57600. 00|  22000. 00000 22000. 00|  23024. 06000 23024. 06
CLEARI NG RI GHT OF WY | |
0005 202- 02240 5168.700 n2 | 4. 75000 24551, 33| 8. 25000 42641. 78| 6. 64000 34320. 17
PAVEMENT, REMOVE | | |
0006 202- 02241 797.500 m | 5. 00000 3987. 50| 11. 00000 8772. 50| 11. 26000 8979. 85
GUARDRAI L, REMOVE | |
0007 202- 02278 754.400 m | 9. 28000 7000. 83| 9. 00000 6789. 60| 8. 70000 6563. 28
CURB, CONCRETE, REMOVE | |
0008 202- 03783 2.000 EACH 535. 86000 1071. 72| 350. 00000 700. 00| 564. 05000 1128. 10
SIGN, PANEL, REMOVE | | |
0009 202- 04089 2.000 EACH 46. 29000 92. 58| 140. 00000 280. 00| 48. 73000 97. 46
SIGN, SHEET, REMOVE | | |
0010 202-51328 LUMP|  37242. 73000 37242.73|  70000. 00000 70000. 00| 107780. 01000 107780. 01
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0011 202- 60822 1465.500 n2 | 6. 73000 9862. 82| 5. 50000 8060. 25| 8. 00000 11724. 00
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE [ [ |
0012 202- 74040 5.000 EACH 418. 23000 2091. 15| 290. 00000 1450. 00| 440. 23000 2201. 15

SI GN AND SUPPORTS, W DE FLANGE, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 301 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 766, 392. 38 ROQUTE : 1-465
CALL ORDER . 301 CONTRACT ID : R -26266-A COUNTI ES : MARI ON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996260 | (2) 35-0918397 | (3) 35-1917625
| BERNS/ E & B PAVI NG JV | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 202- 74085 1.000 EACH 1489. 60000 1489. 60| 1000. 00000 1000. 00| 1567. 95000 1567. 95

OVERHEAD S| GN STRUCTURE, TWN | | |
CANTI LEVER, REMOVE

| I
0014 202-93974 3.000 EACH 1305. 70000 3917. 1000. 00000 3000. 00| 1374. 38000 4123. 14

I
10|
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM REMOVE | | |
0015 202- 94793 148.630 m | 29. 15000 4332. 56| 65. 00000 9660. 95| 43. 97000 6535. 26
BARRI ER, MEDI AN, CONCRETE, REMOVE | | |
0016 203- 02000 25946.000 n8 | 8. 07000 209384. 22| 16. 25000 421622. 50| 17. 26000 447827. 96
EXCAVATI ON,  COVMON | | |
0018 205- 03371 549.500 n8 | 1. 16000 637. 42| 22. 00000 12089. 00| 9. 62000 5286. 19
SEDI MENT REMOVE | | |
0019 205- 06930 3.680 My | 136. 00000 500. 48] 60. 00000 220. 80| 40. 95000 150. 70
SPLASHPAD, R PRAP | | |
0020 205- 06931 342.100 My | 10. 00000 3421. 00| 39. 00000 13341. 90| 36. 81000 12592. 70
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0021 205- 06934 31.100 My | 472. 00000 14679. 20| 450. 00000 13995. 00| 457. 88000 14240. 07
TEMPORARY MULCHI NG | | |
0022 205- 06936 340.000 My | 10. 00000 3400. 00| 39. 00000 13260. 00| 30. 51000 10373. 40
TEMPORARY SEDI MENT TRAP | | |
0023 205- 06937 255.000 m | 5. 34000 1361. 70]| 5. 50000 1402. 50| 5. 53000 1410. 15
TEMPORARY SI LT FENCE | |
0024 205- 06938 63.900 m | 20. 00000 1278. 00| 40. 00000 2556. 00| 42. 55000 2718.95
TEMPORARY SLOPE DRAI N | | |
0025 206- 51230 97.600 n8 | 68. 84000 6718. 78| 70. 00000 6832. 00| 38. 80000 3786. 88
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0026 207- 06499 31675.900 n2 | 3. 50000 110865. 65| 4. 60000 145709. 14| 9. 00000 285083. 10
SUBGRADE TREATMENT | |
0027 211- 02060 730.000 n8 | 20. 10000 14673. 00| 24. 00000 17520. 00| 18. 58000 13563. 40
B BORROW FOR STRUCTURE BACKFI LL | | |
0028 211- 06467 67.400 n8 | 38. 81000 2615. 79| 40. 00000 2696. 00| 77. 35000 5213. 39
AGGREGATE FOR END BENT BACKFI LL | | |
0029 303- 01981 5188.300 My | 14. 73000 76423. 66| 15. 00000 77824. 50| 14. 70000 76268. 01
COVPACTED AGGREGATE FOR BASE, 53, | | |
RECYCLED [ [ |
0030 303- 52308 8729.800 My | 13. 95000 121780. 71 15. 00000 130947. 00| 14. 70000 128328. 06
COVPACTED AGGREGATE, O, 53 | | |
0031 304- 06464 1261.300 n8 | 40. 10000 50578. 13| 50. 00000 63065. 00| 42. 10000 53100. 73
SUBBASE FOR PCCP | |
0032 305- 05204 25.000 My | 125. 00000 3125. 00| 185. 00000 4625. 00| 277. 59000 6939. 75

HVA FOR PATCHI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 301 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 766, 392. 38 ROQUTE : 1-465
CALL ORDER . 301 CONTRACT ID : R -26266-A COUNTI ES : MARI ON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996260 | (2) 35-0918397 | (3) 35-1917625
| BERNS/ E & B PAVI NG JV | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 305- 05206 8793.300 My | 46. 25000 406690. 13| 45, 00000 395698. 50| 46. 34000 407481. 52
W DENI NG W TH HVA | | |
0034 401- 05437 9489.600 My | 33. 00000 313156. 80| 36. 00000 341625. 60| 38. 12000 361743. 55
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | [
0035 401- 05455 3032.800 My | 33. 75000 102357. 00| 38. 00000 115246. 40| 36. 05000 109332. 44
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0036 401- 05456 1807.000 My | 46. 50000 84025. 50| 48. 00000 86736. 00| 51. 98000 93927. 86
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0037 401- 06264 LUVP| 5000. 00000 5000. 00| 7500. 00000 7500. 00| 3696. 04000 3696. 04
PROFI LOGRAPH, HMVA | | [
0038 402- 05470 7366.900 My | 27. 00000 198906. 30| 35. 00000 257841. 50| 41. 36000 304694. 98
HVA BASE C25.0 mm MAI NLI NE | [ [
0039 402-05474 1097.200 My | 40. 70000 44656. 04| 37. 00000 40596. 40| 38. 72000 42483. 58
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0040 402-05477 247.600 My | 66. 00000 16341. 60| 57. 00000 14113. 20| 65. 33000 16175. 71
HVA SURFACE 9.5 nm MAI NLI NE | | [
0041 402-05487 31.200 My | 80. 00000 2496. 00| 58. 00000 1809. 60| 48. 88000 1525. 06
HVA | NTERVEDI ATE 19. 0 mm  SHOULDER | | |
0042 402- 05490 15.600 My | 100. 00000 1560. 00| 91. 00000 1419. 60| 57. 60000 898. 56
HMA SURFACE 9.5 nm SHOULDER | | [
0043 402- 05495 599.300 My | 57. 00000 34160. 10| 67. 00000 40153. 10| 41. 35000 24781. 06
HVA WEDGE AND LEVEL | | [
0044 405- 05517 57.040 My | 200. 00000 11408. 00| 380. 00000 21675. 20| 295. 00000 16826. 80
ASPHALT FOR PRI ME COAT | | [
0045 406- 05520 32.170 My | 200. 00000 6434. 00| 200. 00000 6434. 00| 185. 00000 5951. 45
ASPHALT FOR TACK COAT | | |
0046 501- 06322 4156.500 nR2 | 33. 25000 138203. 63| 44, 50000 184964. 25| 44, 52000 185047. 38
QA PCCP, 275 mm | | |
0047 501-06324 1907.000 n2 | 36. 10000 68842. 70| 48. 00000 91536. 00| 56. 05000 106887. 35
QA PCCP, 325 mm | | |
0048 502- 06331 16.140 n2 | 60. 00000 968. 40| 115. 00000 1856. 10| 194. 73000 3142.94
PCCP, 350 nm | | [
0049 503-03489 80. 000 EACH 10. 00000 800. 00| 15. 00000 1200. 00| 21. 05000 1684. 00
RETROFI TTED TI E BARS | | [
0050 503-05240 1139.700 m | 17. 00000 19374. 90| 24. 00000 27352. 80| 27.53000 31375.94
D1 CONTRACTI ON JO NT | | |
0051 601-01115 11.435 m | 99. 00000 1132. 07| 100. 00000 1143. 50| 104. 88000 1199. 30
GUARDRAI L, WBEAM 0.476 m SPACI NG | | |
0052 601-01322 1.000 m | 1390. 00000 1390. 00| 2000. 00000 2000. 00| 1999. 94000 1999. 94
GUARDRAI L END TREATMENT, OS, RESET | | |
0053 601- 01522 4.000 EACH 1065. 00000 4260. 00| 1400. 00000 5600. 00| 1368. 38000 5473. 52

GUARDRAI L TRANSI TI ON TYPE TGB | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 301 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 766, 392. 38 ROQUTE : 1-465
CALL ORDER . 301 CONTRACT ID : R -26266-A COUNTI ES : MARI ON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996260 | (2) 35-0918397 | (3) 35-1917625
| BERNS/ E & B PAVI NG JV | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 601- 05657 1.000 EACH 15475. 00000 15475. 00| 15500. 00000 15500. 00| 15894. 26000 15894. 26
ENERGY ABSORBI NG TERM NAL, CZ, LEAVE IN | | |
PLACE , TL-2 | | |
0055 601- 05999 5.000 EACH 30. 00000 150. 00] 42. 00000 210. 00| 42.10000 210. 50
CURVED TERM NAL END | | |
0056 601- 06035 38.100 m | 39. 00000 1485. 90| 31. 00000 1181. 10| 31. 05000 1183. 01
GUARDRAI L, RESET | |
0057 601-07023 4.000 EACH 4775. 00000 19100. 00| 5500. 00000 22000. 00| 5684. 04000 22736. 16
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | |
0058 601-94689 4.000 EACH 1895. 00000 7580. 00| 2400. 00000 9600. 00| 2420. 98000 9683. 92

GUARDRAI L END TREATMENT, OS | |

|
0059 601- 97774 3.000 EACH 1050. 00000 3150. 00| 925. 00000 2775. 00] 947. 34000 2842. 02
GUARDRAI L END TREATMENT, CS, SPARE | |
PARTS PACKAGE | | |
0060 601- 99105 1219.200 m | 30. 00000 36576. 00| 31. 00000 37795. 20| 31. 05000 37856. 16
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0061 601-99106 32.390 m | 62. 00000 2008. 18| 73. 00000 2364. 47| 73. 26000 2372. 89
GUARDRAI L, WBEAM 0.952 m SPACI NG | | |
0062 602- 06639 476.000 m | 57. 00000 27132. 00| 57. 00000 27132. 00| 98. 39000 46833. 64
TEMPORARY CONCRETE BARRI ER. ANCHORED | | |
0063 602- 06646 1923.000 m | 54. 31000 104438. 13| 42. 00000 80766. 00| 62. 59000 120360. 57
TEMPORARY CONCRETE BARRI ER | | |
0064 602- 06729 40.000 EACH 7.00000 280. 00| 7. 50000 300. 00| 52. 63000 2105. 20
BARRI ER DELI NEATCR | | |
0065 602- 06976 136.190 m | 189. 91000 25863. 84] 200. 00000 27238. 00| 309. 31000 42124, 93
BARRI ER, CONCRETE, 1145 nm MODIFIED | | |
0066 602- 95580 678.000 m | 64. 46000 43703. 88| 50. 00000 33900. 00| 45. 33000 30733. 74
TEMPORARY CONCRETE BARRI ER, LEAVE IN | | |
PLACE | [ |
0067 610- 06257 131.000 n2 | 65. 78000 8617. 18| 70. 00000 9170. 00| 114. 70000 15025. 70
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | [ |
0068 610- 06259 44.100 n2 | 97. 15000 4284. 32| 100. 00000 4410. 00| 159. 09000 7015. 87
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 nm | [ |
0069 611-94923 262.900 n2 | 43. 10000 11330. 99| 50. 00000 13145. 00| 74. 45000 19572. 91
CEMENT CONCRETE PAVEMENT FOR APPROACHES | |
0070 615- 06510 1.000 EACH 275. 00000 275. 00| 475. 00000 475. 00| 526. 30000 526. 30
MONUMENT, C | | |
0071 615- 06515 1.000 EACH 60. 00000 60. 00| 130. 00000 130. 00| 526. 30000 526. 30

MONUMENT, D [ | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 301 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 766, 392. 38 ROQUTE : 1-465
CALL ORDER . 301 CONTRACT ID : R -26266-A COUNTI ES : MARI ON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996260 | (2) 35-0918397 | (3) 35-1917625
| BERNS/ E & B PAVI NG JV | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e o m m e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e eaoa—a-
0072 616- 02320 587.600 n2 | 1. 05000 616. 98| 4., 75000 2791. 10| 3. 71000 2180. 00
GEOTEXTI LES | | |
0073 616- 06405 198.000 My | 36. 20000 7167. 60| 32. 00000 6336. 00| 17. 62000 3488. 76
Rl PRAP, REVETNMENT | | [
0074 616- 06451 3.800 M | 50. 00000 190. 00| 65. 00000 247. 00| 39. 66000 150. 71
R PRAP, UNI FORM | | [
0075 616-51367 342.000 n2 | 33. 02000 11292. 84| 35. 00000 11970. 00| 98. 85000 33806. 70
SLOPEWALL, CONCRETE, 100 mm | | [
0076 621-01004 2.000 EACH 300. 00000 600. 00| 675. 00000 1350. 00| 694. 72000 1389. 44
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0077 621-06545 4.400 My | 715. 00000 3146. 00| 550. 00000 2420. 00| 568. 40000 2500. 96
FERTI LI ZER | | |
0078 621- 06548 31.700 kg | 55. 00000 1743. 50| 55. 00000 1743. 50| 55. 79000 1768. 54
SEED M XTURE, CV | | |
0079 621- 06554 792.200 kg | 10. 64000 8429. 01| 7. 75000 6139. 55| 7.63000 6044. 49
SEED M XTURE, U | | |
0080 621- 06557 621.000 kg | 5. 15000 3198. 15| 6. 00000 3726. 00| 6. 00000 3726. 00
SEED M XTURE, T | | |
0081 621- 06565 21.700 My | 472. 00000 10242. 40| 450. 00000 9765. 00| 457. 88000 9936. 00
MULCHI NG MATERI AL | | [
0082 621- 06567 20.500 kL | 0. 55000 11. 28] 1. 00000 20. 50| 1. 05000 21.53
WATER | | |
0083 621- 06575 1141.500 n2 | 5. 00000 5707. 50| 3. 85000 4394. 78| 3. 79000 4326. 29
SODDI NG,  NURSERY | | |
0084 701-98647 416.000 m | 85. 27000 35472. 32| 90. 00000 37440. 00| 124. 18000 51658. 88
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.16 nm 356 nmm | | |
0085 702-51005 138.700 nB8 | 704. 92000 97772. 40| 725. 00000 100557. 50| 994. 70000 137964. 89
CONCRETE, A, SUBSTRUCTURE | | |
0086 702-51015 18.400 nB8 | 340. 88000 6272. 19| 350. 00000 6440. 00| 417. 41000 7680. 34
CONCRETE, B, FOOTI NGS | | |
0087 702-51110 696. 800 kg | 4. 58000 3191. 34| 4. 90000 3414. 32| 5. 62000 3916. 02
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0088 702-51863 272.000 EACH 7.68000 2088. 96| 8. 00000 2176. 00| 9. 31000 2532. 32
FI ELD DRI LLED HOLE | N CONCRETE | | |
0089 703-51030 3272.000 kg | 1. 36000 4449. 92| 1. 45000 4744, 40| 1. 24000 4057. 28
REI NFORCI NG STEEL | | |
0090 703-51032 54554.000 kg | 1.41000 76921. 14| 1. 50000 81831. 00| 1. 35000 73647. 90
REI NFORCI NG STEEL, EPOXY CQATED | | |
0091 704-51002 122.100 n8 | 667. 76000 81533. 50| 700. 00000 85470. 00| 913. 70000 111562. 77

CONCRETE, C, SUPERSTRUCTURE |



ENG NEER S ESTI MATE: $ 5, 766, 392

CALL CRDER : 301

38

LETTI NG DATE : 06/18/02 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

R -26266- A
GREENFI ELD DI STRI CT

ROUTE
COUNTI ES

| -465

VARl ON

DATE :
PAGE :

06/ 21/
301 -6

02

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0092 706-05734 4. 000
CONCRETE BRI DGE RAI LI NG TRANSI Tl ON,

0093 706-51020 43. 200

CONCRETE, C, RAILING

0094 709-51821
SURFACE SEAL

0095 711-51038
STRUCTURAL STEEL

0096 711-51075 24.000
ANCHOR PLATE, AP 2

0097 715-05048 4589. 100
PI PE, TYPE 4, C RCULAR 150 nm

0098 715-05053 366. 500
Pl PE, UNDERDRAI N QUTLET, 150 nm
0099 715-05119 16. 500

PIPE, TYPE 1, CRCUAR 375 mm
0100 715-05121 31.500
PIPE, TYPE 1, C RCULAR 450 mm
0101 715-05149 33. 000
PIPE, TYPE 2, C RCULAR 300 mm
0102 715-05163 42.000
PI PE, TYPE 2, C RCULAR 1500 nmm
0103 715- 05407 42.000
PI PE, END BENT DRAIN, 150 mm
0104 715- 05595 1.300
PI PE EXTENSI ON, C RCULAR, 375 nmm
0105 715-05756 14. 900
PI PE EXTENSI ON, C RCULAR, 300 nmm
0106 715-05757 2. 500
PI PE EXTENSI ON, C RCULAR, 900 nmm
0107 715-05943 109. 400
PI PE EXTENSI ON, FBC&L CSP, 300 mm
0108 715-07251 1.500

PI PE EXTENSI ON, DEFCRVED, M N. AREA
0.83 n2

0109 715-07252 2. 000
SAFETY METAL END SECTION, 4:1, MN
AREA 0. 83 n2

0110 715-44240 7.700
CONCRETE, A, STRUCTURES
0111 715-46000 5. 000

PI PE END SECTI ON, 300 nm

| (1) 99- 9996260

| BERNS/ E & B PAVI NG JV

EACH
TBT |
ng |

I
LUWP

I
LUVP

UNI'T PR CE

404.
8261
177672

27.

28

49

53

105

384.

37

292.

106

320.

98.

614.

2250

645

285.

22000

34000

24000

34000

94000

. 00000

70000

20000

35000

50000

25000

18000

00000

00000

00000

16000

50000

00000

85000

00000

| (2) 35-0918397

1142

8261.24I
177672
670.
36712.
10518.
811.
1680.
3481.
16138
1561.
379.
1579.
800.
10738

921.

34
56,
80I
5Q
80I
53|
50
50)
56,
eoI
40I
ooI
7oI
75I
I
4500. 00|
I
4973.05I

I
1425. 00|

UNI T PRI CE

425

8300
210000.
29.

8

24
140.
87.
76.
315.
39.
300.
80.
750.
105.

650.

2100

690.

290.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

| RETH RI LEY CONSTRUCTI ON

| (3) 35-1917625
| M LESTONE CONTRACTCRS, L. P.

AMOUNT|  UNIT PRICE
4800. 00| 1200. 83000
18360 ooI 456. 18000
8300 ooI 4041. 98000
21oooo.ooI 192631. 36000
696.00I 24. 68000
36712.80I 7.94000
8796.00I 24. 21000
2310.ooI 90. 65000
2740.50I 71. 40000
2508.00I 70. 52000
13230.00I 334. 38000
1638.00I 18. 03000
390.00I 235. 34000
1192.ooI 75. 60000
1875.00I 320. 78000
11487.00I 115. 98000
975.00I 418. 31000

I
4200.ooI 1982. 65000
I

5313.ooI 983. 83000
1450.00I 149. 90000

192631.
592
36437
8872.
1495
2249.
2327
14043.
757
305
1126
801.
12688

627

3965.

7575

749

45

97

73

10

16

96

26

94

44

95

21

47

30

49

50



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 301 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 766, 392. 38 ROQUTE : 1-465
CALL ORDER . 301 CONTRACT ID : R -26266-A COUNTI ES : MARI ON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996260 | (2) 35-0918397 | (3) 35-1917625
| BERNS/ E & B PAVI NG JV | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0112 715- 46005 3.000 EACH 330. 00000 990. 00| 425. 00000 1275. 00| 168. 67000 506. 01
PI PE END SECTION, 375 mm | | |
0113 715-46010 2.000 EACH 355. 00000 710. 00| 250. 00000 500. 00| 196. 82000 393. 64
PI PE END SECTI ON, 450 mm | | [
0114 715- 46040 1.000 EACH 870. 00000 870. 00| 750. 00000 750. 00| 539. 47000 539. 47
PI PE END SECTION, 900 mm | | [
0115 715-91361 16.000 m | 66. 29000 1060. 64| 70. 00000 1120. 00| 130. 31000 2084. 96
PIPE, PVC, 150 nm | | [
0116 715-97122 97.000 m | 13. 00000 1261. 00| 5. 35000 518. 95| 30. 02000 2911.94
PIPE, PVC, 50 mm [ [ [
0117 718-06528 10. 000 EACH| 475. 00000 4750. 00| 750. 00000 7500. 00| 473. 67000 4736.70
OUTLET PROTECTOR, 1 | | [
0118 718- 06529 3.000 EACH 450. 00000 1350. 00| 640. 00000 1920. 00| 447. 36000 1342. 08
OUTLET PROTECTOR, 2 | | |
0119 718-06531 15.000 EACH| 415. 00000 6225. 00| 525. 00000 7875. 00| 415. 78000 6236. 70
OUTLET PROTECTOR, 3 | | [
0120 718-06532 2000.000 m | 4. 00000 8000. 00| 3. 50000 7000. 00| 3. 16000 6320. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0121 718-52610 826.700 nB | 28. 90000 23891. 63| 33. 00000 27281. 10| 25. 15000 20791. 51
AGGREGATE FOR UNDERDRAI NS | | [
0122 720-07253 1.000 EACH 865. 00000 865. 00| 1450. 00000 1450. 00| 903. 23000 903. 23
I NLET, R | | |
0123 720-07254 1.000 EACH 855. 00000 855. 00| 1450. 00000 1450. 00| 903. 23000 903. 23
I NLET, R MODI FI ED | | [
0124 720- 44296 9.000 EACH 200. 00000 1800. 00| 450. 00000 4050. 00| 304. 25000 2738. 25
CAP | NLET | | |
0125 720-45041 1.000 EACH 2920. 00000 2920. 00| 3600. 00000 3600. 00| 1369. 05000 1369. 05
I NLET, H5 | | |
0126 720-45090 4.000 EACH 2200. 88000 8803. 52| 2300. 00000 9200. 00| 1147. 28000 4589. 12
I NLET, UA | | |
0127 720- 45095 4.000 EACH 2200. 88000 8803. 52| 2300. 00000 9200. 00| 1200. 08000 4800. 32
I NLET, WA | | |
0128 722-51401 10.000 n2 | 377. 22000 3772. 20| 400. 00000 4000. 00| 761. 33000 7613. 30
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0129 722-51842 1679.300 n2 | 40. 10000 67339. 93| 42. 00000 70530. 60| 63. 43000 106518. 00
BRI DGE DECK OVERLAY | | |
0130 722-51852 60.000 n2 | 111. 29000 6677. 40| 120. 00000 7200. 00| 71. 62000 4297. 20
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0131 722-60824 1115.500 n2 | 0. 14000 156. 17| 0. 15000 167. 33| 8. 26000 9214. 03
SURFACE M LLI NG | | |
0132 728-98377 LUMP| 9619. 25000 9619. 25| 10200. 00000 10200. 00| 8547. 11000 8547. 11

MASONRY COATI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 301 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 766, 392. 38 ROQUTE : 1-465
CALL ORDER . 301 CONTRACT ID : R -26266-A COUNTI ES : MARI ON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996260 | (2) 35-0918397 | (3) 35-1917625
| BERNS/ E & B PAVI NG JV | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0133 801-03290 12. 000 EACH 175. 00000 2100. 00| 105. 00000 1260. 00| 105. 26000 1263. 12
CONSTRUCTION SIGN, C | | |
0134 801-04308 16. 000 EACH| 199. 00000 3184. 00| 170. 00000 2720. 00| 163. 15000 2610. 40
ROAD CLOSURE SI GN ASSEMBLY | | [
0135 801-06199 2.000 EACH 275. 00000 550. 00| 175. 00000 350. 00| 548. 41000 1096. 82
ROAD CLOSURE S| GN ASSEMBLY, PERVANENT | | |
0136 801- 06207 25871.000 m | 2.92000 75543. 32| 2. 80000 72438. 80| 3.11000 80458. 81
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0137 801- 06208 360.000 m | 3. 65000 1314. 00| 3. 50000 1260. 00| 3. 58000 1288. 80
TEMPORARY PAVEMENT NMARKI NG REMOVABLE, | | |
125 mm | | |
0138 801- 06469 2465.000 m | 5. 70000 14050. 50| 5. 50000 13557. 50| 5. 60000 13804. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mMm | | |
0139 801- 06605 42.000 EACH 95. 00000 3990. 00| 65. 00000 2730. 00| 50. 52000 2121. 84
BARRI CADE, |11A | | [
0140 801- 06606 1.000 EACH 215. 00000 215. 00| 100. 00000 100. 00| 71. 58000 71.58
BARRI CADE, |11B | | [
0141 801- 06608 9. 000 EACH 229. 00000 2061. 00| 575. 00000 5175. 00| 402. 09000 3618. 81
BARRI CADE, |11, PERVANENT | | [
0142 801- 06625 18. 000 EACH 55. 00000 990. 00| 110. 00000 1980. 00| 83. 16000 1496. 88
DETOUR ROUTE MARKER ASSEMBLY [ | |
0143 801- 06640 128. 000 EACH 85. 00000 10880. 00| 55. 00000 7040. 00| 88. 42000 11317. 76
CONSTRUCTI ON SI GN, A | | |
0144 801- 06645 10. 000 EACH 35. 00000 350. 00| 26. 00000 260. 00| 40. 00000 400. 00
CONSTRUCTI ON SI G\, B | | [
0145 801-06710 606. 000 DAY | 12. 00000 7272. 00| 14. 00000 8484. 00| 13. 68000 8290. 08
FLASHI NG ARROW S| GN | | |
0146 801-06775 LUWP| 98500. 00000 98500. 00 310000. 00000 310000. 00| 49284. 44000 49284. 44
MAI NTAI NI NG TRAFFI C | | |
0147 802-04893 2.000 EACH 76. 44000 152. 88| 200. 00000 400. 00| 80. 46000 160. 92
REFERENCE POST | |
0148 802-05701 20.700 m | 34. 81000 720. 57| 40. 00000 828. 00| 36. 64000 758. 45
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ |
0149 802- 05702 103.270 m | 28. 38000 2930. 80| 35. 00000 3614. 45| 29. 87000 3084. 67
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0150 802-07057 107.320 n2 | 143. 70000 15421. 88| 145. 00000 15561. 40| 151. 26000 16233. 22
I

SI GN, PANEL, W TH LEGEND |
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ENG NEER S ESTI MATE: $ 5, 766, 392. 38 ROQUTE : 1-465
CALL ORDER . 301 CONTRACT ID : R -26266-A COUNTI ES : MARI ON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996260 | (2) 35-0918397 | (3) 35-1917625
| BERNS/ E & B PAVI NG JV | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0151 802-07059 22.000 EACH 46. 29000 1018. 38| 47. 00000 1034. 00| 48. 73000 1072. 06
SI GN, SHEET, AND SUPPORTS, REMOVE | | |
0152 802-07060 4.000 EACH 96. 04000 384. 16| 245. 00000 980. 00| 101. 09000 404. 36
SI GN, SHEET, RELOCATE | |
0153 802-07101 1.000 EACH| 8578. 92000 8578. 92| 9000. 00000 9000. 00| 9030. 17000 9030. 17
SI GN LI GHTI NG SYSTEM TRACK, BOX TRUSS | | |
0154 802-07102 4.000 EACH 7541. 10000 30164. 40| 8000. 00000 32000. 00| 7937. 76000 31751. 04
SI GN LI GHTI NG SYSTEM TRACK, CANTI LEVER | | |
0155 802- 07151 4.000 EACH 233. 15000 932. 60| 400. 00000 1600. 00| 245, 41000 981. 64

W DE FLANGE SI GN POST SUPPORT |
FOUNDATI ON, VI | |
0156 802-07158 4.000 EACH 3830. 38000 15321. 52

I
|
| 2800. 00000 11200. 00| 4031. 86000 16127. 44
CANTI LEVER TRAFFI C S| GN SUPPORT | | |
FOUNDATI ON, | | | |
0157 802- 07289 1.000 EACH  12641.22000 12641. 22| 9500. 00000 9500.00]  13306. 15000 13306. 15
BOX TRUSS S| GN STRUCTURE FOUNDATI ON, 1B | | |
0158 802- 07290 1.000 EACH 2836. 51000 2836. 51| 6000. 00000 6000. 00| 2985. 71000 2985. 71
BOX TRUSS S| GN STRUCTURE FOUNDATI ON, 1C | | |
0159 802- 76025 0.160 n2 | 159. 10000 25. 46| 196. 00000 31. 36| 167. 50000 26. 80

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |
0160 802- 76035 26.620 n2 | 136. 06000 3621. 92| 145. 00000 3859. 90| 143. 22000 3812. 52
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS | | |

0161 802- 76095 291.200 kg | 4. 25000 1237. 60| 5. 40000 1572. 48| 4. 47000 1301. 66
STRUCTURAL STEEL, BREAKAWAY | |

0162 802- 76110 1.000 EACH  25429. 40000 25429.40|  26000. 00000 26000. 00|  26766. 99000 26766. 99
SPAN OVERHEAD SI GN STRUCTURE, BOX TRUSS | |

0163 802- 76140 4.000 EACH  16948. 63000 67794.52|  20000. 00000 80000. 00|  17840. 13000 71360. 52
OVERHEAD S| GN STRUCTURE, CANTI LEVER | |
DOUBLE ARM | | |

0164 802- 93388 1.000 EACH 60. 76000 60. 76| 265. 00000 265. 00| 63. 96000 63. 96
BARRI ER WALL SI GN BRACKET ASSEMBLY, | |
MEDI AN | [ |

0165 804- 06771 46.000 EACH 32. 00000 1472. 00| 27. 00000 1242. 00| 27. 37000 1259. 02
DELI NEATOR POST, FLEXI BLE | | |

0166 805- 06592 54.000 m | 44. 98000 2428. 92| 28. 00000 1512. 00| 47. 35000 2556. 90
CONDUI T, STEEL, GALVANI ZED, 50mm | |

0167 805- 86889 115.000 m | 0. 92000 105. 80| 1. 45000 166. 75| 0. 97000 111. 55

POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER | | |
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ENG NEER S ESTI MATE: $ 5, 766, 392. 38 ROQUTE : 1-465
CALL ORDER . 301 CONTRACT ID : R -26266-A COUNTI ES : MARI ON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996260 | (2) 35-0918397 | (3) 35-1917625
| BERNS/ E & B PAVI NG JV | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0168 805- 86925 4.000 EACH 12. 71000 50. 84| 18. 25000 73. 00| 13. 38000 53.52
MULTI PLE COMPRESSI ON FI TTI NG | | |
WATERPROCFED | | |
0169 805- 86930 15. 000 EACH 11. 28000 169. 20| 7.00000 105. 00| 11. 87000 178. 05
I NSULATI NG LI NK, NOT WATERPROOFED | |
0170 805-86935 16. 000 EACH 12. 80000 204. 80| 18. 00000 288. 00| 13. 47000 215.52
I NSULATI NG LI NK, WATERPROCFED | |
0171 805-98335 432.500 m | 16. 44000 7110. 30| 11. 00000 4757. 50| 17. 30000 7482. 25

WRE, NO. 4 COPPER IN PLASTIC DUCT, IN |
TRENCH, 4 1/C |

I
I
0172 805- 98336 54.000 m | 20. 41000 1102. 14| 11. 00000 594. 00| 21. 48000 1159. 92
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | [ |
0173 807- 02191 4.000 EACH 523. 33000 2093. 32| 325. 00000 1300. 00| 550. 86000 2203. 44
HANDHOLE, LI GHTI NG | | |
0174 807- 86910 5.000 EACH 27. 67000 138. 35]| 32. 00000 160. 00| 29. 13000 145. 65
CONNECTOR KI T,  UNFUSED | | |
0175 807- 86915 10.000 EACH 28. 71000 287. 10| 32. 00000 320. 00| 30. 22000 302. 20
CONNECTOR KI T, FUSED | | |
0176 808- 06694 244.000 m | 0. 45000 109. 80| 0. 48000 117. 12| 1. 02000 248. 88
LINE, PAINT, SOLID, YELLOW 200 mm | | |
0177 808- 06701 42.000 m | 1. 00000 42. 00| 1. 05000 44. 10| 0. 98000 41.16
LINE, THERMOPLASTIC, BROKEN, VI TE, | | [
100nm | |
0178 808- 06702 2119.000 m | 1. 23000 2606. 37| 1. 30000 2754. 70| 1. 23000 2606. 37
LINE, THERMOPLASTIC, BROKEN, WHI TE, 125 | |
mm I I I
0179 808- 06703 3743.000 m | 0. 82000 3069. 26| 0. 85000 3181. 55| 0. 98000 3668. 14
LINE, THERMOPLASTIC, SOLID, WH TE, 100mmi | |
0180 808- 06711 619.000 m | 0. 22000 136. 18| 0. 23000 142. 37| 0. 51000 315. 69
LINE, PAINT, BROKEN, WHI TE, 100 nm | | [
0181 808- 06713 3600.000 m | 0. 22000 792. 00| 0. 23000 828. 00| 0. 51000 1836. 00
LINE, PAINT, SOLID, VH TE, 100 nm | |
0182 808- 06714 2529.000 m | 0. 22000 556. 38| 0. 23000 581. 67| 0. 51000 1289. 79
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0183 808- 06716 7413.000 m | 1. 25000 9266. 25| 1. 20000 8895. 60| 1. 00000 7413. 00
LI NE, REMOVE | | |
0184 808- 06723 4.000 EACH 37. 00000 148. 00| 38. 00000 152. 00| 91. 58000 366. 32

PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | [
| NDI CATI ON ARROW | | |
0185 808- 06724 4.000 EACH 44. 00000 176. 00| 45. 00000 180. 00| 125. 26000 501. 04
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
ONLY | | [
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ENG NEER S ESTI MATE: $ 5, 766, 392. 38 ROQUTE : 1-465
CALL ORDER . 301 CONTRACT ID : R -26266-A COUNTI ES : MARI ON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996260 | (2) 35-0918397 | (3) 35-1917625
| BERNS/ E & B PAVI NG JV | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0186 808-06726 54.000 m | 1. 25000 67. 50| 1. 35000 72.90| 13. 47000 727.38
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nMm | | |
0187 808- 75008 186.000 m | 0. 45000 83. 70| 0. 48000 89. 28| 1. 02000 189.72
LINE, PAINT, SOLID, WH TE, 200 nm | | |
0188 808- 75051 188.000 m | 3. 58000 673. 04| 3. 75000 705. 00| 8. 05000 1513. 40
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mm | | |
0189 808- 75054 98.000 m | 3. 58000 350. 84| 3. 75000 367. 50| 8. 05000 788. 90
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0190 808- 75060 96.000 m | 1. 00000 96. 00| 1. 05000 100. 80| 6. 74000 647. 04
I

TRANSVERSE MARKI NGS, PAINT, SCLI D,
VWH TE, CROSSHATCH LINE, 300 mm | [ |

0191 808- 75061 320.000 m | 4. 48000 1433. 60| 4. 75000 1520. 00| 10. 10000 3232.00
LI NE, PREFORVED PLASTI C, BROKEN, WHI TE, | | |
125 nm | | |

0192 808- 75245 2243.000 m | 0. 82000 1839. 26| 0. 85000 1906. 55| 0. 98000 2198. 14
LI NE, THERVOPLASTIC, SOLID, YELLOW | | |
100nm | |

0193 808- 75998 133.000 EACH| 20. 75000 2759. 75| 22. 00000 2926. 00| 35. 79000 4760. 07
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |

0194 202-51822 1115.500 n2 | 11. 97000 13352. 54| 12. 75000 14222. 63| 10. 93000 12192. 42
BRI DGE DECK OVERLAY, REMOVE | |

0195 202-51368 221.300 n2 | 27. 27000 6034. 85| 28. 00000 6196. 40| 25. 97000 5747. 16
SLOPEWALL, REMOVE | | |

SECTI ON TOTALS | $ 4,158, 437. 20| $ 5,028, 447.18| $ 5,177,145.71
------------------------------------------ e T R o

CONTRACT TOTALS [ $ 4,158, 437. 20| $ 5,028, 447. 18| $ 5,177,145.71
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ENG NEER S ESTI MATE: $ 201, 588. 32 ROUTE :
CALL ORDER . 311 CONTRACT ID : R -26273-A COUNTI ES : PULASKI
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 10/19/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0764407
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC. $  205,062.10 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 220, 606.04 107. 5801%
| (1) 35-1139301 | (2) 35-0918397 |
|E & B PAVING |NC. | RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  PARKI NG AREA RECONSTRUCTI ON
[ | |
0001 105- 06845 LUMP|  10385. 00000 10385. 00| 4100. 00000 4100. 00|
CONSTRUCTI ON' ENGI NEERI NG | | |
0002 110- 01001 LUMP|  10250. 00000 10250. 00| 4960. 00000 4960. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 04089 1.000 EACH 55. 00000 55. 00| 78. 75000 78. 75|
SIGN, SHEET, REMOVE | | |
0004 202- 04791 95.000 EACH 10. 00000 950. 00| 55. 50000 5272. 50]
PARKI NG BARRI ER, REMOVE | | |
0005 202- 52710 2.600 SYS | 10. 00000 26. 00| 301. 75000 784. 55
SI DEWALK, CONCRETE, REMOVE | | |
0006 202- 94747 28.000 EACH 10. 00000 280. 00| 43. 00000 1204. 00|
POST, REMOVE | | |
0007 203- 02000 510. 000 CYS | 6. 00000 3060. 00| 23. 40000 11934. 00|
EXCAVATI ON,  COVMON | | |
0008 211- 02060 6.100 CYS | 30. 00000 183. 00| 262. 60000 1601. 86|
B BORROW FOR STRUCTURE BACKFI LL | | [
0009 303- 52308 120.000 TON | 18. 00000 2160. 00| 26. 30000 3156. 00|
COVPACTED AGGREGATE, O, 53 | | |
0010 305- 05204 15.000 TON | 145. 00000 2175. 00| 150. 00000 2250. 00|
HVA FOR PATCHI NG | | |
0011 402- 05474 1155.000 TON | 43. 00000 49665. 00| 43. 65000 50415. 75|
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |
0012 402- 05477 865. 000 TON | 47.00000 40655. 00| 51. 95000 44936. 75|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0013 406- 05520 2.800 TON | 140. 00000 392. 00| 596. 00000 1668. 80|
ASPHALT FOR TACK COAT [ | |
0014 601- 90027 144.000 LFT | 45. 00000 6480. 00| 55. 65000 8013. 60|
GUARD RAI L, WOOD BEAM | | |
0015 603- 01947 1.000 EACH 2450. 00000 2450. 00| 2730. 00000 2730. 00|

GATE BARRI CADE , 28' | | |
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ENG NEER S ESTIMATE: $ 201, 588. 32 ROUTE :
CALL ORDER : 311 CONTRACT ID : R -26273-A COUNTI ES : PULASKI
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-0918397 |
|E & B PAVING |NC. | RIETH RI LEY OCONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0016 610- 05527 85.000 TON | 68. 00000 5780. 00| 51. 95000 4415, 75|
HVA FOR APPROACHES | | |
0017 611-95023 1.000 EACH 140. 00000 140. 00| 200. 00000 200. 00|
MAlI LBOX ASSEMBLY, RESET | | |
0018 613-90513 1320. 000 CYS | 13. 50000 17820. 00| 9. 60000 12672. 00|
SALVAGE ROAD MATERI AL FOR BASE | | |
0019 615- 06496 135. 000 EACH| 46. 00000 6210. 00| 48. 30000 6520. 50|
PARKI NG BARRI ER | | |
0020 621-01004 1.000 EACH 250. 00000 250. 00| 262. 50000 262. 50|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | |
0021 621- 06559 3450.000 SYS | 0. 65000 2242. 50| 0. 68000 2346. 00|
MULCHED SEEDI NG R | | I
0022 621- 06575 405.000 SYS | 6. 05000 2450. 25| 6. 35000 2571. 75|
SCDDI NG, NURSERY | |
0023 715- 05149 165.000 LFT | 22. 00000 3630. 00| 11. 70000 1930. 50|
PIPE, TYPE 2, CRCULAR 12 IN. | | |
0024 715- 05151 74.000 LFT | 27. 00000 1998. 00| 22. 60000 1672. 40|
PIPE, TYPE 2, CRCULAR 15 IN. | | |
0025 715- 05152 528.000 LFT | 16. 50000 8712. 00| 13. 15000 6943. 20|
PIPE, TYPE 2, CRCULAR 18 IN. | | |
0026 715- 46010 1.000 EACH 215. 00000 215. 00| 767. 50000 767. 50|
Pl PE END SECTION, 18 IN. | | |
0027 720- 45005 1.000 EACH 885. 00000 885. 00| 1264. 60000 1264. 60|
I NLET, A2 | | |
0028 720- 45275 2.000 EACH 690. 00000 1380. 00| 1483. 60000 2967. 20|
Pl PE CATCH BASIN, 24 IN. | | |
0029 720- 45410 1.000 EACH 1750. 00000 1750. 00| 1609. 00000 1609. 00|
MANHOLE, C4 | | |
0030 720- 91352 1.000 EACH 1700. 00000 1700. 00| 1552. 00000 1552. 00|
CATCH BASIN, F7 | | |
0031 720- 94612 2.000 EACH 2300. 00000 4600. 00| 2236. 00000 4472. 00|
MANHOLE, K4 | | |
0032 802- 76025 12.000 SFT | 45. 00000 540. 00| 13. 29000 159. 48|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0033 802- 96994 132.000 LFT | 12. 00000 1584. 00| 10. 34000 1364. 88|
SIGN POST, WOOD, 4 IN. X 6 IN. | | |
0034 802- 99060 4.000 EACH 165. 00000 660. 00| 173. 25000 693. 00|
SI GN AND SUPPORT, WOOD PCST, REMOVE AND | | |
I

REI NSTALL [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 201, 588. 32 ROUTE :
CALL ORDER . 311 CONTRACT ID : R -26273-A COUNTI ES : PULASKI
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0035 808-06713 2702.000 LFT | 0. 25000 675. 50| 0. 26000 702. 52|
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0036 808- 75007 105. 000 LFT | 0. 37000 38. 85| 0. 39000 40. 95|
LINE, PAINT, SOLID, WHTE, 6 IN | | [
0037 808-97222 9.000 EACH 15. 00000 135. 00| 15. 75000 141. 75|
PAVEMENT MESSAGE MARKI NGS, PAI NT, | | |
HANDI CAP SYMBOL | | |
0038 201-52370 LUWP| 500. 00000 500. 00| 4350. 00000 4350. 00|
CLEARI NG R GHT OF WAY | | |
0039 203- 02070 600. 000 CYS | 20. 00000 12000. 00| 29. 80000 17880. 00|
BORROW | | |
SECTI ON TOTALS | $ 205, 062. 10| $ 220, 606. 04|
__________________________________________ o
CONTRACT TOTALS | $ 205, 062. 10| $ 220, 606. 04|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 321 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 265, 318. 54 ROUTE : |-90
CALL ORDER : 321 CONTRACT | D : RT-26144- A COUNTI ES : ELKHART LAGRANGE
LETTI NG DATE : 06/18/02 10:00 AM DISTRICT  : TOLL ST. JOSEPH OTHERS
CONTRACT TIME : 11/01/02 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : NA
N A
N A
OTHERS
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,628,549 61 100. 0000%
2 35-1065659 BROCKS CONSTRUCTI ON $ 1,721,079.68 105. 6817%
3 35-1185040 NI BLOCK EXCAVATI NG, | NC. $ 1,731,837.18 106. 3423%
| (1) 35-0918397 | (2) 35-1065659 | (3) 35-1185040
| RIETH RILEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON | N'BLOCK EXCAVATI NG, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ dm m e e e e e e e m e mm e e m e et m o m e m e m i m e m e e m e mm i mm o m e m o mm e m e m e m e e m
SECTION 0001  WEDGE AND LEVEL
[ I |
0001 105- 06845 LUMP| 4383. 00000 4383. 00| 7635. 00000 7635.00]  10000. 00000 10000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 4.000 MO8 | 2133. 00000 8532. 00| 1654. 00000 6616. 00| 1500. 00000 6000. 00
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP|  15180. 00000 15180. 00|  86000. 00000 86000. 00|  34000. 00000 34000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  12857. 00000 12857. 00| 1. 00000 1. 00| 5000. 00000 5000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 01000 LUMP| 1875. 00000 1875. 00| 1. 00000 1. 00| 1200. 00000 1200. 00
STRUCTURES AND OBSTRUCTI ONS, REMOVE | |
0006 202- 01845 1600. 000 LFT | 5. 70000 9120. 00| 5. 70000 9120. 00| 3. 00000 4800. 00
CONDUI T,  REMOVE | | |
0007 202- 02240 2340.000 SYS | 1. 46000 3416. 40| 3. 00000 7020. 00| 3. 25000 7605. 00
PAVEMENT, REMOVE | | |
0008 202- 02271 1.000 EACH 383. 00000 383. 00| 150. 00000 150. 00| 400. 00000 400. 00
HEADWALL, REMOVE | | |
0009 202- 02272 48.000 LFT | 8. 00000 384. 00| 3.00000 144. 00| 5. 00000 240. 00
PAVED S| DE DI TCH, REMOVE | | |
0010 202- 03783 18.000 EACH| 250. 00000 4500. 00| 250. 00000 4500. 00| 250. 00000 4500. 00
SIGN, PANEL, REMOVE AND REPLACE | | |
0011 202- 04089 4.000 EACH 12. 00000 48. 00| 12. 00000 48. 00| 12. 00000 48. 00
SIGN, SHEET, REMOVE | | |
0012 202- 04089 8.000 EACH 120. 00000 960. 00| 120. 00000 960. 00| 120. 00000 960. 00
SIGN, SHEET, REMOVE AND REPLACE | | |
0013 202- 60820 216333.000 SYS | 0. 10000 21633. 30| 0. 05000 10816. 65| 0. 34000 73553. 22

SURFACE M LLING ASPHALT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 265, 318. 54 ROUTE : 1-90
CALL ORDER . 321 CONTRACT I D : RT-26144-A COUNTI ES : ELKHART LAGRANGE
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . TOLL ST. JOSEPH OTHERS
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1065659 | (3) 35-1185040
| RFETH RI LEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON | Nl BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 202-60822 266.000 SYS | 2. 50000 665. 00| 10. 00000 2660. 00| 1. 50000 399. 00
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | | |
0015 202-99187 2150. 000 LFT | 1. 25000 2687. 50| 1. 25000 2687. 50| 1. 00000 2150. 00
FENCE, FARM FI ELD, REMOVE | | |
0016 202-99626 12. 000 EACH 100. 00000 1200. 00| 100. 00000 1200. 00| 120. 00000 1440. 00
FOUNDATI ON FOR SI GNI NG REMOVE | | |
0017 203- 02000 850. 000 CYS | 7.10000 6035. 00| 3. 00000 2550. 00| 10. 00000 8500. 00
EXCAVATI QN, COWWON | | |
0018 203- 02045 3184.000 CYS | 1. 00000 3184. 00| 0. 01000 31. 84| 6. 00000 19104. 00
EXCAVATI ON FOR SUBGRADE TREATNMENT | | |
0019 203-02070 200. 000 CYSs | 12. 67000 2534. 00| 9. 10000 1820. 00| 9. 50000 1900. 00
BORROW | | |
0020 203- 02080 0.500 M LE] 12636. 00000 6318. 00| 48000. 00000 24000. 00| 4000. 00000 2000. 00
LI NEAR GRADI NG | | |
0021 205- 06932 80.000 LFT | 5. 06000 404. 80| 5. 06000 404. 80| 6. 25000 500. 00
TEMPORARY CHECK DAM STRAW BALES | | [
0022 205- 06935 4.000 EACH 225. 00000 900. 00| 600. 00000 2400. 00| 45. 00000 180. 00
TEMPORARY SEDI MENT BASI N | | |
0023 205- 06937 2200. 000 LFT | 1. 65000 3630. 00| 1. 65000 3630. 00| 1. 50000 3300. 00
TEMPORARY SI LT FENCE | | |
0024 211-02050 11462. 000 CYS | 10. 81000 123904. 22| 9. 10000 104304. 20| 9. 50000 108889. 00
B BORROW | | |
0025 303-52308 1028. 000 TON | 12. 24000 12582. 72| 7.00000 7196. 00| 10. 00000 10280. 00
COVPACTED AGGREGATE, O, 53 | | |
0026 305-05204 250. 000 TON | 145. 00000 36250. 00| 90. 00000 22500. 00| 225. 00000 56250. 00
HMVA FOR PATCHI NG | | |
0027 401- 05437 4865. 000 TON | 31. 34000 152469. 10| 28. 00000 136220. 00| 30. 00000 145950. 00
QT QA HVA BASE 25.0 mm MAI NLI NE | | |
0028 401- 05454 2593.000 TON | 29. 26000 75871. 18| 30. 00000 77790. 00| 34. 00000 88162. 00
QC/ QA HVA | NTERMEDI ATE 12.5 mm MAI NLI NE| | |
0029 401- 05456 14118. 000 TON | 35. 97000 507824. 46| 46. 50000 656487. 00| 38. 00000 536484. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0030 401- 05462 631.000 TON | 31. 93000 20147. 83| 31. 00000 19561. 00| 34. 00000 21454. 00
QC/ QA HVA | NTERMEDI ATE 12.5 nmm SHOULDER| | |
0031 401- 05464 526.000 TON | 39. 14000 20587. 64| 39. 00000 20514. 00| 38. 00000 19988. 00
QT QA HVA SURFACE 9.5 mm SHOULDER | | [
0032 401- 05467 150000. 000 LFT | 0. 27000 40500. 00| 0. 01000 1500. 00| 0. 11000 16500. 00
M LLED HVA CORRUGATI ONS | | |
0033 402- 05477 8950. 000 TON | 30. 01000 268589. 50| 31. 00000 277450. 00| 36. 00000 322200. 00

HVA SURFACE 9.5 mm MNAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 265, 318. 54 ROUTE : 1-90
CALL ORDER . 321 CONTRACT I D : RT-26144-A COUNTI ES : ELKHART LAGRANGE
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . TOLL ST. JOSEPH OTHERS
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1065659 | (3) 35-1185040
| RFETH RI LEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON | Nl BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 405- 05517 15.000 TON | 346. 00000 5190. 00| 0. 01000 0. 15] 250. 00000 3750. 00
ASPHALT FOR PRI VE COAT | | |
0035 406- 05520 68.300 TON | 443. 72000 30306. 08| 200. 00000 13660. 00| 225. 00000 15367. 50
ASPHALT FOR TACK COAT | | [
0036 603- 06040 2150. 000 LFT | 4, 00000 8600. 00| 4. 00000 8600. 00| 4. 50000 9675. 00
FENCE, FARM FIELD, 47 IN. | | [
0037 616- 02842 18.000 TON | 71. 29000 1283. 22| 50. 00000 900. 00| 45, 00000 810. 00
R PRAP, DI TCH | | [
0038 621-01004 2.000 EACH 850. 00000 1700. 00| 850. 00000 1700. 00| 600. 00000 1200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621-01853 11800. 000 SYS | 0. 38000 4484. 00| 0. 38000 4484. 00| 0. 50000 5900. 00
MULCHED SEEDI NG, GRASS, 1 | | |
0040 621-06570 1330. 000 CYS | 21.11000 28076. 30| 0. 01000 13. 30| 11. 25000 14962. 50
TCP SO L | | |
0041 621-06574 13628. 000 SYS | 2.82000 38430. 96| 0. 01000 136. 28| 1. 00000 13628. 00
SODDI NG | | |
0042 715- 06507 30.000 LFT | 38. 60000 1158. 00| 25. 00000 750. 00| 28. 00000 840. 00
PIPE, RCP, |1, DO0.01=1250, 18 IN. | | |
0043 715-06521 60. 000 LFT | 29. 73000 1783. 80| 20. 00000 1200. 00| 27. 00000 1620. 00
PI PE, CORRUGATED PE, S, 24 IN | | [
0044 715- 25764 2.000 EACH 1660. 00000 3320. 00| 1400. 00000 2800. 00| 1800. 00000 3600. 00
GRATED BOX END SECTION, |, 2:1, 12 IN. | | |
0045 715-46020 3.000 EACH 439. 00000 1317. 00| 270. 00000 810. 00| 300. 00000 900. 00
PI PE END SECTION, 24 IN. | | |
0046 801-01093 4.000 EACH 810. 00000 3240. 00| 810. 00000 3240. 00| 820. 00000 3280. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0047 801- 06207 9000. 000 LFT | 1. 01000 9090. 00| 0. 80000 7200. 00| 1. 00000 9000. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |IN | | |
0048 801- 06640 50. 000 EACH| 96. 00000 4800. 00| 96. 00000 4800. 00| 100. 00000 5000. 00
CONSTRUCTI ON SI GN, A | | [
0049 801- 06645 4.000 EACH 50. 00000 200. 00| 50. 00000 200. 00| 52. 00000 208. 00
CONSTRUCTI ON SI G, B | | |
0050 801-06710 90. 000 DAY | 18. 00000 1620. 00| 18. 00000 1620. 00| 18. 00000 1620. 00
FLASHI NG ARROW S| GN | | |
0051 801-06775 LUWP| 5650. 00000 5650. 00| 64110. 00000 64110. 00| 30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | | |
0052 801-09133 2.000 EACH 4700. 00000 9400. 00| 4700. 00000 9400. 00| 4700. 00000 9400. 00

TEMPORARY CHANGEABLE MESSAGE SI GN [ | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 265, 318. 54 ROUTE : 1-90
CALL ORDER . 321 CONTRACT I D : RT-26144-A COUNTI ES : ELKHART LAGRANGE
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . TOLL ST. JOSEPH OTHERS
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1065659 | (3) 35-1185040
| RFETH RI LEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON | Nl BLOCK EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0053 802- 02293 12.000 CYS | 450. 00000 5400. 00| 450. 00000 5400. 00| 450. 00000 5400. 00
CONCRETE, SI GN FOUNDATI ON | | |
0054 805- 86839 800. 000 LFT | 0. 60000 480. 00| 0. 60000 480. 00| 0. 60000 480. 00
WRE, THW NO 4 COPPER IN CONDUI T, 1C | |
0055 807-06476 2.000 EACH 2680. 00000 5360. 00| 2680. 00000 5360. 00| 2680. 00000 5360. 00
LI GHT POLE, H GH MAST, RELOCATE | | [
0056 808- 75002 4300. 000 LFT | 0. 18000 774. 00| 0. 18000 774. 00| 0. 18000 774.00
LI NE, PAINT, BROKEN, WHITE, 6 IN. | | |
0057 808- 75007 77657.000 LFT | 0. 18000 13978. 26| 0. 18000 13978. 26| 18000 13978. 26
LINE, PAINT, SOLID, WHTE, 6 IN | | [
0058 808- 75047 41225.000 LFT | 0. 18000 7420. 50| 0. 18000 7420. 50| 0. 18000 7420. 50
LI NE, PAINT, SCOLID, YELLOW 6 IN. | | |
0059 808- 75996 734.000 EACH 10. 46000 7677. 64| 8. 00000 5872. 00| 3. 00000 2202. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0060 808- 75998 734.000 EACH 24. 00000 17616. 00| 24. 00000 17616. 00| 25. 00000 18350. 00
SNOWPLOMBLE RAI SED PAVEMVENT MARKER | |
0061 808-96075 52864. 000 LFT | 0. 55000 29075. 20| 0. 55000 29075. 20| 0. 55000 29075. 20
LINE, THERMOPLASTIC, BROKEN, WH TE, 6 | | [
IN I I |
0062 621-06574 4100. 000 SYS | 2.82000 11562. 00| 2. 82000 11562. 00| 1. 00000 4100. 00
SODDI NG | | |
SECTI ON TOTALS | $ 1,628,549. 61| $ 1,721,079. 68| $ 1,731,837.18
CONTRACT TOTALS | $ 1,628,549. 61| $ 1,721,079. 68| $ 1,731,837.18







